Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250100
PID 115772
PIK-SR 220-05.50SR
Federal
Type: CULVERT REPLACEMENT
Letting Date: 2/13/2025
Completion Date: 8/2/2025

Contract Awarded To: D G M INC
Award Amount: $554,331.30

Engineer's Estimate: $605,000.00

Bidder 1
D G M INC
1881 ADAMS RD
Pike
BEAVER, OH 45613
Bid $554,331.30

Bidder 2
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $662,411.38

Bidder 3
FILLMORE CONSTRUCTION
11741 St Rt 72
Highland
Leesburg, OH 45135
Bid $688,713.75

Bidder 4
DOUBLE Z CONSTRUCTION COMPANY
2550 HARRISON RD
Franklin
COLUMBUS, OH 43204
Bid $692,391.31

Bidder 5
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $816,517.00

Bidder 6
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $836,973.38

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$14,000.00	$14,000.00
	2	$6,000.00	$6,000.00
	3	$3,500.00	$3,500.00
	4	$18,000.00	$18,000.00
	5	$3,500.00	$3,500.00
	6	$3,200.00	$3,200.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (139 SY)**	
	Awd	$6.00	$834.00
	2	$12.00	$1,668.00
	3	$20.00	$2,780.00
	4	$25.00	$3,475.00
	5	$22.00	$3,058.00
	6	$70.00	$9,730.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (262.5 FT)**	
	Awd	$1.00	$262.50
	2	$5.00	$1,312.50
	3	$3.50	$918.75
	4	$6.00	$1,575.00
	5	$4.00	$1,050.00
	6	$4.00	$1,050.00
Ref #4	**202E42000**	**ANCHOR ASSEMBLY REMOVED, TYPE A, (4 EACH)**	
	Awd	$250.00	$1,000.00
	2	$300.00	$1,200.00
	3	$250.00	$1,000.00
	4	$250.00	$1,000.00
	5	$928.00	$3,712.00
	6	$240.00	$960.00
Ref #5	**203E10000**	**EXCAVATION, (415 CY)**	
	Awd	$22.50	$9,337.50
	2	$30.00	$12,450.00
	3	$30.00	$12,450.00
	4	$50.00	$20,750.00
	5	$55.90	$23,198.50
	6	$60.00	$24,900.00
Ref #6	**203E20000**	**EMBANKMENT, (52 CY)**	
	Awd	$35.00	$1,820.00
	2	$30.00	$1,560.00
	3	$100.00	$5,200.00
	4	$20.00	$1,040.00
	5	$90.40	$4,700.80
	6	$50.00	$2,600.00
Ref #7	**204E10000**	**SUBGRADE COMPACTION, (312 SY)**	
	Awd	$10.00	$3,120.00
	2	$3.00	$936.00
	3	$10.00	$3,120.00
	4	$9.00	$2,808.00
	5	$6.75	$2,106.00
	6	$8.50	$2,652.00

Ref #8	**606E15050**	**GUARDRAIL, TYPE MGS, (200 FT)**	
	Awd	$45.00	$9,000.00
	2	$35.00	$7,000.00
	3	$35.00	$7,000.00
	4	$35.00	$7,000.00
	5	$42.56	$8,512.00
	6	$40.00	$8,000.00
Ref #9	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, (MASH 2016), (3 EACH)**	
	Awd	$2,300.00	$6,900.00
	2	$2,500.00	$7,500.00
	3	$2,500.00	$7,500.00
	4	$2,500.00	$7,500.00
	5	$2,240.00	$6,720.00
	6	$2,900.00	$8,700.00
Ref #10	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (3 EACH)**	
	Awd	$1,100.00	$3,300.00
	2	$1,250.00	$3,750.00
	3	$1,250.00	$3,750.00
	4	$1,250.00	$3,750.00
	5	$990.00	$2,970.00
	6	$1,500.00	$4,500.00
Ref #11	**623E38500**	**MONUMENT ASSEMBLY, TYPE C, (4 EACH)**	
	Awd	$1,000.00	$4,000.00
	2	$2,295.00	$9,180.00
	3	$1,000.00	$4,000.00
	4	$1,600.00	$6,400.00
	5	$1,461.69	$5,846.76
	6	$1,600.00	$6,400.00

Section 1 - ROADWAY - Totals

Awd	**$53,574.00**
2	**$52,556.50**
3	**$51,218.75**
4	**$73,298.00**
5	**$65,374.06**
6	**$72,692.00**

Ref #12	**659E10000**	**SEEDING AND MULCHING, (1342 SY)**	
	Awd	$2.75	$3,690.50
	2	$2.50	$3,355.00
	3	$1.75	$2,348.50
	4	$6.00	$8,052.00
	5	$3.87	$5,193.54
	6	$3.00	$4,026.00
Ref #13	**659E14000**	**REPAIR SEEDING AND MULCHING, (67 SY)**	
	Awd	$0.05	$3.35
	2	$2.50	$167.50
	3	$2.00	$134.00
	4	$2.50	$167.50
	5	$2.35	$157.45
	6	$3.00	$201.00

Ref #14	**659E20000**	**COMMERCIAL FERTILIZER, (0.18 TON)**	
	Awd	$1,500.00	$270.00
	2	$1,250.00	$225.00
	3	$1,400.00	$252.00
	4	$1,250.00	$225.00
	5	$1,644.72	$296.05
	6	$650.00	$117.00
Ref #15	**659E31000**	**LIME, (0.28 ACRE)**	
	Awd	$300.00	$84.00
	2	$150.00	$42.00
	3	$450.00	$126.00
	4	$150.00	$42.00
	5	$528.64	$148.02
	6	$930.00	$260.40
Ref #16	**659E35000**	**WATER, (7.2 MGAL)**	
	Awd	$1.00	$7.20
	2	$1.00	$7.20
	3	$100.00	$720.00
	4	$1.00	$7.20
	5	$1.00	$7.20
	6	$120.00	$864.00
Ref #17	**832E30000**	**EROSION CONTROL, (2000 EACH)**	
	Awd	$1.00	$2,000.00
	2	$1.00	$2,000.00
	3	$1.00	$2,000.00
	4	$1.00	$2,000.00
	5	$1.00	$2,000.00
	6	$1.00	$2,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$6,055.05**
2	**$5,796.70**
3	**$5,580.50**
4	**$10,493.70**
5	**$7,802.26**
6	**$7,468.40**

Ref #18	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (36 FT)**	
	Awd	$15.00	$540.00
	2	$4.00	$144.00
	3	$20.00	$720.00
	4	$7.00	$252.00
	5	$12.50	$450.00
	6	$70.00	$2,520.00
Ref #19	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, (1.25"), (40 SY)**	
	Awd	$42.00	$1,680.00
	2	$55.00	$2,200.00
	3	$50.00	$2,000.00
	4	$155.00	$6,200.00
	5	$155.04	$6,201.60
	6	$190.00	$7,600.00

Ref #20	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (22 CY)**	
	Awd	$495.00	$10,890.00
	2	$350.00	$7,700.00
	3	$300.00	$6,600.00
	4	$475.00	$10,450.00
	5	$475.00	$10,450.00
	6	$690.00	$15,180.00
Ref #21	**304E20000**	**AGGREGATE BASE, (46 CY)**	
	Awd	$120.00	$5,520.00
	2	$150.00	$6,900.00
	3	$100.00	$4,600.00
	4	$115.00	$5,290.00
	5	$78.85	$3,627.10
	6	$90.00	$4,140.00
Ref #22	**407E10000**	**TACK COAT, (36 GAL)**	
	Awd	$2.50	$90.00
	2	$5.00	$180.00
	3	$10.00	$360.00
	4	$2.50	$90.00
	5	$2.50	$90.00
	6	$50.00	$1,800.00
Ref #23	**411E10000**	**STABILIZED CRUSHED AGGREGATE, (9 CY)**	
	Awd	$150.00	$1,350.00
	2	$170.00	$1,530.00
	3	$200.00	$1,800.00
	4	$150.00	$1,350.00
	5	$123.08	$1,107.72
	6	$110.00	$990.00
Ref #24	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (8 CY)**	
	Awd	$520.00	$4,160.00
	2	$550.00	$4,400.00
	3	$500.00	$4,000.00
	4	$495.00	$3,960.00
	5	$495.00	$3,960.00
	6	$840.00	$6,720.00

Section 3 - PAVEMENT - Totals

Awd	**$24,230.00**
2	**$23,054.00**
3	**$20,080.00**
4	**$27,592.00**
5	**$25,886.42**
6	**$38,950.00**

Ref #25	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (27.5 FT)**	
	Awd	$15.00	$412.50
	2	$25.00	$687.50
	3	$15.00	$412.50
	4	$15.00	$412.50
	5	$25.00	$687.50
	6	$15.00	$412.50

Ref #26	**630E08600**	**SIGN POST REFLECTOR, (1 EACH)**	
	Awd	$40.00	$40.00
	2	$95.00	$95.00
	3	$50.00	$50.00
	4	$50.00	$50.00
	5	$95.00	$95.00
	6	$60.00	$60.00
Ref #27	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (3 EACH)**	
	Awd	$60.00	$180.00
	2	$85.00	$255.00
	3	$100.00	$300.00
	4	$100.00	$300.00
	5	$85.00	$255.00
	6	$120.00	$360.00
Ref #28	**642E00300**	**CENTER LINE, TYPE 1, (0.12 MILE)**	
	Awd	$9,500.00	$1,140.00
	2	$25,535.00	$3,064.20
	3	$8,550.00	$1,026.00
	4	$25,535.00	$3,064.20
	5	$12,800.00	$1,536.00
	6	$10,000.00	$1,200.00

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$1,772.50**
2	**$4,101.70**
3	**$1,788.50**
4	**$3,826.70**
5	**$2,573.50**
6	**$2,032.50**

Ref #29	**253E02000**	**PAVEMENT REPAIR, (50 CY)**	
	Awd	$355.00	$17,750.00
	2	$350.00	$17,500.00
	3	$300.00	$15,000.00
	4	$545.02	$27,251.00
	5	$455.00	$22,750.00
	6	$200.00	$10,000.00
Ref #30	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (14 CY)**	
	Awd	$375.00	$5,250.00
	2	$300.00	$4,200.00
	3	$300.00	$4,200.00
	4	$475.00	$6,650.00
	5	$475.00	$6,650.00
	6	$300.00	$4,200.00
Ref #31	**407E10000**	**TACK COAT, (50 GAL)**	
	Awd	$2.50	$125.00
	2	$5.00	$250.00
	3	$10.00	$500.00
	4	$2.50	$125.00
	5	$2.50	$125.00
	6	$4.50	$225.00

Ref #32	**411E10000**	**STABILIZED CRUSHED AGGREGATE, (50 CY)**	
	Awd	$40.00	$2,000.00
	2	$85.00	$4,250.00
	3	$200.00	$10,000.00
	4	$85.00	$4,250.00
	5	$124.25	$6,212.50
	6	$160.00	$8,000.00
Ref #33	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (50 CY)**	
	Awd	$260.00	$13,000.00
	2	$300.00	$15,000.00
	3	$400.00	$20,000.00
	4	$360.00	$18,000.00
	5	$79.20	$3,960.00
	6	$350.00	$17,500.00
Ref #34	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (8 HOUR)**	
	Awd	$60.00	$480.00
	2	$75.00	$600.00
	3	$100.00	$800.00
	4	$65.00	$520.00
	5	$85.00	$680.00
	6	$100.00	$800.00
Ref #35	**614E11630**	**INCREASED BARRIER DELINEATION, (240 FT)**	
	Awd	$2.50	$600.00
	2	$2.40	$576.00
	3	$2.30	$552.00
	4	$4.69	$1,125.60
	5	$2.91	$698.40
	6	$2.50	$600.00
Ref #36	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (2 EACH)**	
	Awd	$2,200.00	$4,400.00
	2	$2,000.00	$4,000.00
	3	$2,400.00	$4,800.00
	4	$2,400.00	$4,800.00
	5	$2,351.21	$4,702.42
	6	$2,800.00	$5,600.00
Ref #37	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$6,700.00	$6,700.00
	2	$10,000.00	$10,000.00
	3	$6,500.00	$6,500.00
	4	$11,500.00	$11,500.00
	5	$8,153.24	$8,153.24
	6	$7,600.00	$7,600.00
Ref #38	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (50 CY)**	
	Awd	$125.00	$6,250.00
	2	$300.00	$15,000.00
	3	$300.00	$15,000.00
	4	$180.00	$9,000.00
	5	$360.00	$18,000.00
	6	$250.00	$12,500.00

Ref #39	**614E13310**	**BARRIER REFLECTOR, TYPE 1, (BIDIRECTIONAL), (5 EACH)**	
	Awd	$55.00	$275.00
	2	$12.00	$60.00
	3	$55.00	$275.00
	4	$27.11	$135.55
	5	$12.68	$63.40
	6	$65.00	$325.00
Ref #40	**614E13360**	**OBJECT MARKER, TWO WAY, (5 EACH)**	
	Awd	$60.00	$300.00
	2	$18.00	$90.00
	3	$60.00	$300.00
	4	$19.36	$96.80
	5	$20.12	$100.60
	6	$70.00	$350.00
Ref #41	**614E21200**	**WORK ZONE CENTER LINE, CLASS I, 740.06, TYPE I, (0.18 MILE)**	
	Awd	$1,500.00	$270.00
	2	$35,577.44	$6,403.94
	3	$14,500.00	$2,610.00
	4	$33,702.00	$6,066.36
	5	$20,455.89	$3,682.06
	6	$13,294.33	$2,392.98
Ref #42	**614E22210**	**WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I, (0.08 MILE)**	
	Awd	$12,500.00	$1,000.00
	2	$30,304.88	$2,424.39
	3	$12,050.00	$964.00
	4	$28,195.00	$2,255.60
	5	$16,057.38	$1,284.59
	6	$14,000.00	$1,120.00
Ref #43	**614E26400**	**WORK ZONE STOP LINE, CLASS I, 740.06, TYPE I, (22 FT)**	
	Awd	$15.00	$330.00
	2	$43.00	$946.00
	3	$14.00	$308.00
	4	$43.00	$946.00
	5	$10.11	$222.42
	6	$15.00	$330.00
Ref #44	**616E10000**	**WATER, (1 MGAL)**	
	Awd	$1.00	$1.00
	2	$1.00	$1.00
	3	$100.00	$100.00
	4	$50.00	$50.00
	5	$12.83	$12.83
	6	$1.00	$1.00
Ref #45	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (240 FT)**	
	Awd	$25.00	$6,000.00
	2	$25.00	$6,000.00
	3	$30.00	$7,200.00
	4	$50.00	$12,000.00
	5	$67.14	$16,113.60
	6	$35.00	$8,400.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$64,731.00**
2	**$87,301.33**
3	**$89,109.00**
4	**$104,771.91**
5	**$93,411.06**
6	**$79,943.98**

Ref #46	**202E11200**	**PORTIONS OF STRUCTURE REMOVED, (LUMP SUM)**	
	Awd	$29,500.00	$29,500.00
	2	$8,000.00	$8,000.00
	3	$25,000.00	$25,000.00
	4	$35,000.00	$35,000.00
	5	$14,875.00	$14,875.00
	6	$16,000.00	$16,000.00
Ref #47	**202E23500**	**WEARING COURSE REMOVED, (47 SY)**	
	Awd	$12.00	$564.00
	2	$22.00	$1,034.00
	3	$20.00	$940.00
	4	$15.00	$705.00
	5	$16.09	$756.23
	6	$15.00	$705.00
Ref #48	**202E38500**	**BRIDGE RAILING REMOVED, (50 FT)**	
	Awd	$10.00	$500.00
	2	$15.00	$750.00
	3	$10.00	$500.00
	4	$10.00	$500.00
	5	$8.38	$419.00
	6	$15.00	$750.00
Ref #49	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$70,000.00	$70,000.00
	2	$110,000.00	$110,000.00
	3	$58,000.00	$58,000.00
	4	$83,000.00	$83,000.00
	5	$231,175.00	$231,175.00
	6	$226,000.00	$226,000.00
Ref #50	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$13,000.00	$13,000.00
	2	$25,000.00	$25,000.00
	3	$10,000.00	$10,000.00
	4	$34,000.00	$34,000.00
	5	$19,855.00	$19,855.00
	6	$8,000.00	$8,000.00
Ref #51	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (57 CY)**	
	Awd	$625.00	$35,625.00
	2	$825.00	$47,025.00
	3	$800.00	$45,600.00
	4	$775.00	$44,175.00
	5	$557.41	$31,772.37
	6	$1,100.00	$62,700.00

Ref #52	**511E46610**	**CLASS QC1 CONCRETE, HEADWALL, (2 CY)**	
	Awd	$1,500.00	$3,000.00
	2	$1,200.00	$2,400.00
	3	$1,200.00	$2,400.00
	4	$2,000.00	$4,000.00
	5	$2,083.21	$4,166.42
	6	$2,300.00	$4,600.00
Ref #53	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (60 SY)**	
	Awd	$40.00	$2,400.00
	2	$43.00	$2,580.00
	3	$30.00	$1,800.00
	4	$75.00	$4,500.00
	5	$60.00	$3,600.00
	6	$50.00	$3,000.00
Ref #54	**512E33000**	**TYPE 2 WATERPROOFING, (88 SY)**	
	Awd	$22.00	$1,936.00
	2	$20.00	$1,760.00
	3	$35.00	$3,080.00
	4	$30.00	$2,640.00
	5	$26.50	$2,332.00
	6	$35.00	$3,080.00
Ref #55	**512E33010**	**TYPE 3 WATERPROOFING, (139 SY)**	
	Awd	$35.00	$4,865.00
	2	$40.00	$5,560.00
	3	$80.00	$11,120.00
	4	$45.00	$6,255.00
	5	$40.00	$5,560.00
	6	$55.00	$7,645.00
Ref #56	**601E32110**	**ROCK CHANNEL PROTECTION, TYPE B WITH AGGREGATE FIL, (51 CY)**	
	Awd	$120.00	$6,120.00
	2	$100.00	$5,100.00
	3	$200.00	$10,200.00
	4	$115.00	$5,865.00
	5	$169.10	$8,624.10
	6	$150.00	$7,650.00
Ref #57	**611E96489**	**20' X 5' CONDUIT, TYPE A, 706.05, AS PER PLAN, (52 FT)**	
	Awd	$2,800.00	$145,600.00
	2	$3,020.00	$157,040.00
	3	$4,000.00	$208,000.00
	4	$2,450.00	$127,400.00
	5	$2,605.18	$135,469.36
	6	$2,300.00	$119,600.00

Section 6 - STRUCTURE OVER 20 FOOT SPAN (PIK-220-055 - Totals

Awd	**$313,110.00**
2	**$366,249.00**
3	**$376,640.00**
4	**$348,040.00**
5	**$458,604.48**
6	**$459,730.00**

Ref #58	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (6957 LB)**	
	Awd	$1.75	$12,174.75
	4	$2.00	$13,914.00
	5	$2.80	$19,479.60
	6	$2.50	$17,392.50
Ref #59	**511E46010**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (19 CY)**	
	Awd	$1,200.00	$22,800.00
	4	$1,800.00	$34,200.00
	5	$2,028.09	$38,533.71
	6	$2,000.00	$38,000.00
Ref #60	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (32 SF)**	
	Awd	$12.00	$384.00
	4	$15.00	$480.00
	5	$4.32	$138.24
	6	$2.00	$64.00
Ref #61	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (25 CY)**	
	Awd	$100.00	$2,500.00
	4	$135.00	$3,375.00
	5	$157.46	$3,936.50
	6	$140.00	$3,500.00

Section 7 - STRUCTURE OVER 20 FOOT SPAN (PIK-220-055 - Totals

Awd	**$37,858.75**
4	**$51,969.00**
5	**$62,088.05**
6	**$58,956.50**

Ref #62	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (5199 LB)**	
	2	$2.85	$14,817.15
	3	$3.00	$15,597.00
Ref #63	**851E10000**	**PRECAST GRAVITY AND SEMIGRAVITY RETAINING WALL, (514 SF)**	
	2	$75.00	$38,550.00
	3	$100.00	$51,400.00
Ref #64	**851E11000**	**NATURAL SOIL, (13 CY)**	
	2	$45.00	$585.00
	3	$100.00	$1,300.00
Ref #65	**851E14000**	**ON-SITE ASSISTANCE, (2 DAY)**	
	2	$500.00	$1,000.00
	3	$1,000.00	$2,000.00
Ref #66	**851E15000**	**WALL DRAINAGE SYSTEM, (LUMP SUM)**	
	2	$4,500.00	$4,500.00
	3	$1,500.00	$1,500.00
Ref #67	**851E15500**	**PGSRW INSPECTION AND COMPACTION TESTING, (LUMP SUM)**	
	2	$4,000.00	$4,000.00
	3	$5,000.00	$5,000.00

Section 8 - STRUCTURE OVER 20 FOOT SPAN (PIK-220-055 - Totals

2	**$63,452.15**
3	**$76,797.00**

Ref #68	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$4,500.00	$4,500.00
	3	$5,000.00	$5,000.00
	4	$5,000.00	$5,000.00
	5	$5,195.26	$5,195.26
	6	$5,200.00	$5,200.00
Ref #69	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$28,500.00	$28,500.00
	2	$25,000.00	$25,000.00
	3	$25,000.00	$25,000.00
	4	$35,000.00	$35,000.00
	5	$18,536.52	$18,536.52
	6	$31,000.00	$31,000.00
Ref #70	**619E16000**	**FIELD OFFICE, TYPE A, (2 MNTH)**	
	Awd	$750.00	$1,500.00
	2	$2,200.00	$4,400.00
	3	$1,000.00	$2,000.00
	4	$1,200.00	$2,400.00
	5	$1,660.00	$3,320.00
	6	$800.00	$1,600.00
Ref #71	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$4,500.00	$4,500.00
	3	$3,500.00	$3,500.00
	4	$8,000.00	$8,000.00
	5	$7,200.00	$7,200.00
	6	$10,000.00	$10,000.00
Ref #72	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$750.00	$750.00
	3	$3,500.00	$3,500.00
	4	$1,000.00	$1,000.00
	5	$1,500.00	$1,500.00
	6	$1,700.00	$1,700.00
Ref #73	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$750.00	$750.00
	3	$3,500.00	$3,500.00
	4	$1,000.00	$1,000.00
	5	$1,500.00	$1,500.00
	6	$1,700.00	$1,700.00
Ref #74	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$7,000.00	$7,000.00
	2	$20,000.00	$20,000.00
	3	$25,000.00	$25,000.00
	4	$20,000.00	$20,000.00
	5	$63,525.39	$63,525.39
	6	$66,000.00	$66,000.00

Section 9 - INCIDENTALS - Totals

Awd	**$53,000.00**
2	**$59,900.00**
3	**$67,500.00**
4	**$72,400.00**
5	**$100,777.17**
6	**$117,200.00**