Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250105
PID 110140
WAY-SR 94/US 30A-06.70/00.00
Federal
Type: TWO LANE RESURFACING
Letting Date: 2/13/2025
Completion Date: 9/30/2025

Contract Awarded To: KOKOSING CONSTRUCTION COMPANY INC
Award Amount: $1,453,492.64

Engineer's Estimate: $1,524,000.00

Bidder 1
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $1,453,492.64

Bidder 2
KARVO COMPANIES INC
4524 HUDSON DR

STOW, OH 44224-1702
Bid $1,453,518.35

Bidder 3
BARBICAS CONSTRUCTION COMPANY INC
124 DARROW RD
Summit
AKRON, OH 44305
Bid $1,454,541.35

Ref #1	**202E23000**	**PAVEMENT REMOVED, (39 SY)**	
	Awd	$27.00	$1,053.00
	2	$67.00	$2,613.00
	3	$100.00	$3,900.00
Ref #2	**202E30000**	**WALK REMOVED, (3709 SF)**	
	Awd	$3.00	$11,127.00
	2	$1.00	$3,709.00
	3	$3.00	$11,127.00
Ref #3	**202E32000**	**CURB REMOVED, (360 FT)**	
	Awd	$8.00	$2,880.00
	2	$14.25	$5,130.00
	3	$20.00	$7,200.00
Ref #4	**202E32500**	**CURB AND GUTTER REMOVED, (72 FT)**	
	Awd	$10.00	$720.00
	2	$32.00	$2,304.00
	3	$24.00	$1,728.00
Ref #5	**202E53100**	**MAILBOX REMOVED, (6 EACH)**	
	Awd	$50.00	$300.00
	2	$75.00	$450.00
	3	$35.00	$210.00
Ref #6	**209E60200**	**LINEAR GRADING, (5.41 STA)**	
	Awd	$62.00	$335.42
	2	$1,100.00	$5,951.00
	3	$300.00	$1,623.00
Ref #7	**209E80000**	**GRADING MAILBOX APPROACHES, (52 EACH)**	
	Awd	$20.00	$1,040.00
	2	$70.00	$3,640.00
	3	$70.00	$3,640.00
Ref #8	**608E10000**	**4" CONCRETE WALK, (1603 SF)**	
	Awd	$7.38	$11,830.14
	2	$5.25	$8,415.75
	3	$11.00	$17,633.00
Ref #9	**608E52000**	**CURB RAMP, (2750 SF)**	
	Awd	$18.44	$50,710.00
	2	$13.45	$36,987.50
	3	$16.00	$44,000.00
Ref #10	**609E12000**	**COMBINATION CURB AND GUTTER, TYPE 2, (31 FT)**	
	Awd	$31.00	$961.00
	2	$82.00	$2,542.00
	3	$70.00	$2,170.00
Ref #11	**609E26000**	**CURB, TYPE 6, (252 FT)**	
	Awd	$24.00	$6,048.00
	2	$26.00	$6,552.00
	3	$38.00	$9,576.00
Ref #12	**623E39501**	**MONUMENT ASSEMBLY ADJUSTED TO GRADE, AS PER PLAN, (1 EACH)**	
	Awd	$2,000.00	$2,000.00
	2	$1,200.00	$1,200.00
	3	$615.00	$615.00

Ref #13	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$1,040.00	$1,040.00
	3	$1,440.00	$1,440.00
Ref #14	**690E50200**	**SPECIAL - MAILBOX SUPPORT SYSTEM, DOUBLE, (3 EACH)**	
	Awd	$400.00	$1,200.00
	2	$300.00	$900.00
	3	$300.00	$900.00

Section 1 - ROADWAY - Totals

Awd	**$92,704.56**
2	**$81,434.25**
3	**$105,762.00**

Ref #15	**659E00301**	**TOPSOIL, AS PER PLAN, (6 CY)**	
	Awd	$160.83	$964.98
	2	$250.00	$1,500.00
	3	$200.00	$1,200.00
Ref #16	**832E30000**	**EROSION CONTROL, (3000 EACH)**	
	Awd	$1.00	$3,000.00
	2	$1.00	$3,000.00
	3	$1.00	$3,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$3,964.98**
2	**$4,500.00**
3	**$4,200.00**

Ref #17	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (43 EACH)**	
	Awd	$750.00	$32,250.00
	2	$1,300.00	$55,900.00
	3	$700.00	$30,100.00
Ref #18	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (19 EACH)**	
	Awd	$600.00	$11,400.00
	2	$1,075.00	$20,425.00
	3	$550.00	$10,450.00

Section 3 - DRAINAGE - Totals

Awd	**$43,650.00**
2	**$76,325.00**
3	**$40,550.00**

Ref #19	**251E01042**	**PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT CONCRETE BA, (120 CY)**	
	Awd	$500.00	$60,000.00
	2	$470.00	$56,400.00
	3	$350.00	$42,000.00
Ref #20	**253E02000**	**PAVEMENT REPAIR, (13 CY)**	
	Awd	$700.00	$9,100.00
	2	$470.00	$6,110.00
	3	$400.00	$5,200.00

Ref #21	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (1.5"), (37183 SY)**	
	Awd	$2.00	$74,366.00
	2	$2.10	$78,084.30
	3	$3.00	$111,549.00
Ref #22	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (3.0"), (18922 SY)**	
	Awd	$2.55	$48,251.10
	2	$3.25	$61,496.50
	3	$4.00	$75,688.00
Ref #23	**254E01600**	**PATCHING PLANED SURFACE, (2805 SY)**	
	Awd	$1.25	$3,506.25
	2	$0.75	$2,103.75
	3	$2.31	$6,479.55
Ref #24	**304E20001**	**AGGREGATE BASE, AS PER PLAN (4 INCHES)(CURB RAMPS), (1 CY)**	
	Awd	$70.00	$70.00
	2	$155.00	$155.00
	3	$200.00	$200.00
Ref #25	**407E20000**	**NON-TRACKING TACK COAT, (5455 GAL)**	
	Awd	$2.75	$15,001.25
	2	$2.75	$15,001.25
	3	$3.20	$17,456.00
Ref #26	**408E10001**	**PRIME COAT, AS PER PLAN, (2424 GAL)**	
	Awd	$4.75	$11,514.00
	2	$5.45	$13,210.80
	3	$5.20	$12,604.80
Ref #27	**442E00201**	**ASPHALT CONCRETE SURFACE COURSE, 9.5 MM, TYPE A (4, (671 CY)**	
	Awd	$235.00	$157,685.00
	2	$240.00	$161,040.00
	3	$185.00	$124,135.00
Ref #28	**442E00201**	**ASPHALT CONCRETE SURFACE COURSE, 9.5 MM, TYPE A (4, (1566 CY)**	
	Awd	$235.00	$368,010.00
	2	$233.00	$364,878.00
	3	$185.00	$289,710.00
Ref #29	**442E20171**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (940 CY)**	
	Awd	$200.00	$188,000.00
	2	$221.00	$207,740.00
	3	$235.00	$220,900.00
Ref #30	**617E10100**	**COMPACTED AGGREGATE, (389 CY)**	
	Awd	$30.00	$11,670.00
	2	$72.00	$28,008.00
	3	$80.00	$31,120.00
Ref #31	**617E20000**	**SHOULDER PREPARATION, (6060 SY)**	
	Awd	$0.25	$1,515.00
	2	$1.15	$6,969.00
	3	$0.50	$3,030.00

Section 4 - PAVEMENT - Totals

Awd	**$948,688.60**
2	**$1,001,196.60**
3	**$940,072.35**

Ref #32	**638E10800**	**VALVE BOX ADJUSTED TO GRADE, (39 EACH)**	
	Awd	$400.00	$15,600.00
	2	$500.00	$19,500.00
	3	$400.00	$15,600.00

Section 5 - WATER WORK - Totals

Awd	**$15,600.00**
2	**$19,500.00**
3	**$15,600.00**

Ref #33	**621E00100**	**RPM, (90 EACH)**	
	Awd	$43.00	$3,870.00
	2	$43.00	$3,870.00
	3	$65.00	$5,850.00
Ref #34	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (56 EACH)**	
	Awd	$15.00	$840.00
	2	$10.00	$560.00
	3	$5.00	$280.00
Ref #35	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (4 EACH)**	
	Awd	$60.00	$240.00
	2	$60.00	$240.00
	3	$60.00	$240.00
Ref #36	**630E86010**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND REERECT, (4 EACH)**	
	Awd	$60.00	$240.00
	2	$60.00	$240.00
	3	$60.00	$240.00
Ref #37	**642E00104**	**EDGE LINE, 6", TYPE 1, (4.85 MILE)**	
	Awd	$700.00	$3,395.00
	2	$700.00	$3,395.00
	3	$700.00	$3,395.00
Ref #38	**642E00300**	**CENTER LINE, TYPE 1, (3.5 MILE)**	
	Awd	$975.00	$3,412.50
	2	$975.00	$3,412.50
	3	$975.00	$3,412.50
Ref #39	**642E00500**	**STOP LINE, TYPE 1, (533 FT)**	
	Awd	$3.50	$1,865.50
	2	$3.50	$1,865.50
	3	$3.50	$1,865.50
Ref #40	**642E00620**	**CROSSWALK LINE, 12", TYPE 1, (1440 FT)**	
	Awd	$3.00	$4,320.00
	2	$3.00	$4,320.00
	3	$3.00	$4,320.00
Ref #41	**642E01110**	**SCHOOL SYMBOL MARKING, 96", TYPE 1, (2 EACH)**	
	Awd	$350.00	$700.00
	2	$350.00	$700.00
	3	$350.00	$700.00
Ref #42	**642E01200**	**PARKING LOT STALL MARKING, TYPE 1, (1135 FT)**	
	Awd	$1.30	$1,475.50
	2	$1.30	$1,475.50
	3	$2.00	$2,270.00

Ref #43	**644E00500**	**STOP LINE, (88 FT)**	
	Awd	$12.00	$1,056.00
	2	$12.00	$1,056.00
	3	$12.00	$1,056.00

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$21,414.50**
2	**$21,134.50**
3	**$23,629.00**

Ref #44	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (100 HOUR)**	
	Awd	$125.00	$12,500.00
	2	$90.00	$9,000.00
	3	$80.00	$8,000.00
Ref #45	**614E12460**	**WORK ZONE MARKING SIGN, (64 EACH)**	
	Awd	$60.00	$3,840.00
	2	$55.00	$3,520.00
	3	$55.00	$3,520.00
Ref #46	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (25 CY)**	
	Awd	$100.00	$2,500.00
	2	$300.00	$7,500.00
	3	$300.00	$7,500.00
Ref #47	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (8.28 MILE)**	
	Awd	$950.00	$7,866.00
	2	$950.00	$7,866.00
	3	$950.00	$7,866.00
Ref #48	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (588 FT)**	
	Awd	$1.00	$588.00
	2	$3.50	$2,058.00
	3	$3.50	$2,058.00
Ref #49	**614E27250**	**WORK ZONE CROSSWALK LINE, CLASS III, 12", 642 PAIN, (1376 FT)**	
	Awd	$1.00	$1,376.00
	2	$2.75	$3,784.00
	3	$2.75	$3,784.00

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$28,670.00**
2	**$33,728.00**
3	**$32,728.00**

Ref #50	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$7,000.00	$7,000.00
	2	$6,500.00	$6,500.00
	3	$15,000.00	$15,000.00
Ref #51	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$203,030.00	$203,030.00
	2	$85,000.00	$85,000.00
	3	$222,000.00	$222,000.00

Ref #52	**619E16010**	**FIELD OFFICE, TYPE B, (6 MNTH)**	
	Awd	$2,295.00	$13,770.00
	2	$1,750.00	$10,500.00
	3	$800.00	$4,800.00
Ref #53	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$1,700.00	$1,700.00
	3	$200.00	$200.00
Ref #54	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$72,000.00	$72,000.00
	2	$112,000.00	$112,000.00
	3	$50,000.00	$50,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$298,800.00**
2	**$215,700.00**
3	**$292,000.00**