Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250113
PID 94141
ATB-SR 193-02.29/07.45
Federal
Type: TWO LANE RESURFACING
Letting Date: 2/27/2025
Completion Date: 9/30/2025

Contract Awarded To: KARVO COMPANIES INC
Award Amount: $3,027,000.00

Engineer's Estimate: $3,066,000.00

Bidder 1
KARVO COMPANIES INC
4524 HUDSON DR

STOW, OH 44224-1702
Bid $3,027,000.00

Bidder 2
RONYAK PAVING INC
14376 N CHESHIRE ST
Geauga
BURTON, OH 44021
Bid $3,321,000.00

Ref #1	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, AROUND BRIDGES, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$10,000.00	$10,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (252 SY)**	
	Awd	$50.00	$12,600.00
	2	$50.00	$12,600.00
Ref #3	**202E23500**	**WEARING COURSE REMOVED, (519 SY)**	
	Awd	$1.00	$519.00
	2	$10.00	$5,190.00
Ref #4	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (40 FT)**	
	Awd	$100.00	$4,000.00
	2	$100.00	$4,000.00
Ref #5	**202E38000**	**GUARDRAIL REMOVED, (872 FT)**	
	Awd	$2.00	$1,744.00
	2	$2.00	$1,744.00
Ref #6	**202E98100**	**REMOVAL MISC.: BARRIER REFLECTOR, (14 EACH)**	
	Awd	$3.00	$42.00
	2	$3.00	$42.00
Ref #7	**202E98100**	**REMOVAL MISC.: INSPECTION WELL, (1 EACH)**	
	Awd	$5,000.00	$5,000.00
	2	$5,000.00	$5,000.00
Ref #8	**202E98200**	**REMOVAL MISC.: CONDUIT, (20 FT)**	
	Awd	$150.00	$3,000.00
	2	$150.00	$3,000.00
Ref #9	**203E10000**	**EXCAVATION, (361 CY)**	
	Awd	$45.00	$16,245.00
	2	$75.00	$27,075.00
Ref #10	**203E20000**	**EMBANKMENT, (164 CY)**	
	Awd	$100.00	$16,400.00
	2	$100.00	$16,400.00
Ref #11	**203E20001**	**EMBANKMENT, AS PER PLAN, (20 CY)**	
	Awd	$125.00	$2,500.00
	2	$125.00	$2,500.00
Ref #12	**204E10000**	**SUBGRADE COMPACTION, (618 SY)**	
	Awd	$3.00	$1,854.00
	2	$3.00	$1,854.00
Ref #13	**204E45000**	**PROOF ROLLING, (2 HOUR)**	
	Awd	$200.00	$400.00
	2	$132.00	$264.00
Ref #14	**209E60200**	**LINEAR GRADING, (375 STA)**	
	Awd	$40.00	$15,000.00
	2	$56.70	$21,262.50
Ref #15	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (75 FT)**	
	Awd	$23.80	$1,785.00
	2	$23.80	$1,785.00
Ref #16	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (4 EACH)**	
	Awd	$2,990.00	$11,960.00
	2	$2,990.00	$11,960.00

Ref #17	**606E32160**	**BRIDGE TERMINAL ASSEMBLY, TYPE TST, (4 EACH)**	
	Awd	$1,400.00	$5,600.00
	2	$1,400.00	$5,600.00
Ref #18	**623E39501**	**MONUMENT ASSEMBLY ADJUSTED TO GRADE, AS PER PLAN, (6 EACH)**	
	Awd	$1,500.00	$9,000.00
	2	$1,850.00	$11,100.00
Ref #19	**690E91000**	**SPECIAL - AS-BUILT CONSTRUCTION PLANS, (LUMP SUM)**	
	Awd	$750.00	$750.00
	2	$3,580.00	$3,580.00
Ref #20	**690E98400**	**SPECIAL - SURVEY CONTROL VERIFICATION, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$3,980.00	$3,980.00

Section 1 - ROADWAY - Totals

Awd	**$122,399.00**
2	**$148,936.50**

Ref #21	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (2 SY)**	
	Awd	$150.00	$300.00
	2	$500.00	$1,000.00
Ref #22	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (10 CY)**	
	Awd	$750.00	$7,500.00
	2	$750.00	$7,500.00
Ref #23	**659E00100**	**SOIL ANALYSIS TEST, (4 EACH)**	
	Awd	$350.00	$1,400.00
	2	$350.00	$1,400.00
Ref #24	**659E00300**	**TOPSOIL, (71 CY)**	
	Awd	$100.00	$7,100.00
	2	$100.00	$7,100.00
Ref #25	**659E10000**	**SEEDING AND MULCHING, (6018 SY)**	
	Awd	$1.00	$6,018.00
	2	$3.00	$18,054.00
Ref #26	**659E20000**	**COMMERCIAL FERTILIZER, (0.84 TON)**	
	Awd	$1,350.00	$1,134.00
	2	$1,350.00	$1,134.00
Ref #27	**659E31000**	**LIME, (1.41 ACRE)**	
	Awd	$0.01	$0.01
	2	$0.01	$0.01
Ref #28	**659E35000**	**WATER, (33.44 MGAL)**	
	Awd	$0.01	$0.33
	2	$0.01	$0.33
Ref #29	**660E25000**	**SODDING STAKED, (681 SY)**	
	Awd	$16.00	$10,896.00
	2	$16.00	$10,896.00
Ref #30	**832E30000**	**EROSION CONTROL, (5000 EACH)**	
	Awd	$1.00	$5,000.00
	2	$1.00	$5,000.00

Ref #31	**836E10000**	**SEEDING AND EROSION CONTROL WITH TURF REINFORCING , (529 SY)**	
	Awd	$8.00	$4,232.00
	2	$8.00	$4,232.00

Section 2 - EROSION CONTROL - Totals

Awd	**$43,580.34**
2	**$56,316.34**

Ref #32	**605E14000**	**6" BASE PIPE UNDERDRAINS, (62 FT)**	
	Awd	$90.00	$5,580.00
	2	$90.00	$5,580.00
Ref #33	**605E31100**	**AGGREGATE DRAINS, (21 FT)**	
	Awd	$150.00	$3,150.00
	2	$150.00	$3,150.00
Ref #34	**611E00900**	**6" CONDUIT, TYPE B, (10 FT)**	
	Awd	$200.00	$2,000.00
	2	$200.00	$2,000.00
Ref #35	**611E01400**	**6" CONDUIT, TYPE E, (10 FT)**	
	Awd	$200.00	$2,000.00
	2	$200.00	$2,000.00
Ref #36	**611E01500**	**6" CONDUIT, TYPE F, (27 FT)**	
	Awd	$150.00	$4,050.00
	2	$150.00	$4,050.00
Ref #37	**611E97400**	**CONDUIT, MISC.: TYPE B FOR DRAINAGE DISCHARGE CONT, (20 FT)**	
	Awd	$100.00	$2,000.00
	2	$100.00	$2,000.00
Ref #38	**611E97400**	**CONDUIT, MISC.: TYPE C FOR DRAINAGE DISCHARGE CONT, (20 FT)**	
	Awd	$105.00	$2,100.00
	2	$105.00	$2,100.00
Ref #39	**611E97400**	**CONDUIT, MISC.: TYPE E FOR DRAINAGE DISCHARGE CONT, (20 FT)**	
	Awd	$110.00	$2,200.00
	2	$110.00	$2,200.00
Ref #40	**611E97400**	**CONDUIT, MISC.: TYPE F FOR DRAINAGE DISCHARGE CONT, (20 FT)**	
	Awd	$115.00	$2,300.00
	2	$115.00	$2,300.00
Ref #41	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (1 EACH)**	
	Awd	$950.00	$950.00
	2	$950.00	$950.00
Ref #42	**611E99720**	**INSPECTION WELL, (1 EACH)**	
	Awd	$6,000.00	$6,000.00
	2	$6,000.00	$6,000.00

Section 3 - DRAINAGE - Totals

Awd	**$32,330.00**
2	**$32,330.00**

Ref #43	**253E01000**	**PAVEMENT REPAIR, (2054 SY)**	
	Awd	$88.00	$180,752.00
	2	$80.00	$164,320.00

Ref #44	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (T=1.5"), (245 SY)**	
	Awd	$10.00	$2,450.00
	2	$35.00	$8,575.00
Ref #45	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (T=1.5"), (89218 SY)**	
	Awd	$1.15	$102,600.70
	2	$2.00	$178,436.00
Ref #46	**254E01001**	**PAVEMENT PLANING, ASPHALT CONCRETE, AS PER PLAN (T, (25078 SY)**	
	Awd	$1.00	$25,078.00
	2	$1.25	$31,347.50
Ref #47	**254E01600**	**PATCHING PLANED SURFACE, (5000 SY)**	
	Awd	$0.25	$1,250.00
	2	$0.25	$1,250.00
Ref #48	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (41 CY)**	
	Awd	$300.00	$12,300.00
	2	$550.00	$22,550.00
Ref #49	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449) (T=24"), (22 CY)**	
	Awd	$375.00	$8,250.00
	2	$525.00	$11,550.00
Ref #50	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449) (T=6"), (16 CY)**	
	Awd	$375.00	$6,000.00
	2	$675.00	$10,800.00
Ref #51	**304E20000**	**AGGREGATE BASE, (213 CY)**	
	Awd	$75.00	$15,975.00
	2	$150.00	$31,950.00
Ref #52	**407E13900**	**TACK COAT, 702.13 @ 0.09 GAL/SY, (22 GAL)**	
	Awd	$2.75	$60.50
	2	$50.00	$1,100.00
Ref #53	**407E20000**	**NON-TRACKING TACK COAT, (10440 GAL)**	
	Awd	$2.75	$28,710.00
	2	$3.00	$31,320.00
Ref #54	**408E10001**	**PRIME COAT, AS PER PLAN, (6806 GAL)**	
	Awd	$4.50	$30,627.00
	2	$3.00	$20,418.00
Ref #55	**441E50100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (4842 CY)**	
	Awd	$205.00	$992,610.00
	2	$215.00	$1,041,030.00
Ref #56	**617E10101**	**COMPACTED AGGREGATE, AS PER PLAN, (15 CY)**	
	Awd	$245.00	$3,675.00
	2	$450.00	$6,750.00
Ref #57	**617E10101**	**COMPACTED AGGREGATE, AS PER PLAN (T=1" AVG.), (459 CY)**	
	Awd	$100.00	$45,900.00
	2	$110.00	$50,490.00

Section 4 - PAVEMENT - Totals

Awd	**$1,456,238.20**
2	**$1,611,886.50**

Ref #61	**621E00100**	**RPM, (486 EACH)**	
	Awd	$43.00	$20,898.00
	2	$40.00	$19,440.00
Ref #62	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (389 EACH)**	
	Awd	$1.00	$389.00
	2	$1.00	$389.00
Ref #63	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (BIDIRECTIONAL), (12 EACH)**	
	Awd	$12.00	$144.00
	2	$12.00	$144.00
Ref #64	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (177 FT)**	
	Awd	$9.00	$1,593.00
	2	$9.00	$1,593.00
Ref #65	**630E80100**	**SIGN, FLAT SHEET, 730.20, (10 SF)**	
	Awd	$20.00	$200.00
	2	$20.00	$200.00
Ref #66	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (16 EACH)**	
	Awd	$20.00	$320.00
	2	$20.00	$320.00
Ref #67	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (2 EACH)**	
	Awd	$50.00	$100.00
	2	$50.00	$100.00
Ref #68	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (15 EACH)**	
	Awd	$20.00	$300.00
	2	$20.00	$300.00
Ref #69	**646E10010**	**EDGE LINE, 6", (14.24 MILE)**	
	Awd	$2,500.00	$35,600.00
	2	$2,500.00	$35,600.00
Ref #70	**646E10200**	**CENTER LINE, (7.12 MILE)**	
	Awd	$1,500.00	$10,680.00
	2	$1,500.00	$10,680.00
Ref #71	**646E10400**	**STOP LINE, (44 FT)**	
	Awd	$12.50	$550.00
	2	$12.50	$550.00
Ref #72	**646E20000**	**RAILROAD SYMBOL MARKING, (2 EACH)**	
	Awd	$500.00	$1,000.00
	2	$500.00	$1,000.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$71,774.00**
2	**$70,316.00**

Ref #73	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (75 HOUR)**	
	Awd	$100.00	$7,500.00
	2	$125.00	$9,375.00
Ref #74	**614E12460**	**WORK ZONE MARKING SIGN, (8 EACH)**	
	Awd	$100.00	$800.00
	2	$75.00	$600.00

Ref #75	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (10 CY)**	
	Awd	$200.00	$2,000.00
	2	$250.00	$2,500.00
Ref #76	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (24 SNMT)**	
	Awd	$900.00	$21,600.00
	2	$750.00	$18,000.00
Ref #77	**614E21000**	**WORK ZONE CENTER LINE, CLASS I, (7.11 MILE)**	
	Awd	$900.00	$6,399.00
	2	$900.00	$6,399.00
Ref #78	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (14.22 MILE)**	
	Awd	$585.00	$8,318.70
	2	$585.00	$8,318.70
Ref #79	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (88 FT)**	
	Awd	$3.00	$264.00
	2	$3.00	$264.00
Ref #80	**900E00100**	**RAILROAD FLAGGING SERVICES, (6750 EACH)**	
	Awd	$1.00	$6,750.00
	2	$1.00	$6,750.00
Ref #200	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (7.11 MILE)**	
	Awd	$900.00	$6,399.00
	2	$900.00	$6,399.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$60,030.70**
2	**$58,605.70**

Ref #81	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, AROUND BRIDGES, (LUMP SUM)**	
	Awd	$1,500.00	$1,500.00
	2	$1,500.00	$1,500.00
Ref #82	**202E98000**	**REMOVAL MISC.: CHANNEL CLEANOUT, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$2,000.00	$2,000.00
Ref #83	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (50 SF)**	
	Awd	$210.00	$10,500.00
	2	$210.00	$10,500.00
Ref #84	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN: QUICK SE, (50 SF)**	
	Awd	$250.00	$12,500.00
	2	$250.00	$12,500.00
Ref #85	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (5 CY)**	
	Awd	$350.00	$1,750.00
	2	$350.00	$1,750.00

Section 7 - STRUCTURE REPAIR (ATB-193-10.168) - Totals

Awd	**$28,250.00**
2	**$28,250.00**

Ref #86	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, AROUND BRIDGES, (LUMP SUM)**	
	Awd	$1,500.00	$1,500.00
	2	$1,500.00	$1,500.00

Ref #87	**202E23501**	**WEARING COURSE REMOVED, AS PER PLAN, (30 SY)**	
	Awd	$15.00	$450.00
	2	$115.00	$3,450.00
Ref #88	**407E20000**	**NON-TRACKING TACK COAT, (6 GAL)**	
	Awd	$2.90	$17.40
	2	$80.00	$480.00
Ref #89	**441E50100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (4 CY)**	
	Awd	$200.13	$800.52
	2	$1,500.00	$6,000.00
Ref #90	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (345 SY)**	
	Awd	$25.00	$8,625.00
	2	$25.00	$8,625.00
Ref #91	**512E74500**	**REMOVAL OF EXISTING PAVEMENT MARKING, (291 FT)**	
	Awd	$5.00	$1,455.00
	2	$5.00	$1,455.00
Ref #92	**519E12304**	**PATCHING CONCRETE BRIDGE DECK - TYPE C, (2 SY)**	
	Awd	$1,500.00	$3,000.00
	2	$1,500.00	$3,000.00

Section 8 - STRUCTURE REPAIR (ATB-193-11.355) - Totals

Awd	**$15,847.92**
2	**$24,510.00**

Ref #93	**202E11000**	**STRUCTURE REMOVED, (LUMP SUM)**	
	Awd	$60,000.00	$60,000.00
	2	$60,000.00	$60,000.00
Ref #94	**203E10000**	**EXCAVATION, (74 CY)**	
	Awd	$75.00	$5,550.00
	2	$75.00	$5,550.00
Ref #95	**203E35120**	**GRANULAR MATERIAL, TYPE C, (74 CY)**	
	Awd	$150.00	$11,100.00
	2	$150.00	$11,100.00
Ref #96	**204E50000**	**GEOTEXTILE FABRIC, (179 SY)**	
	Awd	$20.00	$3,580.00
	2	$20.00	$3,580.00
Ref #97	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$50,000.00	$50,000.00
Ref #98	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (102 SY)**	
	Awd	$110.00	$11,220.00
	2	$110.00	$11,220.00
Ref #99	**512E33000**	**TYPE 2 WATERPROOFING, (211 SY)**	
	Awd	$75.00	$15,825.00
	2	$75.00	$15,825.00
Ref #100	**512E33010**	**TYPE 3 WATERPROOFING, (84 SY)**	
	Awd	$100.00	$8,400.00
	2	$100.00	$8,400.00

Ref #101	**601E11000**	**RIPRAP, TYPE D, (36 SY)**	
	Awd	$400.00	$14,400.00
	2	$400.00	$14,400.00
Ref #102	**601E32100**	**ROCK CHANNEL PROTECTION, TYPE B WITH FILTER, (52 CY)**	
	Awd	$300.00	$15,600.00
	2	$300.00	$15,600.00
Ref #103	**602E20001**	**CONCRETE MASONRY, AS PER PLAN, (26 CY)**	
	Awd	$1,200.00	$31,200.00
	2	$1,200.00	$31,200.00
Ref #104	**611E95520**	**10' X 9' CONDUIT, TYPE A, 706.05, DESIGN COVER > 2, (95 FT)**	
	Awd	$2,000.00	$190,000.00
	2	$2,000.00	$190,000.00

Section 9 - STRUCTURE REPAIR (ATB-193-2.284) - Totals

Awd	**$416,875.00**
2	**$416,875.00**

Ref #105	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$65,000.00	$65,000.00
	2	$65,000.00	$65,000.00
Ref #106	**202E22900**	**APPROACH SLAB REMOVED, (134 SY)**	
	Awd	$80.00	$10,720.00
	2	$80.00	$10,720.00
Ref #107	**202E23500**	**WEARING COURSE REMOVED (T=3 1/4"), (208 SY)**	
	Awd	$15.00	$3,120.00
	2	$50.00	$10,400.00
Ref #108	**202E98000**	**REMOVAL MISC.: CHANNEL CLEANOUT, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$10,000.00	$10,000.00
Ref #109	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (16553 LB)**	
	Awd	$1.50	$24,829.50
	2	$1.50	$24,829.50
Ref #110	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (136 EACH)**	
	Awd	$30.00	$4,080.00
	2	$30.00	$4,080.00
Ref #111	**511E33310**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (78 CY)**	
	Awd	$1,600.00	$124,800.00
	2	$1,600.00	$124,800.00
Ref #112	**511E44110**	**CLASS QC1 CONCRETE, ABUTMENT NOT INCLUDING FOOTING, (8 CY)**	
	Awd	$2,500.00	$20,000.00
	2	$2,500.00	$20,000.00
Ref #113	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (63 SY)**	
	Awd	$110.00	$6,930.00
	2	$110.00	$6,930.00
Ref #114	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (10 SF)**	
	Awd	$50.00	$500.00
	2	$50.00	$500.00

Ref #115	**517E70100**	**RAILING (THREE STEEL TUBE BRIDGE RAILING), (83 FT)**	
	Awd	$495.00	$41,085.00
	2	$490.00	$40,670.00
Ref #116	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (50 CY)**	
	Awd	$150.00	$7,500.00
	2	$150.00	$7,500.00
Ref #117	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (68 FT)**	
	Awd	$20.00	$1,360.00
	2	$50.00	$3,400.00
Ref #118	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE (707.33 TYPE, (134 FT)**	
	Awd	$30.00	$4,020.00
	2	$30.00	$4,020.00
Ref #120	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (100 SF)**	
	Awd	$200.00	$20,000.00
	2	$200.00	$20,000.00
Ref #121	**526E25000**	**REINFORCED CONCRETE APPROACH SLABS (T=15"), (245 SY)**	
	Awd	$450.00	$110,250.00
	2	$450.00	$110,250.00
Ref #122	**526E90020**	**TYPE B INSTALLATION, (49 SY)**	
	Awd	$110.00	$5,390.00
	2	$110.00	$5,390.00
Ref #124	**844E10000**	**CONCRETE PATCHING WITH GALVANIC ANODE PROTECTION, (50 SF)**	
	Awd	$225.00	$11,250.00
	2	$225.00	$11,250.00

Section 10 - STRUCTURE REPAIR (ATB-193-8.280) - Totals

Awd	**$470,834.50**
2	**$479,739.50**

Ref #125	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, AROUND BRIDGES, (LUMP SUM)**	
	Awd	$1,500.00	$1,500.00
	2	$5,000.00	$5,000.00
Ref #126	**202E98000**	**REMOVAL MISC.: CHANNEL CLEANOUT, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$10,000.00	$10,000.00

Section 11 - STRUCTURE REPAIR (ATB-193-8.684) - Totals

Awd	**$4,000.00**
2	**$15,000.00**

Ref #127	**100E00300**	**PREMIUM ON RAILROADS' PROTECTIVE PUBLIC LIABILITY , (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$10,000.00	$10,000.00
Ref #128	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$20,999.46	$20,999.46
Ref #129	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$114,205.00	$114,205.00

Ref #130	**619E16010**	**FIELD OFFICE, TYPE B, (6 MNTH)**	
	Awd	$2,500.00	$15,000.00
	2	$1,500.00	$9,000.00
Ref #131	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$24,030.00	$24,030.00
Ref #132	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$149,840.34	$149,840.34
	2	$200,000.00	$200,000.00

Section 12 - INCIDENTALS - Totals

Awd	**$304,840.34**
2	**$378,234.46**