Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250115
PID 119877
BEL-SR 647-03.29
Federal
Type: SLIDE REPAIR
Letting Date: 2/27/2025
Completion Date: 10/31/2025

Contract Awarded To: ALAN STONE CO INC
Award Amount: $619,316.50

Engineer's Estimate: $665,000.00

Bidder 1
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $619,316.50

Bidder 2
OHIO-WEST VIRGINIA EXCAVATING CO
56461 FERRY LANDING ROAD
Belmont
SHADYSIDE, OH 43947
Bid $638,103.50

Bidder 3
CRAIG EDWARD SUSANY INC
13535 MARKET STREET
Mahoning
NORTH LIMA, OH 44452
Bid $657,954.00

Bidder 4
DENNISON BRIDGE INC
500 STILLWATER AVE
Tuscarawas
DENNISON, OH 44621
Bid $693,736.50

Bidder 5
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $726,555.55

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$6,200.00	$6,200.00
	2	$2,500.00	$2,500.00
	3	$1,000.00	$1,000.00
	4	$2,000.00	$2,000.00
	5	$2,200.00	$2,200.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (206 SY)**	
	Awd	$15.00	$3,090.00
	2	$50.00	$10,300.00
	3	$25.00	$5,150.00
	4	$25.00	$5,150.00
	5	$42.00	$8,652.00
Ref #3	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (70 FT)**	
	Awd	$30.00	$2,100.00
	2	$21.00	$1,470.00
	3	$10.00	$700.00
	4	$30.00	$2,100.00
	5	$15.00	$1,050.00
Ref #4	**202E38000**	**GUARDRAIL REMOVED, (387.5 FT)**	
	Awd	$5.00	$1,937.50
	2	$5.00	$1,937.50
	3	$2.00	$775.00
	4	$2.00	$775.00
	5	$2.00	$775.00
Ref #5	**202E58100**	**CATCH BASIN REMOVED, (1 EACH)**	
	Awd	$500.00	$500.00
	2	$1,500.00	$1,500.00
	3	$500.00	$500.00
	4	$1,000.00	$1,000.00
	5	$175.00	$175.00
Ref #6	**202E98000**	**REMOVAL MISC.:RETAINING WALL, (LUMP SUM)**	
	Awd	$4,600.00	$4,600.00
	2	$1,500.00	$1,500.00
	3	$1,000.00	$1,000.00
	4	$2,500.00	$2,500.00
	5	$11,000.00	$11,000.00
Ref #7	**204E10000**	**SUBGRADE COMPACTION, (230 SY)**	
	Awd	$4.00	$920.00
	2	$6.00	$1,380.00
	3	$2.00	$460.00
	4	$3.00	$690.00
	5	$8.00	$1,840.00
Ref #8	**606E15050**	**GUARDRAIL, TYPE MGS, (100 FT)**	
	Awd	$25.00	$2,500.00
	2	$23.00	$2,300.00
	3	$22.00	$2,200.00
	4	$23.00	$2,300.00
	5	$24.50	$2,450.00

Ref #9	**606E15151**	**GUARDRAIL, TYPE MGS HALF POST SPACING, AS PER PLAN, (287.5 FT)**	
	Awd	$30.00	$8,625.00
	2	$32.00	$9,200.00
	3	$30.00	$8,625.00
	4	$31.00	$8,912.50
	5	$29.50	$8,481.25
Ref #10	**690E50350**	**SPECIAL - MAILBOX REMOVED AND RESET, (2 EACH)**	
	Awd	$200.00	$400.00
	2	$400.00	$800.00
	3	$100.00	$200.00
	4	$200.00	$400.00
	5	$210.00	$420.00

Section 1 - ROADWAY - Totals

Awd	**$30,872.50**
2	**$32,887.50**
3	**$20,610.00**
4	**$25,827.50**
5	**$37,043.25**

Ref #11	**601E34200**	**ROCK CHANNEL PROTECTION, TYPE C WITHOUT FILTER, (2 CY)**	
	Awd	$300.00	$600.00
	2	$900.00	$1,800.00
	3	$250.00	$500.00
	4	$400.00	$800.00
	5	$300.00	$600.00
Ref #12	**659E10001**	**SEEDING AND MULCHING, AS PER PLAN, (361 SY)**	
	Awd	$4.00	$1,444.00
	2	$7.00	$2,527.00
	3	$7.00	$2,527.00
	4	$10.00	$3,610.00
	5	$8.00	$2,888.00
Ref #13	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00
	4	$1.00	$1,000.00
	5	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$3,044.00**
2	**$5,327.00**
3	**$4,027.00**
4	**$5,410.00**
5	**$4,488.00**

Ref #14	**605E06020**	**4" BASE PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (305 FT)**	
	Awd	$7.00	$2,135.00
	2	$15.00	$4,575.00
	3	$16.00	$4,880.00
	4	$25.00	$7,625.00
	5	$20.00	$6,100.00

Ref #15	**611E00410**	**4" CONDUIT, TYPE F FOR UNDERDRAIN OUTLET, (12 FT)**	
	Awd	$40.00	$480.00
	2	$32.00	$384.00
	3	$16.00	$192.00
	4	$30.00	$360.00
	5	$45.00	$540.00
Ref #16	**611E07400**	**18" CONDUIT, TYPE B, (50 FT)**	
	Awd	$220.00	$11,000.00
	2	$200.00	$10,000.00
	3	$450.00	$22,500.00
	4	$300.00	$15,000.00
	5	$325.00	$16,250.00
Ref #17	**611E98470**	**CATCH BASIN, NO. 2-2B, (1 EACH)**	
	Awd	$5,000.00	$5,000.00
	2	$2,700.00	$2,700.00
	3	$3,500.00	$3,500.00
	4	$4,500.00	$4,500.00
	5	$4,500.00	$4,500.00
Ref #18	**611E99711**	**PRECAST REINFORCED CONCRETE OUTLET, AS PER PLAN, (1 EACH)**	
	Awd	$350.00	$350.00
	2	$800.00	$800.00
	3	$200.00	$200.00
	4	$400.00	$400.00
	5	$350.00	$350.00

Section 3 - DRAINAGE - Totals

Awd	**$18,965.00**
2	**$18,459.00**
3	**$31,272.00**
4	**$27,885.00**
5	**$27,740.00**

Ref #19	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (1 1/4" DEPTH), (325 SY)**	
	Awd	$30.00	$9,750.00
	2	$12.00	$3,900.00
	3	$21.00	$6,825.00
	4	$22.00	$7,150.00
	5	$20.00	$6,500.00
Ref #20	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (26 CY)**	
	Awd	$320.00	$8,320.00
	2	$355.00	$9,230.00
	3	$500.00	$13,000.00
	4	$500.00	$13,000.00
	5	$600.00	$15,600.00
Ref #21	**304E20000**	**AGGREGATE BASE, (50 CY)**	
	Awd	$130.00	$6,500.00
	2	$150.00	$7,500.00
	3	$150.00	$7,500.00
	4	$145.00	$7,250.00
	5	$165.00	$8,250.00

Ref #22	**407E10000**	**TACK COAT, (49 GAL)**	
	Awd	$5.00	$245.00
	2	$9.00	$441.00
	3	$8.00	$392.00
	4	$4.00	$196.00
	5	$4.00	$196.00
Ref #23	**408E10001**	**PRIME COAT, AS PER PLAN, (29 GAL)**	
	Awd	$5.00	$145.00
	2	$9.00	$261.00
	3	$20.00	$580.00
	4	$50.00	$1,450.00
	5	$55.00	$1,595.00
Ref #24	**441E70100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (17 CY)**	
	Awd	$350.00	$5,950.00
	2	$420.00	$7,140.00
	3	$500.00	$8,500.00
	4	$700.00	$11,900.00
	5	$600.00	$10,200.00
Ref #25	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (8 CY)**	
	Awd	$440.00	$3,520.00
	2	$550.00	$4,400.00
	3	$500.00	$4,000.00
	4	$600.00	$4,800.00
	5	$600.00	$4,800.00

Section 4 - PAVEMENT - Totals

Awd	**$34,430.00**
2	**$32,872.00**
3	**$40,797.00**
4	**$45,746.00**
5	**$47,141.00**

Ref #26	**621E00100**	**RPM, (9 EACH)**	
	Awd	$350.00	$3,150.00
	2	$350.00	$3,150.00
	3	$325.00	$2,925.00
	4	$500.00	$4,500.00
	5	$325.00	$2,925.00
Ref #27	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (9 EACH)**	
	Awd	$20.00	$180.00
	2	$40.00	$360.00
	3	$10.00	$90.00
	4	$20.00	$180.00
	5	$25.00	$225.00
Ref #28	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (BIDIRECTIONAL), (9 EACH)**	
	Awd	$10.00	$90.00
	2	$12.00	$108.00
	3	$11.00	$99.00
	4	$12.00	$108.00
	5	$10.00	$90.00

Ref #29	**646E10010**	**EDGE LINE, 6", (0.12 MILE)**	
	Awd	$10,500.00	$1,260.00
	2	$17,000.00	$2,040.00
	3	$26,750.00	$3,210.00
	4	$27,500.00	$3,300.00
	5	$24,000.00	$2,880.00
Ref #30	**646E10200**	**CENTER LINE, (0.06 MILE)**	
	Awd	$5,000.00	$300.00
	2	$28,000.00	$1,680.00
	3	$48,500.00	$2,910.00
	4	$50,000.00	$3,000.00
	5	$44,500.00	$2,670.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$4,980.00**
2	**$7,338.00**
3	**$9,234.00**
4	**$11,088.00**
5	**$8,790.00**

Ref #31	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (2 EACH)**	
	Awd	$3,300.00	$6,600.00
	2	$3,500.00	$7,000.00
	3	$2,600.00	$5,200.00
	4	$2,500.00	$5,000.00
	5	$3,100.00	$6,200.00
Ref #32	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (10 CY)**	
	Awd	$250.00	$2,500.00
	2	$400.00	$4,000.00
	3	$600.00	$6,000.00
	4	$225.00	$2,250.00
	5	$500.00	$5,000.00
Ref #33	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (0.06 MILE)**	
	Awd	$10,000.00	$600.00
	2	$10,000.00	$600.00
	3	$64,600.00	$3,876.00
	4	$10,000.00	$600.00
	5	$9,750.00	$585.00
Ref #34	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (0.12 MILE)**	
	Awd	$5,000.00	$600.00
	2	$5,000.00	$600.00
	3	$32,325.00	$3,879.00
	4	$5,500.00	$660.00
	5	$5,000.00	$600.00
Ref #35	**615E25001**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS B, AS PER , (146 SY)**	
	Awd	$150.00	$21,900.00
	2	$150.00	$21,900.00
	3	$180.00	$26,280.00
	4	$210.00	$30,660.00
	5	$90.00	$13,140.00

Ref #36	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (600 FT)**	
	Awd	$22.00	$13,200.00
	2	$22.00	$13,200.00
	3	$16.00	$9,600.00
	4	$12.00	$7,200.00
	5	$30.00	$18,000.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$45,400.00**
2	**$47,300.00**
3	**$54,835.00**
4	**$46,370.00**
5	**$43,525.00**

Ref #37	**507E00400**	**STEEL PILES, MISC.:STEEL PILES W16x40, FURNISHED, (1225 FT)**	
	Awd	$30.00	$36,750.00
	2	$33.00	$40,425.00
	3	$29.00	$35,525.00
	4	$39.00	$47,775.00
	5	$30.00	$36,750.00
Ref #38	**507E00400**	**STEEL PILES, MISC.:STEEL PILES W16x57, FURNISHED, (2920 FT)**	
	Awd	$41.00	$119,720.00
	2	$45.00	$131,400.00
	3	$46.00	$134,320.00
	4	$50.00	$146,000.00
	5	$41.00	$119,720.00
Ref #39	**524E94503**	**DRILLED SHAFTS, 24" DIAMETER, ABOVE BEDROCK, AS PE, (2619 FT)**	
	Awd	$45.00	$117,855.00
	2	$35.00	$91,665.00
	3	$56.00	$146,664.00
	4	$65.00	$170,235.00
	5	$58.00	$151,902.00
Ref #40	**524E94505**	**DRILLED SHAFTS, 24" DIAMETER, INTO BEDROCK, AS PER, (1080 FT)**	
	Awd	$90.00	$97,200.00
	2	$95.00	$102,600.00
	3	$75.00	$81,000.00
	4	$75.00	$81,000.00
	5	$102.00	$110,160.00
Ref #41	**524E95000**	**DRILLED SHAFTS, MISC.: PLUG PILE, 30" DIAMETER, UN, (420 FT)**	
	Awd	$60.00	$25,200.00
	2	$84.00	$35,280.00
	3	$76.00	$31,920.00
	4	$85.00	$35,700.00
	5	$86.00	$36,120.00
Ref #42	**530E50010**	**SPECIAL - RETAINING WALL, CAST-IN-PLACE CONCRETE L, (27 SF)**	
	Awd	$200.00	$5,400.00
	2	$150.00	$4,050.00
	3	$250.00	$6,750.00
	4	$100.00	$2,700.00
	5	$125.00	$3,375.00

Ref #43	**690E98600**	**SPECIAL - DRILLING THROUGH OBSTRUCTIONS, (10 HOUR)**	
	Awd	$700.00	$7,000.00
	2	$550.00	$5,500.00
	3	$300.00	$3,000.00
	4	$400.00	$4,000.00
	5	$800.00	$8,000.00

Section 7 - RETAINING WALLS - Totals

Awd	**$409,125.00**
2	**$410,920.00**
3	**$439,179.00**
4	**$487,410.00**
5	**$466,027.00**

Ref #44	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$8,500.00	$8,500.00
	3	$18,000.00	$18,000.00
	4	$8,000.00	$8,000.00
	5	$5,100.00	$5,100.00
Ref #45	**614E11001**	**MAINTAINING TRAFFIC, AS PER PLAN, (LUMP SUM)**	
	Awd	$45,000.00	$45,000.00
	2	$58,000.00	$58,000.00
	3	$20,000.00	$20,000.00
	4	$20,000.00	$20,000.00
	5	$51,701.30	$51,701.30
Ref #46	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$23,500.00	$23,500.00
	2	$16,500.00	$16,500.00
	3	$20,000.00	$20,000.00
	4	$16,000.00	$16,000.00
	5	$35,000.00	$35,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$72,500.00**
2	**$83,000.00**
3	**$58,000.00**
4	**$44,000.00**
5	**$91,801.30**