Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250117
PID 115840
DEF-US 24-11.35(Independence Rd)
Federal
Type: INTERCHANGE
Letting Date: 2/27/2025
Completion Date: 11/15/2025

Contract Awarded To: E S WAGNER COMPANY
Award Amount: $5,336,583.73

Engineer's Estimate: $7,850,000.00

Bidder 1
E S WAGNER COMPANY
840 PATCHEN RD
Lucas
OREGON, OH 43616
Bid $5,336,583.73

Bidder 2
MILLER BROS CONST INC
1613 S DEFIANCE ST P O BOX 30
Fulton
ARCHBOLD, OH 43502
Bid $5,486,086.76

Bidder 3
VERNON NAGEL INC
O154 CO RD 11-C
Henry
NAPOLEON, OH 43545
Bid $5,732,336.90

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$34,708.41	$34,708.41
	2	$25,000.00	$25,000.00
	3	$15,000.00	$15,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (5201 SY)**	
	Awd	$8.50	$44,208.50
	2	$4.40	$22,884.40
	3	$5.00	$26,005.00
Ref #3	**202E23001**	**PAVEMENT REMOVED, AS PER PLAN, (4252 SY)**	
	Awd	$5.00	$21,260.00
	2	$9.00	$38,268.00
	3	$10.00	$42,520.00
Ref #4	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (975 FT)**	
	Awd	$20.00	$19,500.00
	2	$10.00	$9,750.00
	3	$8.00	$7,800.00
Ref #5	**202E35200**	**PIPE REMOVED, OVER 24" DIAMETER, (320 FT)**	
	Awd	$28.50	$9,120.00
	2	$50.00	$16,000.00
	3	$10.00	$3,200.00
Ref #6	**202E58100**	**CATCH BASIN REMOVED, (1 EACH)**	
	Awd	$305.00	$305.00
	2	$400.00	$400.00
	3	$225.00	$225.00
Ref #7	**202E75000**	**FENCE REMOVED, (2313 FT)**	
	Awd	$2.00	$4,626.00
	2	$2.00	$4,626.00
	3	$4.00	$9,252.00
Ref #8	**203E10000**	**EXCAVATION, (2762 CY)**	
	Awd	$8.54	$23,587.48
	2	$8.00	$22,096.00
	3	$13.50	$37,287.00
Ref #9	**203E20000**	**EMBANKMENT, (82304 CY)**	
	Awd	$9.68	$796,702.72
	2	$11.60	$954,726.40
	3	$13.50	$1,111,104.00
Ref #10	**204E10000**	**SUBGRADE COMPACTION, (7993 SY)**	
	Awd	$1.77	$14,147.61
	2	$1.40	$11,190.20
	3	$1.00	$7,993.00
Ref #11	**204E13000**	**EXCAVATION OF SUBGRADE, (209 CY)**	
	Awd	$8.54	$1,784.86
	2	$17.50	$3,657.50
	3	$18.00	$3,762.00
Ref #12	**204E20000**	**EMBANKMENT, (209 CY)**	
	Awd	$9.68	$2,023.12
	2	$21.00	$4,389.00
	3	$13.00	$2,717.00

Ref #13	**204E50000**	**GEOTEXTILE FABRIC, (627 SY)**	
	Awd	$1.57	$984.39
	2	$1.50	$940.50
	3	$1.30	$815.10
Ref #14	**204E60000**	**SPECIAL - GEOCELL, SUBGRADE6?, GEOWEB, (324 SY)**	
	Awd	$47.00	$15,228.00
	2	$55.00	$17,820.00
	3	$28.00	$9,072.00
Ref #15	**606E15051**	**GUARDRAIL, TYPE MGS, AS PER PLAN, (988 FT)**	
	Awd	$20.40	$20,155.20
	2	$20.40	$20,155.20
	3	$20.40	$20,155.20
Ref #16	**606E15551**	**GUARDRAIL, BARRIER DESIGN, TYPE MGS, AS PER PLAN, (151 FT)**	
	Awd	$34.00	$5,134.00
	2	$34.00	$5,134.00
	3	$34.00	$5,134.00
Ref #17	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE EMASH 2016, (4 EACH)**	
	Awd	$2,580.00	$10,320.00
	2	$2,580.00	$10,320.00
	3	$2,580.00	$10,320.00
Ref #18	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (2 EACH)**	
	Awd	$1,320.00	$2,640.00
	2	$1,320.00	$2,640.00
	3	$1,320.00	$2,640.00
Ref #19	**606E35003**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, AS PER PLAN, (4 EACH)**	
	Awd	$2,550.00	$10,200.00
	2	$2,550.00	$10,200.00
	3	$2,550.00	$10,200.00
Ref #20	**606E60012**	**IMPACT ATTENUATOR, TYPE 1 (BIDIRECTIONAL), (2 EACH)**	
	Awd	$8,120.00	$16,240.00
	2	$8,120.00	$16,240.00
	3	$8,120.00	$16,240.00
Ref #21	**607E15001**	**FENCE, TYPE 47, AS PER PLAN, (1820 FT)**	
	Awd	$13.60	$24,752.00
	2	$13.60	$24,752.00
	3	$13.60	$24,752.00
Ref #22	**622E10160**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE D, (308 FT)**	
	Awd	$113.00	$34,804.00
	2	$113.00	$34,804.00
	3	$113.00	$34,804.00
Ref #23	**623E38500**	**MONUMENT ASSEMBLY, TYPE C, (1 EACH)**	
	Awd	$2,000.00	$2,000.00
	2	$1,250.00	$1,250.00
	3	$800.00	$800.00
Ref #24	**623E40000**	**MONUMENT ASSEMBLY REMOVED AND RESET, (1 EACH)**	
	Awd	$2,000.00	$2,000.00
	2	$1,200.00	$1,200.00
	3	$800.00	$800.00

Ref #25	**623E40520**	**RIGHT-OF-WAY MONUMENT, TYPE B, (1 EACH)**	
	Awd	$1,000.00	$1,000.00
	2	$100.00	$100.00
	3	$350.00	$350.00
Ref #26	**623E40900**	**MONUMENT, MISC.: MAG SPIKE TO BE SET DURING CONSTR, (12 EACH)**	
	Awd	$200.00	$2,400.00
	2	$50.00	$600.00
	3	$500.00	$6,000.00
Ref #27	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$2,000.00	$2,000.00
	3	$3,000.00	$3,000.00
Ref #28	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$2,000.00	$2,000.00
	3	$1,000.00	$1,000.00
Ref #29	**625E32000**	**GROUND ROD, (4 EACH)**	
	Awd	$320.00	$1,280.00
	2	$320.00	$1,280.00
	3	$265.00	$1,060.00
Ref #30	**690E50100**	**SPECIAL - MAILBOX SUPPORT SYSTEM, SINGLE, (2 EACH)**	
	Awd	$630.00	$1,260.00
	2	$180.00	$360.00
	3	$180.00	$360.00
Ref #31	**690E50350**	**SPECIAL - MAILBOX REMOVED AND RESET, (2 EACH)**	
	Awd	$395.00	$790.00
	2	$700.00	$1,400.00
	3	$195.00	$390.00
Ref #200	**202E98100**	**REMOVAL MISC.:, BILLBOARD TO BE REMOVED, (1 EACH)**	
	Awd	$2,300.00	$2,300.00
	2	$2,200.00	$2,200.00
	3	$611.69	$611.69

Section 1 - ROADWAY - Totals

Awd	**$1,133,461.29**
2	**$1,268,383.20**
3	**$1,415,368.99**

Ref #32	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (13 SY)**	
	Awd	$193.00	$2,509.00
	2	$185.00	$2,405.00
	3	$125.00	$1,625.00
Ref #33	**601E32210**	**ROCK CHANNEL PROTECTION, TYPE C WITH AGGREGATE FIL, (19 CY)**	
	Awd	$249.50	$4,740.50
	2	$122.00	$2,318.00
	3	$125.00	$2,375.00
Ref #34	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$40.00	$80.00
	2	$40.00	$80.00
	3	$40.00	$80.00

Ref #35	**659E00300**	**TOPSOIL, (4030 CY)**	
	Awd	$7.50	$30,225.00
	2	$8.50	$34,255.00
	3	$5.00	$20,150.00
Ref #36	**659E10000**	**SEEDING AND MULCHING, (33928 SY)**	
	Awd	$0.74	$25,106.72
	2	$0.74	$25,106.72
	3	$1.00	$33,928.00
Ref #37	**659E10001**	**SEEDING AND MULCHING, AS PER PLAN, (2559 SY)**	
	Awd	$0.74	$1,893.66
	2	$0.74	$1,893.66
	3	$0.74	$1,893.66
Ref #38	**659E14000**	**REPAIR SEEDING AND MULCHING, (1815 SY)**	
	Awd	$3.10	$5,626.50
	2	$0.74	$1,343.10
	3	$0.74	$1,343.10
Ref #39	**659E15000**	**INTER-SEEDING, (1815 SY)**	
	Awd	$0.50	$907.50
	2	$0.50	$907.50
	3	$0.50	$907.50
Ref #40	**659E20000**	**COMMERCIAL FERTILIZER, (4.9 TON)**	
	Awd	$850.00	$4,165.00
	2	$850.00	$4,165.00
	3	$850.00	$4,165.00
Ref #41	**659E31000**	**LIME, (7.5 ACRE)**	
	Awd	$35.00	$262.50
	2	$35.00	$262.50
	3	$35.00	$262.50
Ref #42	**659E35000**	**WATER, (196 MGAL)**	
	Awd	$1.00	$196.00
	2	$1.00	$196.00
	3	$1.00	$196.00
Ref #43	**670E00500**	**SLOPE EROSION PROTECTION, (11728 SY)**	
	Awd	$1.80	$21,110.40
	2	$1.80	$21,110.40
	3	$1.80	$21,110.40
Ref #44	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$1,025.00	$1,025.00
	3	$2,000.00	$2,000.00
Ref #45	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$8,825.00	$8,825.00
	2	$6,650.00	$6,650.00
	3	$9,500.00	$9,500.00
Ref #46	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$11,020.30	$11,020.30
	2	$10,200.00	$10,200.00
	3	$12,000.00	$12,000.00

Ref #47	**832E30000**	**EROSION CONTROL, (40000 EACH)**	
	Awd	$1.00	$40,000.00
	2	$1.00	$40,000.00
	3	$1.00	$40,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$159,168.08**
2	**$151,917.88**
3	**$151,536.16**

Ref #48	**602E20000**	**CONCRETE MASONRY, (20.3 CY)**	
	Awd	$671.95	$13,640.59
	2	$1,200.00	$24,360.00
	3	$1,200.00	$24,360.00
Ref #49	**605E06000**	**4" BASE PIPE UNDERDRAINS, (3230 FT)**	
	Awd	$8.00	$25,840.00
	2	$9.40	$30,362.00
	3	$12.00	$38,760.00
Ref #50	**605E11110**	**6" SHALLOW PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (1835 FT)**	
	Awd	$21.00	$38,535.00
	2	$18.70	$34,314.50
	3	$15.00	$27,525.00
Ref #51	**605E13300**	**6" UNCLASSIFIED PIPE UNDERDRAINS, (50 FT)**	
	Awd	$22.00	$1,100.00
	2	$19.00	$950.00
	3	$20.00	$1,000.00
Ref #52	**611E00200**	**4" CONDUIT, TYPE C, (22 FT)**	
	Awd	$36.00	$792.00
	2	$62.50	$1,375.00
	3	$25.00	$550.00
Ref #53	**611E00400**	**4" CONDUIT, TYPE E, (50 FT)**	
	Awd	$25.00	$1,250.00
	2	$22.50	$1,125.00
	3	$15.00	$750.00
Ref #54	**611E00410**	**4" CONDUIT, TYPE F FOR UNDERDRAIN OUTLET, (137 FT)**	
	Awd	$36.00	$4,932.00
	2	$37.00	$5,069.00
	3	$20.00	$2,740.00
Ref #55	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (123 FT)**	
	Awd	$45.00	$5,535.00
	2	$45.00	$5,535.00
	3	$22.00	$2,706.00
Ref #56	**611E01100**	**6" CONDUIT, TYPE C, (527 FT)**	
	Awd	$33.00	$17,391.00
	2	$40.00	$21,080.00
	3	$32.00	$16,864.00
Ref #57	**611E02000**	**8" CONDUIT, TYPE C, (87 FT)**	
	Awd	$127.00	$11,049.00
	2	$52.00	$4,524.00
	3	$30.00	$2,610.00

Ref #58	**611E03600**	**10" CONDUIT, TYPE E, (10 FT)**	
	Awd	$91.00	$910.00
	2	$32.00	$320.00
	3	$25.00	$250.00
Ref #59	**611E04400**	**12" CONDUIT, TYPE B, (124 FT)**	
	Awd	$87.00	$10,788.00
	2	$75.00	$9,300.00
	3	$50.00	$6,200.00
Ref #60	**611E04600**	**12" CONDUIT, TYPE C, (338 FT)**	
	Awd	$47.00	$15,886.00
	2	$68.00	$22,984.00
	3	$45.00	$15,210.00
Ref #61	**611E04900**	**12" CONDUIT, TYPE D, (250 FT)**	
	Awd	$73.00	$18,250.00
	2	$65.00	$16,250.00
	3	$48.00	$12,000.00
Ref #62	**611E05200**	**12" CONDUIT, TYPE F, 707.05 TYPE C, 707.21, OR 707, (168 FT)**	
	Awd	$95.00	$15,960.00
	2	$66.00	$11,088.00
	3	$88.00	$14,784.00
Ref #63	**611E06100**	**15" CONDUIT, TYPE C, (382 FT)**	
	Awd	$53.00	$20,246.00
	2	$83.00	$31,706.00
	3	$56.00	$21,392.00
Ref #64	**611E11900**	**27" CONDUIT, TYPE B, 706.02; OR 30? TYPE B, 707.11, (226 FT)**	
	Awd	$140.00	$31,640.00
	2	$151.00	$34,126.00
	3	$90.00	$20,340.00
Ref #65	**611E13200**	**30" CONDUIT, TYPE A, 706.02 OR 707.33; OR 36? TYPE, (158 FT)**	
	Awd	$145.00	$22,910.00
	2	$159.00	$25,122.00
	3	$95.00	$15,010.00
Ref #66	**611E16200**	**36" CONDUIT, TYPE A, 706.02 OR 707.33; OR 42? TYPE, (440 FT)**	
	Awd	$155.00	$68,200.00
	2	$170.00	$74,800.00
	3	$100.00	$44,000.00
Ref #67	**611E98451**	**CATCH BASIN, NO. 2-2A, AS PER PLAN, (3 EACH)**	
	Awd	$3,100.00	$9,300.00
	2	$2,100.00	$6,300.00
	3	$1,500.00	$4,500.00
Ref #68	**611E99114**	**INLET, NO. 3 FOR SINGLE SLOPE BARRIER, TYPE D, (4 EACH)**	
	Awd	$11,000.00	$44,000.00
	2	$10,000.00	$40,000.00
	3	$10,500.00	$42,000.00
Ref #69	**611E99574**	**MANHOLE, NO. 3, (1 EACH)**	
	Awd	$5,700.00	$5,700.00
	2	$4,500.00	$4,500.00
	3	$6,500.00	$6,500.00

Ref #70	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (13 EACH)**	
	Awd	$600.00	$7,800.00
	2	$330.00	$4,290.00
	3	$400.00	$5,200.00

Section 3 - DRAINAGE - Totals

Awd	**$391,654.59**
2	**$409,480.50**
3	**$325,251.00**

Ref #71	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 3", (118 SY)**	
	Awd	$10.00	$1,180.00
	2	$10.00	$1,180.00
	3	$10.00	$1,180.00
Ref #72	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (769 CY)**	
	Awd	$210.00	$161,490.00
	2	$210.00	$161,490.00
	3	$210.00	$161,490.00
Ref #73	**304E20000**	**AGGREGATE BASE, (1785 CY)**	
	Awd	$68.00	$121,380.00
	2	$65.00	$116,025.00
	3	$60.00	$107,100.00
Ref #74	**407E20000**	**NON-TRACKING TACK COAT, (802 GAL)**	
	Awd	$2.00	$1,604.00
	2	$2.00	$1,604.00
	3	$2.75	$2,205.50
Ref #75	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (237 CY)**	
	Awd	$275.00	$65,175.00
	2	$275.00	$65,175.00
	3	$250.00	$59,250.00
Ref #76	**441E50300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (448, (331 CY)**	
	Awd	$240.00	$79,440.00
	2	$240.00	$79,440.00
	3	$225.00	$74,475.00
Ref #77	**441E70500**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), (D, (3 CY)**	
	Awd	$500.00	$1,500.00
	2	$500.00	$1,500.00
	3	$250.00	$750.00
Ref #78	**609E24510**	**CURB, TYPE 4-C, (74 FT)**	
	Awd	$61.10	$4,521.40
	2	$54.60	$4,040.40
	3	$65.00	$4,810.00
Ref #79	**618E40100**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (1865 FT)**	
	Awd	$3.63	$6,769.95
	2	$3.25	$6,061.25
	3	$3.75	$6,993.75

Section 4 - PAVEMENT - Totals

Awd	**$443,060.35**
2	**$436,515.65**
3	**$418,254.25**

Ref #80	**625E33001**	**STRUCTURE GROUNDING SYSTEM, AS PER PLAN, (1 EACH)**	
	Awd	$7,829.00	$7,829.00
	2	$14,500.00	$14,500.00
	3	$14,500.00	$14,500.00

Section 5 - ELECTRICAL - Totals

Awd	**$7,829.00**
2	**$14,500.00**
3	**$14,500.00**

Ref #81	**626E00102**	**BARRIER REFLECTOR, TYPE 1 (BIDIRECTIONAL), (10 EACH)**	
	Awd	$11.60	$116.00
	2	$11.60	$116.00
	3	$11.60	$116.00
Ref #82	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (1 WAY), (8 EACH)**	
	Awd	$13.00	$104.00
	2	$13.00	$104.00
	3	$13.00	$104.00
Ref #83	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (BIDIRECTIONAL), (12 EACH)**	
	Awd	$13.40	$160.80
	2	$13.40	$160.80
	3	$13.40	$160.80
Ref #84	**630E80300**	**SIGN, TEMPORARY OVERLAY, (18 SF)**	
	Awd	$35.00	$630.00
	2	$35.00	$630.00
	3	$35.00	$630.00
Ref #85	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (34 EACH)**	
	Awd	$30.00	$1,020.00
	2	$30.00	$1,020.00
	3	$30.00	$1,020.00
Ref #86	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (51 EACH)**	
	Awd	$30.00	$1,530.00
	2	$30.00	$1,530.00
	3	$30.00	$1,530.00
Ref #87	**642E30000**	**REMOVAL OF PAVEMENT MARKING, (100 FT)**	
	Awd	$46.90	$4,690.00
	2	$46.90	$4,690.00
	3	$1.00	$100.00
Ref #88	**643E00100**	**EDGE LINE, 4", (0.88 MILE)**	
	Awd	$4,510.00	$3,968.80
	2	$4,510.00	$3,968.80
	3	$4,510.00	$3,968.80

Ref #89	**643E00104**	**EDGE LINE, 6", (1.09 MILE)**	
	Awd	$4,510.00	$4,915.90
	2	$4,510.00	$4,915.90
	3	$4,510.00	$4,915.90
Ref #90	**643E00204**	**LANE LINE, 6", (0.54 MILE)**	
	Awd	$1,910.00	$1,031.40
	2	$1,910.00	$1,031.40
	3	$1,910.00	$1,031.40
Ref #91	**643E00300**	**CENTER LINE, (0.44 MILE)**	
	Awd	$6,940.00	$3,053.60
	2	$6,940.00	$3,053.60
	3	$6,940.00	$3,053.60

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$21,220.50**
2	**$21,220.50**
3	**$16,630.50**

Ref #92	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (64 HOUR)**	
	Awd	$103.33	$6,613.12
	2	$85.00	$5,440.00
	3	$80.00	$5,120.00
Ref #93	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (6 EACH)**	
	Awd	$2,380.00	$14,280.00
	2	$2,380.00	$14,280.00
	3	$2,380.00	$14,280.00
Ref #94	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$7,000.00	$7,000.00
	2	$7,000.00	$7,000.00
	3	$7,000.00	$7,000.00
Ref #95	**614E12500**	**REPLACEMENT SIGN, (10 EACH)**	
	Awd	$356.00	$3,560.00
	2	$192.00	$1,920.00
	3	$192.00	$1,920.00
Ref #96	**614E12600**	**REPLACEMENT DRUM, (50 EACH)**	
	Awd	$64.00	$3,200.00
	2	$56.00	$2,800.00
	3	$56.00	$2,800.00
Ref #97	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (1 WAY), (140 EACH)**	
	Awd	$10.26	$1,436.40
	2	$8.00	$1,120.00
	3	$8.00	$1,120.00
Ref #98	**614E13350**	**OBJECT MARKER, ONE WAY, (140 EACH)**	
	Awd	$27.22	$3,810.80
	2	$16.00	$2,240.00
	3	$16.00	$2,240.00
Ref #99	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (20 SNMT)**	
	Awd	$800.00	$16,000.00
	2	$850.00	$17,000.00
	3	$850.00	$17,000.00

Ref #100	**614E22210**	**WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I, (1 MILE)**	
	Awd	$10,000.00	$10,000.00
	2	$10,000.00	$10,000.00
	3	$10,000.00	$10,000.00
Ref #101	**616E10000**	**WATER, (240 MGAL)**	
	Awd	$50.00	$12,000.00
	2	$15.00	$3,600.00
	3	$2.00	$480.00
Ref #102	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (6954 FT)**	
	Awd	$11.50	$79,971.00
	2	$10.00	$69,540.00
	3	$22.00	$152,988.00

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$157,871.32**
2	**$134,940.00**
3	**$214,948.00**

Ref #103	**203E20000**	**EMBANKMENT, (924 CY)**	
	Awd	$10.00	$9,240.00
	2	$18.00	$16,632.00
	3	$18.00	$16,632.00
Ref #104	**203E35110**	**GRANULAR MATERIAL, TYPE B, (390 CY)**	
	Awd	$80.00	$31,200.00
	2	$60.00	$23,400.00
	3	$55.00	$21,450.00
Ref #105	**203E65000**	**SPECIAL - SETTLEMENT PLATFORM, (4 EACH)**	
	Awd	$2,300.00	$9,200.00
	2	$750.00	$3,000.00
	3	$600.00	$2,400.00
Ref #106	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (448 SY)**	
	Awd	$23.25	$10,416.00
	2	$25.00	$11,200.00
	3	$42.00	$18,816.00
Ref #107	**518E40011**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (189 FT)**	
	Awd	$14.43	$2,727.27
	2	$16.50	$3,118.50
	3	$10.00	$1,890.00
Ref #108	**601E20001**	**CRUSHED AGGREGATE SLOPE PROTECTION, AS PER PLAN, (30 SY)**	
	Awd	$59.65	$1,789.50
	2	$95.00	$2,850.00
	3	$26.00	$780.00
Ref #109	**601E40000**	**PAVED GUTTER, MISC.: CONCRETE GUTTER ADJACENT TO C, (344 FT)**	
	Awd	$37.04	$12,741.76
	2	$50.00	$17,200.00
	3	$35.00	$12,040.00
Ref #110	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (2 EACH)**	
	Awd	$565.61	$1,131.22
	2	$330.00	$660.00
	3	$450.00	$900.00

Ref #111	**840E20000**	**MECHANICALLY STABILIZED EARTH WALL, (4758 SF)**	
	Awd	$65.00	$309,270.00
	2	$65.00	$309,270.00
	3	$65.00	$309,270.00
Ref #112	**840E21000**	**WALL EXCAVATION, (1593 CY)**	
	Awd	$15.00	$23,895.00
	2	$5.00	$7,965.00
	3	$7.00	$11,151.00
Ref #113	**840E22001**	**FOUNDATION PREPARATION, AS PER PLAN, (764 SY)**	
	Awd	$65.62	$50,133.68
	2	$70.00	$53,480.00
	3	$58.00	$44,312.00
Ref #114	**840E23000**	**SELECT GRANULAR BACKFILL, (3751 CY)**	
	Awd	$62.00	$232,562.00
	2	$60.00	$225,060.00
	3	$62.00	$232,562.00
Ref #115	**840E23050**	**NATURAL SOIL, (309 CY)**	
	Awd	$20.39	$6,300.51
	2	$13.00	$4,017.00
	3	$12.00	$3,708.00
Ref #116	**840E25010**	**6" DRAINAGE PIPE, PERFORATED, (721 FT)**	
	Awd	$8.96	$6,460.16
	2	$3.70	$2,667.70
	3	$8.00	$5,768.00
Ref #117	**840E26000**	**CONCRETE COPING, (344 FT)**	
	Awd	$185.68	$63,873.92
	2	$124.00	$42,656.00
	3	$140.00	$48,160.00
Ref #118	**840E27000**	**ON-SITE ASSISTANCE, (5 DAY)**	
	Awd	$100.00	$500.00
	2	$600.00	$3,000.00
	3	$100.00	$500.00
Ref #119	**840E28000**	**SGB INSPECTION AND COMPACTION TESTING, (LUMP SUM)**	
	Awd	$17,948.18	$17,948.18
	2	$9,160.00	$9,160.00
	3	$15,000.00	$15,000.00

Section 8 - RETAINING WALLS (MSE) - Totals

Awd	**$789,389.20**
2	**$735,336.20**
3	**$745,339.00**

Ref #120	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$10,444.91	$10,444.91
	2	$10,000.00	$10,000.00
	3	$2,500.00	$2,500.00
Ref #121	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$14,044.17	$14,044.17
	2	$79,000.00	$79,000.00
	3	$25,000.00	$25,000.00

Ref #122	**507E00100**	**STEEL PILES HP10X42, FURNISHED, (6140 FT)**	
	Awd	$38.50	$236,390.00
	2	$25.00	$153,500.00
	3	$45.00	$276,300.00
Ref #123	**507E00150**	**STEEL PILES HP10X42, DRIVEN, (5805 FT)**	
	Awd	$11.00	$63,855.00
	2	$19.00	$110,295.00
	3	$10.00	$58,050.00
Ref #124	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (116400 LB)**	
	Awd	$1.36	$158,304.00
	2	$1.40	$162,960.00
	3	$1.45	$168,780.00
Ref #125	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (8365 FT)**	
	Awd	$1.63	$13,634.95
	2	$1.80	$15,057.00
	3	$2.00	$16,730.00
Ref #126	**511E33418**	**CLASS QC2 CONCRETE WITH QC/QA, SUPERSTRUCTURE, (67 CY)**	
	Awd	$962.34	$64,476.78
	2	$810.00	$54,270.00
	3	$800.00	$53,600.00
Ref #127	**511E33501**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, AS PER PLAN, (2 EACH)**	
	Awd	$4,204.53	$8,409.06
	2	$3,350.00	$6,700.00
	3	$3,600.00	$7,200.00
Ref #128	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (262 CY)**	
	Awd	$942.63	$246,969.06
	2	$750.00	$196,500.00
	3	$950.00	$248,900.00
Ref #129	**511E34451**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (74 CY)**	
	Awd	$665.00	$49,210.00
	2	$705.00	$52,170.00
	3	$700.00	$51,800.00
Ref #130	**511E41512**	**CLASS QC1 CONCRETE WITH QC/QA, PIER ABOVE FOOTINGS, (17 CY)**	
	Awd	$866.49	$14,730.33
	2	$870.00	$14,790.00
	3	$1,000.00	$17,000.00
Ref #131	**511E42512**	**CLASS QC1 CONCRETE WITH QC/QA, PIER CAP, (29 CY)**	
	Awd	$1,060.79	$30,762.91
	2	$1,000.00	$29,000.00
	3	$975.00	$28,275.00
Ref #132	**511E43512**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT INCLUDING , (217 CY)**	
	Awd	$572.27	$124,182.59
	2	$540.00	$117,180.00
	3	$700.00	$151,900.00
Ref #133	**511E46512**	**CLASS QC1 CONCRETE WITH QC/QA, FOOTING, (41 CY)**	
	Awd	$473.19	$19,400.79
	2	$530.00	$21,730.00
	3	$500.00	$20,500.00

Ref #134	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (1261 SY)**	
	Awd	$17.86	$22,521.46
	2	$22.00	$27,742.00
	3	$42.00	$52,962.00
Ref #135	**512E44450**	**TYPE E WATERPROOFING, (8 SY)**	
	Awd	$19.21	$153.68
	2	$49.00	$392.00
	3	$30.00	$240.00
Ref #136	**515E15090**	**DRAPED STRAND PRESTRESSED CONCRETE BRIDGE I-BEAM M, (10 EACH)**	
	Awd	$60,000.00	$600,000.00
	2	$61,000.00	$610,000.00
	3	$67,000.00	$670,000.00
Ref #137	**515E20000**	**INTERMEDIATE DIAPHRAGMS, (24 EACH)**	
	Awd	$2,600.00	$62,400.00
	2	$1,150.00	$27,600.00
	3	$1,800.00	$43,200.00
Ref #138	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (76 FT)**	
	Awd	$70.42	$5,351.92
	2	$40.00	$3,040.00
	3	$44.00	$3,344.00
Ref #139	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (21 SF)**	
	Awd	$10.01	$210.21
	2	$7.00	$147.00
	3	$10.00	$210.00
Ref #140	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (89 SF)**	
	Awd	$8.42	$749.38
	2	$7.50	$667.50
	3	$8.00	$712.00
Ref #141	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (103 FT)**	
	Awd	$34.34	$3,537.02
	2	$25.00	$2,575.00
	3	$38.00	$3,914.00
Ref #142	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (10 EACH)**	
	Awd	$3,742.56	$37,425.60
	2	$1,650.00	$16,500.00
	3	$3,700.00	$37,000.00
Ref #143	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (10 EACH)**	
	Awd	$2,180.21	$21,802.10
	2	$3,100.00	$31,000.00
	3	$1,900.00	$19,000.00
Ref #144	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (50 CY)**	
	Awd	$88.84	$4,442.00
	2	$135.00	$6,750.00
	3	$80.00	$4,000.00
Ref #145	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (198 FT)**	
	Awd	$17.26	$3,417.48
	2	$9.50	$1,881.00
	3	$10.00	$1,980.00

Ref #146	**526E30010**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (236 SY)**	
	Awd	$300.00	$70,800.00
	2	$360.00	$84,960.00
	3	$350.00	$82,600.00
Ref #147	**526E90030**	**TYPE C INSTALLATION, (80 FT)**	
	Awd	$163.65	$13,092.00
	2	$170.00	$13,600.00
	3	$200.00	$16,000.00
Ref #148	**607E39900**	**VANDAL PROTECTION FENCE, 6' STRAIGHT, COATED FABRI, (390 FT)**	
	Awd	$90.80	$35,412.00
	2	$90.80	$35,412.00
	3	$90.80	$35,412.00

Section 9 - STRUCTURE OVER 20 FOOT SPAN (DEF-24-11.3 - Totals

Awd	**$1,936,129.40**
2	**$1,885,418.50**
3	**$2,097,109.00**

Ref #149	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$38,000.00	$38,000.00
	3	$40,000.00	$40,000.00
Ref #150	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$45,000.00	$45,000.00
	2	$75,500.00	$75,500.00
	3	$50,000.00	$50,000.00
Ref #151	**619E16010**	**FIELD OFFICE, TYPE B, (8 MNTH)**	
	Awd	$2,100.00	$16,800.00
	2	$2,200.00	$17,600.00
	3	$2,300.00	$18,400.00
Ref #152	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$22,970.00	$22,970.00
	3	$25,000.00	$25,000.00
Ref #153	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$200,000.00	$200,000.00
	2	$274,304.33	$274,304.33
	3	$200,000.00	$200,000.00

Section 10 - INCIDENTALS - Totals

Awd	**$296,800.00**
2	**$428,374.33**
3	**$333,400.00**