Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250118
PID 119423
ERI-SR 60-00.00
Federal
Type: TWO LANE RESURFACING
Letting Date: 2/27/2025
Completion Date: 9/30/2025

Contract Awarded To: ERIE BLACKTOP INC
Award Amount: $1,074,201.30

Engineer's Estimate: $1,199,000.00

Bidder 1
ERIE BLACKTOP INC
4507 TIFFIN AVE
Erie
SANDUSKY, OH 44870
Bid $1,074,201.30

Bidder 2
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $1,089,095.95

Bidder 3
GERKEN PAVING INC
9072 CO RD 424
Henry
NAPOLEON, OH 43545
Bid $1,216,834.35

Ref #1	**202E38000**	**GUARDRAIL REMOVED, (187.5 FT)**	
	Awd	$2.10	$393.75
	2	$2.00	$375.00
	3	$2.00	$375.00
Ref #2	**202E42010**	**ANCHOR ASSEMBLY REMOVED, TYPE E, (2 EACH)**	
	Awd	$152.25	$304.50
	2	$150.00	$300.00
	3	$145.00	$290.00
Ref #3	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (1 EACH)**	
	Awd	$99.75	$99.75
	2	$150.00	$150.00
	3	$95.00	$95.00
Ref #4	**202E42050**	**ANCHOR ASSEMBLY REMOVED, TYPE B, (7 EACH)**	
	Awd	$115.50	$808.50
	2	$150.00	$1,050.00
	3	$110.00	$770.00
Ref #5	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (2 EACH)**	
	Awd	$78.75	$157.50
	2	$250.00	$500.00
	3	$75.00	$150.00
Ref #6	**203E20001**	**EMBANKMENT, AS PER PLAN (GUARDRAIL), (12 CY)**	
	Awd	$79.80	$957.60
	2	$65.00	$780.00
	3	$76.00	$912.00
Ref #7	**209E60500**	**LINEAR GRADING, (6.4 MILE)**	
	Awd	$1,750.00	$11,200.00
	2	$3,700.00	$23,680.00
	3	$2,100.00	$13,440.00
Ref #8	**209E80000**	**GRADING MAILBOX APPROACHES, (69 EACH)**	
	Awd	$90.00	$6,210.00
	2	$20.00	$1,380.00
	3	$560.00	$38,640.00
Ref #9	**606E15050**	**GUARDRAIL, TYPE MGS, (375 FT)**	
	Awd	$20.40	$7,650.00
	2	$19.00	$7,125.00
	3	$19.40	$7,275.00
Ref #10	**606E17000**	**RAISING TYPE 5 GUARDRAIL, (100 FT)**	
	Awd	$7.15	$715.00
	2	$9.50	$950.00
	3	$6.80	$680.00
Ref #11	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (5 EACH)**	
	Awd	$2,510.00	$12,550.00
	2	$2,400.00	$12,000.00
	3	$2,390.00	$11,950.00
Ref #12	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (5 EACH)**	
	Awd	$1,386.00	$6,930.00
	2	$1,100.00	$5,500.00
	3	$1,320.00	$6,600.00

Ref #13	**606E27900**	**ANCHOR ASSEMBLY REBUILT, TYPE T, (2 EACH)**	
	Awd	$945.00	$1,890.00
	2	$650.00	$1,300.00
	3	$900.00	$1,800.00
Ref #14	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (2 EACH)**	
	Awd	$2,610.00	$5,220.00
	2	$2,275.00	$4,550.00
	3	$2,485.00	$4,970.00
Ref #15	**614E13312**	**BARRIER REFLECTOR, TYPE 2 (BI-DIRECTIONAL), (19 EACH)**	
	Awd	$12.60	$239.40
	2	$11.00	$209.00
	3	$12.00	$228.00
Ref #16	**623E39501**	**MONUMENT ASSEMBLY ADJUSTED TO GRADE, AS PER PLAN, (14 EACH)**	
	Awd	$700.00	$9,800.00
	2	$375.00	$5,250.00
	3	$1,200.00	$16,800.00
Ref #17	**623E39601**	**MONUMENT ASSEMBLY RECONSTRUCTED TO GRADE, AS PER P, (5 EACH)**	
	Awd	$1,600.00	$8,000.00
	2	$1,100.00	$5,500.00
	3	$2,750.00	$13,750.00
Ref #18	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$11,000.00	$11,000.00
	2	$1,500.00	$1,500.00
	3	$3,500.00	$3,500.00
Ref #19	**690E50100**	**SPECIAL - MAILBOX SUPPORT SYSTEM, SINGLE, (1 EACH)**	
	Awd	$190.00	$190.00
	2	$450.00	$450.00
	3	$550.00	$550.00

Section 1 - ROADWAY - Totals

Awd	**$84,316.00**
2	**$72,549.00**
3	**$122,775.00**

Ref #20	**832E30000**	**EROSION CONTROL, (500 EACH)**	
	Awd	$1.00	$500.00
	2	$1.00	$500.00
	3	$1.00	$500.00

Section 2 - EROSION CONTROL - Totals

Awd	**$500.00**
2	**$500.00**
3	**$500.00**

Ref #21	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$1,450.00	$1,450.00
	2	$1,400.00	$1,400.00
	3	$3,250.00	$3,250.00

Section 3 - DRAINAGE - Totals

Awd	**$1,450.00**
2	**$1,400.00**
3	**$3,250.00**

Ref #22	**251E01030**	**PARTIAL DEPTH PAVEMENT REPAIR (442)(Longitudinal), (420 CY)**	
	Awd	$220.00	$92,400.00
	2	$220.00	$92,400.00
	3	$250.00	$105,000.00
Ref #23	**251E01030**	**PARTIAL DEPTH PAVEMENT REPAIR (442) (TRANSVERSE), (180 CY)**	
	Awd	$450.00	$81,000.00
	2	$245.00	$44,100.00
	3	$445.00	$80,100.00
Ref #24	**253E02000**	**PAVEMENT REPAIR (FULL DEPTH FLEXIBLE) (LONGITUDINA, (42 CY)**	
	Awd	$300.00	$12,600.00
	2	$345.00	$14,490.00
	3	$350.00	$14,700.00
Ref #25	**253E02000**	**PAVEMENT REPAIR (FULL DEPTH FLEXIBLE) (TRANSVERSE), (18 CY)**	
	Awd	$700.00	$12,600.00
	2	$370.00	$6,660.00
	3	$625.00	$11,250.00
Ref #26	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE(2.00?), (52595 SY)**	
	Awd	$1.55	$81,522.25
	2	$1.60	$84,152.00
	3	$2.40	$126,228.00
Ref #27	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (3.00"), (381 SY)**	
	Awd	$3.30	$1,257.30
	2	$10.00	$3,810.00
	3	$2.90	$1,104.90
Ref #28	**254E01600**	**PATCHING PLANED SURFACE, (245 SY)**	
	Awd	$12.50	$3,062.50
	2	$1.25	$306.25
	3	$28.00	$6,860.00
Ref #29	**407E10000**	**TACK COAT (0.06 GAL/SY), (24 GAL)**	
	Awd	$2.55	$61.20
	2	$2.00	$48.00
	3	$2.50	$60.00
Ref #30	**407E10000**	**TACK COAT (0.09 GAL/SY), (4774 GAL)**	
	Awd	$2.55	$12,173.70
	2	$2.00	$9,548.00
	3	$2.50	$11,935.00
Ref #31	**408E10001**	**PRIME COAT, AS PER PLAN, (3281 GAL)**	
	Awd	$4.80	$15,748.80
	2	$4.00	$13,124.00
	3	$5.50	$18,045.50
Ref #32	**442E00201**	**ASPHALT CONCRETE SURFACE COURSE, 9.5 MM, TYPE A (4, (2183 CY)**	
	Awd	$214.00	$467,162.00
	2	$242.00	$528,286.00
	3	$213.00	$464,979.00

Ref #33	**442E22301**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (17 CY)**	
	Awd	$250.00	$4,250.00
	2	$600.00	$10,200.00
	3	$465.00	$7,905.00
Ref #34	**617E10100**	**COMPACTED AGGREGATE, (461 CY)**	
	Awd	$78.00	$35,958.00
	2	$30.00	$13,830.00
	3	$90.00	$41,490.00

Section 4 - PAVEMENT - Totals

Awd	**$819,795.75**
2	**$820,954.25**
3	**$889,657.40**

Ref #35	**621E00100**	**RPM, (365 EACH)**	
	Awd	$43.60	$15,914.00
	2	$34.00	$12,410.00
	3	$41.50	$15,147.50
Ref #36	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (365 EACH)**	
	Awd	$7.00	$2,555.00
	2	$2.50	$912.50
	3	$5.50	$2,007.50
Ref #37	**642E00104**	**EDGE LINE, 6", TYPE 1 (WHITE), (6.4 MILE)**	
	Awd	$1,000.00	$6,400.00
	2	$850.00	$5,440.00
	3	$1,100.00	$7,040.00
Ref #38	**642E00300**	**CENTER LINE, TYPE 1, (3.2 MILE)**	
	Awd	$1,210.00	$3,872.00
	2	$990.00	$3,168.00
	3	$1,100.00	$3,520.00
Ref #39	**644E00500**	**STOP LINE, (135 FT)**	
	Awd	$15.75	$2,126.25
	2	$14.00	$1,890.00
	3	$25.00	$3,375.00
Ref #40	**646E10010**	**EDGE LINE, 6" (WHITE), (0.46 MILE)**	
	Awd	$10,500.00	$4,830.00
	2	$5,800.00	$2,668.00
	3	$7,550.00	$3,473.00
Ref #41	**646E10200**	**CENTER LINE (WHITE), (0.23 MILE)**	
	Awd	$15,750.00	$3,622.50
	2	$5,800.00	$1,334.00
	3	$14,765.00	$3,395.95

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$39,319.75**
2	**$27,822.50**
3	**$37,958.95**

Ref #42	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (50 HOUR)**	
	Awd	$89.25	$4,462.50
	2	$95.00	$4,750.00
	3	$100.00	$5,000.00
Ref #43	**614E12460**	**WORK ZONE MARKING SIGN, (34 EACH)**	
	Awd	$94.50	$3,213.00
	2	$94.50	$3,213.00
	3	$125.00	$4,250.00
Ref #44	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (25 CY)**	
	Awd	$285.00	$7,125.00
	2	$100.00	$2,500.00
	3	$550.00	$13,750.00
Ref #45	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (6.88 MILE)**	
	Awd	$1,260.00	$8,668.80
	2	$1,190.00	$8,187.20
	3	$1,100.00	$7,568.00
Ref #46	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (270 FT)**	
	Awd	$3.15	$850.50
	2	$6.00	$1,620.00
	3	$3.00	$810.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$24,319.80**
2	**$20,270.20**
3	**$31,378.00**

Ref #47	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$4,250.00	$4,250.00
	2	$4,350.00	$4,350.00
	3	$5,500.00	$5,500.00
Ref #48	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$75,000.00	$75,000.00
	3	$64,000.00	$64,000.00
Ref #49	**619E16010**	**FIELD OFFICE, TYPE B, (4 MNTH)**	
	Awd	$2,850.00	$11,400.00
	2	$2,200.00	$8,800.00
	3	$3,000.00	$12,000.00
Ref #50	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$3,850.00	$3,850.00
	2	$3,000.00	$3,000.00
	3	$15,815.00	$15,815.00
Ref #51	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$54,450.00	$54,450.00
	3	$34,000.00	$34,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$104,500.00**
2	**$145,600.00**
3	**$131,315.00**