Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250125
PID 108039
LOR-US 20-24.97
Federal
Type: BRIDGE REPLACEMENT (1 BRIDGE)
Letting Date: 2/27/2025
Completion Date: 10/31/2025

Contract Awarded To: PERK COMPANY INC
Award Amount: $2,746,645.35

Engineer's Estimate: $2,460,000.00

Bidder 1
PERK COMPANY INC
3740 Carnegie Avenue Bldg A Suite 301
Cuyahoga
CLEVELAND, OH 44115
Bid $2,746,645.35

Bidder 2
SCHIRMER CONSTRUCTION LLC
31350 INDUSTRIAL PARKWAY
Cuyahoga
NORTH OLMSTED, OH 44070
Bid $4,084,775.50

Bidder 3
BEAVER EXCAVATING COMPANY
P O BOX 6059
Stark
CANTON, OH 44706
Bid $6,018,130.25

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$5,500.00	$5,500.00
	2	$3,000.00	$3,000.00
	3	$150,000.00	$150,000.00
Ref #2	**202E20010**	**HEADWALL REMOVED, (1 EACH)**	
	Awd	$525.00	$525.00
	2	$2,000.00	$2,000.00
	3	$200.00	$200.00
Ref #3	**202E23000**	**PAVEMENT REMOVED, (1491 SY)**	
	Awd	$32.50	$48,457.50
	2	$15.00	$22,365.00
	3	$40.00	$59,640.00
Ref #4	**202E32000**	**CURB REMOVED, (59 FT)**	
	Awd	$16.70	$985.30
	2	$40.00	$2,360.00
	3	$4.50	$265.50
Ref #5	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (23 FT)**	
	Awd	$25.00	$575.00
	2	$75.00	$1,725.00
	3	$30.00	$690.00
Ref #6	**202E38000**	**GUARDRAIL REMOVED, (463 FT)**	
	Awd	$6.50	$3,009.50
	2	$5.00	$2,315.00
	3	$5.00	$2,315.00
Ref #7	**202E42001**	**ANCHOR ASSEMBLY REMOVED, TYPE A, AS PER PLAN, (4 EACH)**	
	Awd	$595.00	$2,380.00
	2	$150.00	$600.00
	3	$150.00	$600.00
Ref #8	**202E70110**	**SPECIAL - PIPE CLEANOUT, 24" AND UNDER, (50 FT)**	
	Awd	$100.00	$5,000.00
	2	$50.00	$2,500.00
	3	$65.00	$3,250.00
Ref #9	**202E75000**	**FENCE REMOVED, (121 FT)**	
	Awd	$10.00	$1,210.00
	2	$15.00	$1,815.00
	3	$4.50	$544.50
Ref #10	**202E98100**	**REMOVAL MISC.: LANDSCAPE BED REMOVED, (2 EACH)**	
	Awd	$850.00	$1,700.00
	2	$1,500.00	$3,000.00
	3	$400.00	$800.00
Ref #11	**202E98100**	**REMOVAL MISC.:ROCK REMOVED, (4 EACH)**	
	Awd	$240.00	$960.00
	2	$150.00	$600.00
	3	$215.00	$860.00
Ref #12	**203E10000**	**EXCAVATION, (44 CY)**	
	Awd	$40.00	$1,760.00
	2	$100.00	$4,400.00
	3	$246.40	$10,841.60

Ref #13	**203E20000**	**EMBANKMENT, (1464 CY)**	
	Awd	$19.00	$27,816.00
	2	$42.00	$61,488.00
	3	$54.00	$79,056.00
Ref #14	**204E10000**	**SUBGRADE COMPACTION, (1899 SY)**	
	Awd	$1.50	$2,848.50
	2	$3.00	$5,697.00
	3	$2.50	$4,747.50
Ref #15	**204E45000**	**PROOF ROLLING, (9 HOUR)**	
	Awd	$250.00	$2,250.00
	2	$100.00	$900.00
	3	$350.00	$3,150.00
Ref #16	**606E15050**	**GUARDRAIL, TYPE MGS, MASH 2016, (50 FT)**	
	Awd	$21.00	$1,050.00
	2	$21.00	$1,050.00
	3	$21.00	$1,050.00
Ref #17	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, MASH 2016, (4 EACH)**	
	Awd	$2,650.00	$10,600.00
	2	$2,700.00	$10,800.00
	3	$2,650.00	$10,600.00
Ref #18	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (4 EACH)**	
	Awd	$2,475.00	$9,900.00
	2	$2,500.00	$10,000.00
	3	$2,475.00	$9,900.00
Ref #19	**607E98000**	**FENCE, MISC.:SPLIT RAIL WOOD FENCE, (121 FT)**	
	Awd	$55.00	$6,655.00
	2	$55.00	$6,655.00
	3	$53.80	$6,509.80
Ref #20	**623E38500**	**MONUMENT ASSEMBLY, TYPE C, (2 EACH)**	
	Awd	$1,500.00	$3,000.00
	2	$1,000.00	$2,000.00
	3	$1,500.00	$3,000.00
Ref #21	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$1,000.00	$1,000.00
	3	$5,000.00	$5,000.00
Ref #22	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$2,000.00	$2,000.00
	3	$5,000.00	$5,000.00
Ref #23	**625E40000**	**SPECIAL - MAINTAIN EXISTING LIGHTING, (LUMP SUM)**	
	Awd	$3,500.00	$3,500.00
	2	$3,500.00	$3,500.00
	3	$3,500.00	$3,500.00
Ref #24	**625E40010**	**SPECIAL - REPLACEMENT OF EXISTING LIGHTING UNIT, (2 EACH)**	
	Awd	$500.00	$1,000.00
	2	$500.00	$1,000.00
	3	$500.00	$1,000.00

Section 1 - ROADWAY - Totals

Awd	**$150,681.80**
2	**$152,770.00**
3	**$362,519.90**

Ref #25	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (8 SY)**	
	Awd	$200.00	$1,600.00
	2	$175.00	$1,400.00
	3	$350.00	$2,800.00
Ref #26	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$500.00	$1,000.00
	2	$10.00	$20.00
	3	$100.00	$200.00
Ref #27	**659E00300**	**TOPSOIL, (88 CY)**	
	Awd	$2.00	$176.00
	2	$135.00	$11,880.00
	3	$45.00	$3,960.00
Ref #28	**659E10000**	**SEEDING AND MULCHING, (788 SY)**	
	Awd	$5.00	$3,940.00
	2	$8.00	$6,304.00
	3	$3.95	$3,112.60
Ref #29	**659E14000**	**REPAIR SEEDING AND MULCHING, (41 SY)**	
	Awd	$2.00	$82.00
	2	$4.00	$164.00
	3	$1.00	$41.00
Ref #30	**659E15000**	**INTER-SEEDING, (41 SY)**	
	Awd	$1.00	$41.00
	2	$4.00	$164.00
	3	$0.10	$4.10
Ref #31	**659E20000**	**COMMERCIAL FERTILIZER, (0.12 TON)**	
	Awd	$1,000.00	$120.00
	2	$600.00	$72.00
	3	$665.00	$79.80
Ref #32	**659E31000**	**LIME, (0.2 ACRE)**	
	Awd	$1,000.00	$200.00
	2	$250.00	$50.00
	3	$52.50	$10.50
Ref #33	**659E35000**	**WATER, (2 MGAL)**	
	Awd	$100.00	$200.00
	2	$10.00	$20.00
	3	$1.00	$2.00
Ref #34	**832E30000**	**EROSION CONTROL, (25000 EACH)**	
	Awd	$1.00	$25,000.00
	2	$1.00	$25,000.00
	3	$1.00	$25,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$32,359.00**
2	**$45,074.00**
3	**$35,210.00**

Ref #35	**602E20000**	**CONCRETE MASONRY(HEADWALL), (0.6 CY)**	
	Awd	$2,500.00	$1,500.00
	2	$4,000.00	$2,400.00
	3	$4,000.00	$2,400.00
Ref #36	**605E13300**	**6" UNCLASSIFIED PIPE UNDERDRAINS, (100 FT)**	
	Awd	$24.00	$2,400.00
	2	$22.00	$2,200.00
	3	$32.00	$3,200.00
Ref #37	**605E14000**	**6" BASE PIPE UNDERDRAINS, (768 FT)**	
	Awd	$24.00	$18,432.00
	2	$22.00	$16,896.00
	3	$32.00	$24,576.00
Ref #38	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (49 FT)**	
	Awd	$24.00	$1,176.00
	2	$100.00	$4,900.00
	3	$17.00	$833.00
Ref #39	**611E01500**	**6" CONDUIT, TYPE F, (50 FT)**	
	Awd	$24.00	$1,200.00
	2	$100.00	$5,000.00
	3	$17.00	$850.00
Ref #40	**611E04400**	**12" CONDUIT, TYPE B, (41 FT)**	
	Awd	$340.00	$13,940.00
	2	$190.00	$7,790.00
	3	$100.00	$4,100.00
Ref #41	**611E04600**	**12" CONDUIT, TYPE C, (57 FT)**	
	Awd	$270.00	$15,390.00
	2	$170.00	$9,690.00
	3	$90.00	$5,130.00
Ref #42	**611E10600**	**24" CONDUIT, TYPE C, (706.02), (12 FT)**	
	Awd	$660.00	$7,920.00
	2	$180.00	$2,160.00
	3	$335.00	$4,020.00
Ref #43	**611E98510**	**CATCH BASIN, NO. 2-3, (1 EACH)**	
	Awd	$7,350.00	$7,350.00
	2	$4,000.00	$4,000.00
	3	$3,000.00	$3,000.00
Ref #44	**611E98721**	**INLET, NO. 2-8, AS PER PLAN, (2 EACH)**	
	Awd	$9,900.00	$19,800.00
	2	$6,500.00	$13,000.00
	3	$7,300.00	$14,600.00
Ref #45	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (4 EACH)**	
	Awd	$885.00	$3,540.00
	2	$1,000.00	$4,000.00
	3	$480.00	$1,920.00

Section 3 - DRAINAGE - Totals

Awd	**$92,648.00**
2	**$72,036.00**
3	**$64,629.00**

Ref #46	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 3" DEPTH, (2444 SY)**	
	Awd	$6.90	$16,863.60
	2	$7.00	$17,108.00
	3	$8.00	$19,552.00
Ref #47	**255E20000**	**FULL DEPTH PAVEMENT SAWING, 3" DEPTH, (78 FT)**	
	Awd	$2.50	$195.00
	2	$40.00	$3,120.00
	3	$5.00	$390.00
Ref #48	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (280 CY)**	
	Awd	$241.00	$67,480.00
	2	$245.00	$68,600.00
	3	$245.00	$68,600.00
Ref #49	**304E20000**	**AGGREGATE BASE, (317 CY)**	
	Awd	$72.50	$22,982.50
	2	$110.00	$34,870.00
	3	$115.00	$36,455.00
Ref #50	**407E10000**	**TACK COAT, (450 GAL)**	
	Awd	$3.25	$1,462.50
	2	$4.00	$1,800.00
	3	$3.25	$1,462.50
Ref #51	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (143 CY)**	
	Awd	$291.00	$41,613.00
	2	$300.00	$42,900.00
	3	$300.00	$42,900.00
Ref #52	**441E50300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (448, (199 CY)**	
	Awd	$289.00	$57,511.00
	2	$300.00	$59,700.00
	3	$300.00	$59,700.00
Ref #53	**608E10000**	**4" CONCRETE WALK, (657 SF)**	
	Awd	$10.50	$6,898.50
	2	$19.00	$12,483.00
	3	$20.00	$13,140.00
Ref #54	**609E24510**	**CURB, TYPE 4-C, (85 FT)**	
	Awd	$15.80	$1,343.00
	2	$35.00	$2,975.00
	3	$55.00	$4,675.00
Ref #55	**609E26000**	**CURB, TYPE 6, (227 FT)**	
	Awd	$32.00	$7,264.00
	2	$35.00	$7,945.00
	3	$60.00	$13,620.00

Section 4 - PAVEMENT - Totals

Awd	**$223,613.10**
2	**$251,501.00**
3	**$260,494.50**

Ref #56	**202E98200**	**REMOVAL MISC.:12" WATER MAIN REMOVED, (250 FT)**	
	Awd	$125.00	$31,250.00
	2	$60.00	$15,000.00
	3	$54.54	$13,635.00
Ref #57	**638E00800**	**6" WATER MAIN DUCTILE IRON PIPE ANSI CLASS 52, BOL, (4 FT)**	
	Awd	$1,966.00	$7,864.00
	2	$1,800.00	$7,200.00
	3	$765.00	$3,060.00
Ref #58	**638E01400**	**8" WATER MAIN DUCTILE IRON PIPE ANSI CLASS 52, BOL, (8 FT)**	
	Awd	$1,515.00	$12,120.00
	2	$2,000.00	$16,000.00
	3	$700.00	$5,600.00
Ref #59	**638E02600**	**12" WATER MAIN DUCTILE IRON PIPE ANSI CLASS 52, BO, (291 FT)**	
	Awd	$335.00	$97,485.00
	2	$880.00	$256,080.00
	3	$850.00	$247,350.00
Ref #60	**638E07800**	**6" GATE VALVE AND VALVE BOX, (1 EACH)**	
	Awd	$3,805.00	$3,805.00
	2	$6,000.00	$6,000.00
	3	$3,500.00	$3,500.00
Ref #61	**638E08100**	**12" GATE VALVE AND VALVE BOX, (2 EACH)**	
	Awd	$10,125.00	$20,250.00
	2	$10,000.00	$20,000.00
	3	$6,500.00	$13,000.00
Ref #62	**638E09710**	**12" X 8" TAPPING SLEEVE, VALVE AND VALVE BOX, (1 EACH)**	
	Awd	$12,050.00	$12,050.00
	2	$12,000.00	$12,000.00
	3	$6,500.00	$6,500.00
Ref #63	**638E10200**	**6" FIRE HYDRANT, (1 EACH)**	
	Awd	$11,507.00	$11,507.00
	2	$12,000.00	$12,000.00
	3	$10,000.00	$10,000.00
Ref #64	**638E10800**	**VALVE BOX ADJUSTED TO GRADE, (2 EACH)**	
	Awd	$840.00	$1,680.00
	2	$400.00	$800.00
	3	$425.00	$850.00
Ref #65	**638E11608**	**SPECIAL - 12" WATER MAIN DIP AND FITTINGS: TR FLEX, (60 FT)**	
	Awd	$1,085.00	$65,100.00
	2	$425.00	$25,500.00
	3	$5,000.00	$300,000.00
Ref #66	**638E20884**	**SPECIAL - CUT AND PLUG EXISTING 12" WATER LINE CIT, (2 EACH)**	
	Awd	$1,435.00	$2,870.00
	2	$4,000.00	$8,000.00
	3	$2,000.00	$4,000.00

Section 5 - WATER WORK - Totals

Awd	**$265,981.00**
2	**$378,580.00**
3	**$607,495.00**

Ref #67	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BIDIRECTIONAL, (12 EACH)**	
	Awd	$11.00	$132.00
	2	$12.00	$144.00
	3	$11.00	$132.00
Ref #68	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (20 FT)**	
	Awd	$13.00	$260.00
	2	$14.00	$280.00
	3	$12.80	$256.00
Ref #69	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (53 FT)**	
	Awd	$14.00	$742.00
	2	$15.00	$795.00
	3	$12.85	$681.05
Ref #70	**630E80100**	**SIGN, FLAT SHEET, (24 SF)**	
	Awd	$25.00	$600.00
	2	$26.00	$624.00
	3	$29.55	$709.20
Ref #71	**630E80101**	**SIGN, FLAT SHEET, AS PER PLAN, (2 SF)**	
	Awd	$25.00	$50.00
	2	$26.00	$52.00
	3	$90.00	$180.00
Ref #72	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (2 EACH)**	
	Awd	$30.00	$60.00
	2	$34.00	$68.00
	3	$72.50	$145.00
Ref #73	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (1 EACH)**	
	Awd	$40.00	$40.00
	2	$41.00	$41.00
	3	$145.00	$145.00
Ref #76	**646E10010**	**EDGE LINE, 6", (0.4 MILE)**	
	Awd	$4,600.00	$1,840.00
	2	$5,000.00	$2,000.00
	3	$9,350.00	$3,740.00
Ref #77	**646E10200**	**CENTER LINE (DOUBLE YELLOW), (0.06 MILE)**	
	Awd	$5,800.00	$348.00
	2	$6,000.00	$360.00
	3	$36,100.00	$2,166.00
Ref #78	**646E10200**	**CENTER LINE (PASS PROTECTED, YELLOW), (0.34 MILE)**	
	Awd	$5,800.00	$1,972.00
	2	$6,000.00	$2,040.00
	3	$22,600.00	$7,684.00
Ref #79	**646E10300**	**CHANNELIZING LINE, 8", (58 FT)**	
	Awd	$1.90	$110.20
	2	$2.00	$116.00
	3	$18.00	$1,044.00

Ref #80	**646E10400**	**STOP LINE, (23 FT)**	
	Awd	$12.00	$276.00
	2	$13.00	$299.00
	3	$16.00	$368.00
Ref #81	**646E20110**	**SCHOOL SYMBOL MARKING, 96", (1 EACH)**	
	Awd	$750.00	$750.00
	2	$800.00	$800.00
	3	$695.00	$695.00
Ref #82	**646E20300**	**LANE ARROW, (6 EACH)**	
	Awd	$175.00	$1,050.00
	2	$200.00	$1,200.00
	3	$195.00	$1,170.00

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$8,230.20**
2	**$8,819.00**
3	**$19,115.25**

Ref #83	**410E10000**	**TRAFFIC COMPACTED SURFACE, TYPE A, (10 CY)**	
	Awd	$177.50	$1,775.00
	2	$175.00	$1,750.00
	3	$75.00	$750.00
Ref #84	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (80 HOUR)**	
	Awd	$100.00	$8,000.00
	2	$75.00	$6,000.00
	3	$70.00	$5,600.00
Ref #85	**614E11630**	**INCREASED BARRIER DELINEATION, (166 FT)**	
	Awd	$4.00	$664.00
	2	$4.00	$664.00
	3	$3.95	$655.70
Ref #86	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (9 EACH)**	
	Awd	$2,850.00	$25,650.00
	2	$3,500.00	$31,500.00
	3	$3,000.00	$27,000.00
Ref #87	**614E12460**	**WORK ZONE MARKING SIGN, (2 EACH)**	
	Awd	$200.00	$400.00
	2	$200.00	$400.00
	3	$200.00	$400.00
Ref #88	**614E12500**	**REPLACEMENT SIGN, (5 EACH)**	
	Awd	$100.00	$500.00
	2	$100.00	$500.00
	3	$100.00	$500.00
Ref #89	**614E12600**	**REPLACEMENT DRUM, (5 EACH)**	
	Awd	$50.00	$250.00
	2	$225.00	$1,125.00
	3	$45.00	$225.00
Ref #90	**614E13310**	**BARRIER REFLECTOR, TYPE 1, BIDIRECTIONAL, (39 EACH)**	
	Awd	$8.00	$312.00
	2	$10.00	$390.00
	3	$8.00	$312.00

Ref #91	**614E13314**	**BARRIER REFLECTOR, TYPE 3, BIDIRECTIONAL, (6 EACH)**	
	Awd	$10.00	$60.00
	2	$12.00	$72.00
	3	$10.00	$60.00
Ref #92	**614E13360**	**OBJECT MARKER, TWO WAY, (45 EACH)**	
	Awd	$18.00	$810.00
	2	$20.00	$900.00
	3	$25.00	$1,125.00
Ref #93	**614E21000**	**WORK ZONE CENTER LINE, CLASS I, DOUBLE YELLOW, (0.67 MILE)**	
	Awd	$2,500.00	$1,675.00
	2	$2,700.00	$1,809.00
	3	$2,500.00	$1,675.00
Ref #94	**614E21000**	**WORK ZONE CENTER LINE, CLASS I, PASS PROTECTED, (0.07 MILE)**	
	Awd	$2,500.00	$175.00
	2	$2,700.00	$189.00
	3	$2,500.00	$175.00
Ref #95	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (0.06 MILE)**	
	Awd	$2,500.00	$150.00
	2	$2,700.00	$162.00
	3	$2,500.00	$150.00
Ref #96	**614E21200**	**WORK ZONE CENTER LINE, CLASS I, 740.06, TYPE I, (0.01 MILE)**	
	Awd	$15,000.00	$150.00
	2	$16,000.00	$160.00
	3	$15,000.00	$150.00
Ref #97	**614E22010**	**WORK ZONE EDGE LINE, CLASS I, 6", (2.22 MILE)**	
	Awd	$1,400.00	$3,108.00
	2	$1,500.00	$3,330.00
	3	$1,400.00	$3,108.00
Ref #98	**614E22100**	**WORK ZONE EDGE LINE, CLASS I, 4", 642 PAINT, (0.2 MILE)**	
	Awd	$1,400.00	$280.00
	2	$1,500.00	$300.00
	3	$1,400.00	$280.00
Ref #99	**614E22200**	**WORK ZONE EDGE LINE, CLASS I, 4", 740.06, TYPE I, (0.02 MILE)**	
	Awd	$8,500.00	$170.00
	2	$9,000.00	$180.00
	3	$8,500.00	$170.00
Ref #100	**614E23000**	**WORK ZONE CHANNELIZING LINE, CLASS I, 8", (100 FT)**	
	Awd	$1.00	$100.00
	2	$1.00	$100.00
	3	$0.95	$95.00
Ref #101	**615E20000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, (375 SY)**	
	Awd	$160.00	$60,000.00
	2	$250.00	$93,750.00
	3	$225.00	$84,375.00
Ref #102	**616E10000**	**WATER, (1 MGAL)**	
	Awd	$200.00	$200.00
	2	$10.00	$10.00
	3	$400.00	$400.00

Ref #103	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (1120 FT)**	
	Awd	$26.00	$29,120.00
	2	$100.00	$112,000.00
	3	$30.00	$33,600.00
Ref #104	**622E41110**	**PORTABLE BARRIER, ANCHORED, (240 FT)**	
	Awd	$36.00	$8,640.00
	2	$115.00	$27,600.00
	3	$30.00	$7,200.00

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$142,189.00**
2	**$282,891.00**
3	**$168,005.70**

Ref #105	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$68,985.00	$68,985.00
	2	$512,000.00	$512,000.00
	3	$775,000.00	$775,000.00
Ref #106	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$55,500.00	$55,500.00
	2	$345,000.00	$345,000.00
	3	$175,000.00	$175,000.00
Ref #107	**503E21100**	**UNCLASSIFIED EXCAVATION, (1760 CY)**	
	Awd	$37.15	$65,384.00
	2	$85.00	$149,600.00
	3	$150.00	$264,000.00
Ref #108	**507E00101**	**STEEL PILES HP10X42, FURNISHED, AS PER PLAN, (600 FT)**	
	Awd	$56.00	$33,600.00
	2	$27.00	$16,200.00
	3	$55.00	$33,000.00
Ref #109	**507E00201**	**STEEL PILES HP12X53, FURNISHED, AS PER PLAN, (640 FT)**	
	Awd	$61.00	$39,040.00
	2	$33.00	$21,120.00
	3	$60.00	$38,400.00
Ref #110	**507E71200**	**SPECIAL - PILE ENCASEMENT, (195 FT)**	
	Awd	$600.00	$117,000.00
	2	$140.00	$27,300.00
	3	$225.00	$43,875.00
Ref #111	**507E92201**	**PREBORED HOLES, AS PER PLAN, (620 FT)**	
	Awd	$230.00	$142,600.00
	2	$50.00	$31,000.00
	3	$225.00	$139,500.00
Ref #112	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (81499 LB)**	
	Awd	$1.75	$142,623.25
	2	$2.50	$203,747.50
	3	$2.10	$171,147.90
Ref #113	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (230 EACH)**	
	Awd	$30.00	$6,900.00
	2	$35.00	$8,050.00
	3	$30.00	$6,900.00

Ref #114	**511E33312**	**CLASS QC2 CONCRETE WITH QC/QA, SUPERSTRUCTURE, (272 CY)**	
	Awd	$1,495.00	$406,640.00
	2	$2,600.00	$707,200.00
	3	$3,000.00	$816,000.00
Ref #115	**511E43510**	**CLASS QC1 CONCRETE, ABUTMENT INCLUDING FOOTING, (75 CY)**	
	Awd	$1,270.00	$95,250.00
	2	$2,200.00	$165,000.00
	3	$1,200.00	$90,000.00
Ref #116	**511E51512**	**CLASS QC2 CONCRETE WITH QC/QA, SIDEWALK, (47 CY)**	
	Awd	$640.00	$30,080.00
	2	$1,100.00	$51,700.00
	3	$600.00	$28,200.00
Ref #117	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (177 SY)**	
	Awd	$25.00	$4,425.00
	2	$25.00	$4,425.00
	3	$21.00	$3,717.00
Ref #118	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (328 SY)**	
	Awd	$45.00	$14,760.00
	2	$45.00	$14,760.00
	3	$45.00	$14,760.00
Ref #119	**512E33000**	**TYPE 2 WATERPROOFING, (16 SY)**	
	Awd	$50.00	$800.00
	2	$150.00	$2,400.00
	3	$48.00	$768.00
Ref #120	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (84 SF)**	
	Awd	$12.00	$1,008.00
	2	$5.00	$420.00
	3	$6.00	$504.00
Ref #121	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (112 SF)**	
	Awd	$10.00	$1,120.00
	2	$6.00	$672.00
	3	$7.00	$784.00
Ref #122	**516E14014**	**INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (133 FT)**	
	Awd	$37.00	$4,921.00
	2	$45.00	$5,985.00
	3	$45.00	$5,985.00
Ref #123	**517E75121**	**RAILING (CONCRETE PARAPET WITH TWIN STEEL TUBE RAI, (226 FT)**	
	Awd	$340.00	$76,840.00
	2	$415.00	$93,790.00
	3	$450.00	$101,700.00
Ref #124	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (68 CY)**	
	Awd	$132.50	$9,010.00
	2	$125.00	$8,500.00
	3	$125.00	$8,500.00
Ref #125	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (133 FT)**	
	Awd	$24.00	$3,192.00
	2	$40.00	$5,320.00
	3	$20.00	$2,660.00

Ref #126	**518E40012**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, (60 FT)**	
	Awd	$24.00	$1,440.00
	2	$45.50	$2,730.00
	3	$20.00	$1,200.00
Ref #127	**526E10001**	**REINFORCED CONCRETE APPROACH SLABS (T=12"), AS PER, (176 SY)**	
	Awd	$480.00	$84,480.00
	2	$565.00	$99,440.00
	3	$500.00	$88,000.00
Ref #128	**530E00200**	**SPECIAL - STRUCTURES (EXISTING STRUCTURE REPAIR), (LUMP SUM)**	
	Awd	$8,625.00	$8,625.00
	2	$5,000.00	$5,000.00
	3	$30,000.00	$30,000.00
Ref #129	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (361 CY)**	
	Awd	$140.00	$50,540.00
	2	$145.00	$52,345.00
	3	$260.00	$93,860.00
Ref #130	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (1 EACH)**	
	Awd	$8,500.00	$8,500.00
	2	$9,000.00	$9,000.00
	3	$15,000.00	$15,000.00

Section 8 - STRUCTURE OVER 20 FOOT SPAN (LOR-20-24.9 - Totals

Awd	**$1,473,263.25**
2	**$2,542,704.50**
3	**$2,948,460.90**

Ref #131	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$27,000.00	$27,000.00
	2	$85,000.00	$85,000.00
	3	$80,000.00	$80,000.00
Ref #132	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$97,250.00	$97,250.00
	2	$92,000.00	$92,000.00
	3	$340,000.00	$340,000.00
Ref #133	**619E16010**	**FIELD OFFICE, TYPE B, (8 MNTH)**	
	Awd	$2,075.00	$16,600.00
	2	$1,300.00	$10,400.00
	3	$3,400.00	$27,200.00
Ref #134	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$31,830.00	$31,830.00
	2	$60,000.00	$60,000.00
	3	$100,000.00	$100,000.00
Ref #135	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$180,000.00	$180,000.00
	2	$100,000.00	$100,000.00
	3	$1,000,000.00	$1,000,000.00
Ref #200	**108E30000**	**CPM PROGRESS SCHEDULE SHORT DURATION PROJECTS, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$3,000.00	$3,000.00
	3	$5,000.00	$5,000.00

Section 9 - INCIDENTALS - Totals

Awd	**$357,680.00**
2	**$350,400.00**
3	**$1,552,200.00**