Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250128
PID 119143
MEG-US 33-13.98
Federal
Type: MAJOR WIDENING
Letting Date: 2/27/2025
Completion Date: 11/1/2028

Contract Awarded To: KOKOSING CONSTRUCTION COMPANY INC
Award Amount: $31,149,715.62

Engineer's Estimate: $31,509,000.00

Bidder 1
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $31,149,715.62

Bidder 2
ALLARD EXCAVATION LLC
59 HIGH STREET
Scioto
SOUTH WEBSTER, OH 45682
Bid $34,982,062.99

Bidder 3
GEORGE J IGEL & CO INC
2040 ALUM CREEK DR
Franklin
COLUMBUS, OH 43207
Bid $36,145,901.88

Bidder 4
KANAWHA STONE COMPANY INCORPORATED
409 JACOBSON DR

POCA, WV 25159
Bid $36,334,852.12

Bidder 5
TRITON CONSTRUCTION INC
P O BOX 1360

SAINT ALBANS, WV 25177
Bid $38,518,205.00

Bidder 6
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $40,417,626.35

Ref #1	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$950,000.00	$950,000.00
	3	$935,000.00	$935,000.00
	4	$1,549,991.25	$1,549,991.25
	5	$403,953.39	$403,953.39
	6	$650,000.00	$650,000.00
Ref #2	**202E20010**	**HEADWALL REMOVED, (1 EACH)**	
	Awd	$350.00	$350.00
	2	$256.00	$256.00
	3	$550.00	$550.00
	4	$457.24	$457.24
	5	$500.00	$500.00
	6	$470.00	$470.00
Ref #3	**202E23000**	**PAVEMENT REMOVED, (28966 SY)**	
	Awd	$5.00	$144,830.00
	2	$10.00	$289,660.00
	3	$6.50	$188,279.00
	4	$5.19	$150,333.54
	5	$5.00	$144,830.00
	6	$10.00	$289,660.00
Ref #4	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (110 FT)**	
	Awd	$16.00	$1,760.00
	2	$7.00	$770.00
	3	$4.50	$495.00
	4	$16.53	$1,818.30
	5	$30.00	$3,300.00
	6	$15.00	$1,650.00
Ref #5	**202E35101**	**PIPE REMOVED, 24" DIAMETER AND UNDER, AS PER PLAN, (565 FT)**	
	Awd	$12.00	$6,780.00
	2	$7.00	$3,955.00
	3	$4.00	$2,260.00
	4	$24.59	$13,893.35
	5	$50.00	$28,250.00
	6	$15.00	$8,475.00
Ref #6	**202E38000**	**GUARDRAIL REMOVED, (19827.5 FT)**	
	Awd	$1.80	$35,689.50
	2	$2.00	$39,655.00
	3	$1.80	$35,689.50
	4	$1.90	$37,672.25
	5	$3.00	$59,482.50
	6	$2.50	$49,568.75
Ref #7	**202E47800**	**IMPACT ATTENUATOR REMOVED, (1 EACH)**	
	Awd	$150.00	$150.00
	2	$186.00	$186.00
	3	$150.00	$150.00
	4	$150.00	$150.00
	5	$500.00	$500.00
	6	$160.00	$160.00

Ref #8	**202E58100**	**CATCH BASIN REMOVED, (1 EACH)**	
	Awd	$1,700.00	$1,700.00
	2	$390.00	$390.00
	3	$200.00	$200.00
	4	$1,077.28	$1,077.28
	5	$1,500.00	$1,500.00
	6	$470.00	$470.00
Ref #9	**202E75000**	**FENCE REMOVED, (924 FT)**	
	Awd	$5.00	$4,620.00
	2	$2.00	$1,848.00
	3	$6.50	$6,006.00
	4	$4.05	$3,742.20
	5	$4.00	$3,696.00
	6	$5.00	$4,620.00
Ref #10	**203E10000**	**EXCAVATION, (931325 CY)**	
	Awd	$6.25	$5,820,781.25
	2	$8.25	$7,683,431.25
	3	$9.00	$8,381,925.00
	4	$8.00	$7,450,600.00
	5	$10.00	$9,313,250.00
	6	$12.00	$11,175,900.00
Ref #11	**203E20000**	**EMBANKMENT, (507036 CY)**	
	Awd	$0.95	$481,684.20
	2	$3.00	$1,521,108.00
	3	$2.25	$1,140,831.00
	4	$1.59	$806,187.24
	5	$2.00	$1,014,072.00
	6	$2.00	$1,014,072.00
Ref #12	**203E35121**	**GRANULAR MATERIAL, TYPE C, AS PER PLAN, (470 CY)**	
	Awd	$116.00	$54,520.00
	2	$109.00	$51,230.00
	3	$110.00	$51,700.00
	4	$111.60	$52,452.00
	5	$120.00	$56,400.00
	6	$120.00	$56,400.00
Ref #13	**203E65000**	**SPECIAL - SETTLEMENT PLATFORM, (3 EACH)**	
	Awd	$1,340.00	$4,020.00
	2	$5,961.00	$17,883.00
	3	$6,300.00	$18,900.00
	4	$6,783.79	$20,351.37
	5	$1,200.00	$3,600.00
	6	$6,100.00	$18,300.00
Ref #14	**204E10000**	**SUBGRADE COMPACTION, (133105 SY)**	
	Awd	$1.77	$235,595.85
	2	$1.42	$189,009.10
	3	$1.00	$133,105.00
	4	$2.05	$272,865.25
	5	$2.00	$266,210.00
	6	$1.50	$199,657.50

Ref #15	**204E13000**	**EXCAVATION OF SUBGRADE, (8317 CY)**	
	Awd	$6.25	$51,981.25
	2	$8.00	$66,536.00
	3	$21.75	$180,894.75
	4	$3.62	$30,107.54
	5	$10.00	$83,170.00
	6	$20.00	$166,340.00
Ref #16	**204E30011**	**GRANULAR MATERIAL, TYPE B, AS PER PLAN, (8317 CY)**	
	Awd	$85.00	$706,945.00
	2	$91.00	$756,847.00
	3	$100.00	$831,700.00
	4	$119.24	$991,719.08
	5	$120.00	$998,040.00
	6	$70.00	$582,190.00
Ref #17	**204E45000**	**PROOF ROLLING, (45 HOUR)**	
	Awd	$250.00	$11,250.00
	2	$268.00	$12,060.00
	3	$120.00	$5,400.00
	4	$255.50	$11,497.50
	5	$250.00	$11,250.00
	6	$1,000.00	$45,000.00
Ref #18	**208E10000**	**PRE-BLAST CONDITION SURVEY, (LUMP SUM)**	
	Awd	$34,775.00	$34,775.00
	2	$8,595.00	$8,595.00
	3	$34,755.00	$34,755.00
	4	$34,755.00	$34,755.00
	5	$25,000.00	$25,000.00
	6	$95,000.00	$95,000.00
Ref #19	**208E12000**	**BLASTING CONSULTANT, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$5,500.00	$5,500.00
	3	$5,500.00	$5,500.00
	4	$5,500.00	$5,500.00
	5	$10,000.00	$10,000.00
	6	$60,000.00	$60,000.00
Ref #20	**208E13000**	**AIR BLAST AND NOISE CONTROL, (LUMP SUM)**	
	Awd	$8,775.00	$8,775.00
	2	$10,000.00	$10,000.00
	3	$15,600.00	$15,600.00
	4	$7,800.00	$7,800.00
	5	$15,000.00	$15,000.00
	6	$17,000.00	$17,000.00
Ref #21	**208E14000**	**VIBRATION CONTROL AND MONITORING, (LUMP SUM)**	
	Awd	$8,775.00	$8,775.00
	2	$10,000.00	$10,000.00
	3	$15,600.00	$15,600.00
	4	$7,800.00	$7,800.00
	5	$30,000.00	$30,000.00
	6	$15,000.00	$15,000.00

Ref #22	**208E16000**	**HYDROLOGIST, (LUMP SUM)**	
	Awd	$15,300.00	$15,300.00
	2	$45,000.00	$45,000.00
	3	$27,300.00	$27,300.00
	4	$46,500.00	$46,500.00
	5	$90,000.00	$90,000.00
	6	$150,000.00	$150,000.00
Ref #23	**209E15000**	**RESHAPING UNDER GUARDRAIL, (132.5 STA)**	
	Awd	$85.00	$11,262.50
	2	$64.00	$8,480.00
	3	$280.00	$37,100.00
	4	$89.88	$11,909.10
	5	$80.00	$10,600.00
	6	$150.00	$19,875.00
Ref #24	**209E70000**	**BORROW, (350.8 CY)**	
	Awd	$85.00	$29,818.00
	2	$43.00	$15,084.40
	3	$31.00	$10,874.80
	4	$66.07	$23,177.36
	5	$80.00	$28,064.00
	6	$25.00	$8,770.00
Ref #25	**606E15050**	**GUARDRAIL, TYPE MGS, (20925 FT)**	
	Awd	$16.78	$351,121.50
	2	$16.78	$351,121.50
	3	$16.78	$351,121.50
	4	$16.78	$351,121.50
	5	$16.78	$351,121.50
	6	$20.00	$418,500.00
Ref #26	**606E15400**	**MGS GUARDRAIL, TYPE 8, (2450 FT)**	
	Awd	$25.62	$62,769.00
	2	$25.92	$63,504.00
	3	$25.62	$62,769.00
	4	$25.62	$62,769.00
	5	$25.62	$62,769.00
	6	$30.00	$73,500.00
Ref #27	**606E15550**	**GUARDRAIL, BARRIER DESIGN, TYPE MGS, (62.5 FT)**	
	Awd	$31.20	$1,950.00
	2	$31.20	$1,950.00
	3	$31.20	$1,950.00
	4	$31.20	$1,950.00
	5	$31.20	$1,950.00
	6	$35.00	$2,187.50
Ref #28	**606E17050**	**RAISING TYPE MGS GUARDRAIL, (2087.5 FT)**	
	Awd	$4.50	$9,393.75
	2	$4.50	$9,393.75
	3	$4.50	$9,393.75
	4	$4.50	$9,393.75
	5	$4.50	$9,393.75
	6	$5.00	$10,437.50

Ref #29	**606E17500**	**POST END ANCHOR (OR CONCRETE BLOCK END ANCHOR), (18 EACH)**	
	Awd	$1,280.00	$23,040.00
	2	$1,280.00	$23,040.00
	3	$1,280.00	$23,040.00
	4	$1,280.00	$23,040.00
	5	$1,280.00	$23,040.00
	6	$1,500.00	$27,000.00
Ref #30	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, (MASH 2016), (6 EACH)**	
	Awd	$2,180.00	$13,080.00
	2	$2,180.00	$13,080.00
	3	$2,180.00	$13,080.00
	4	$2,180.00	$13,080.00
	5	$2,180.00	$13,080.00
	6	$2,500.00	$15,000.00
Ref #31	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (26 EACH)**	
	Awd	$1,000.00	$26,000.00
	2	$1,000.00	$26,000.00
	3	$1,000.00	$26,000.00
	4	$1,000.00	$26,000.00
	5	$1,000.00	$26,000.00
	6	$1,100.00	$28,600.00
Ref #32	**606E27846**	**ANCHOR ASSEMBLY REBUILT, MGS TYPE B, (1 EACH)**	
	Awd	$760.00	$760.00
	2	$760.00	$760.00
	3	$760.00	$760.00
	4	$760.00	$760.00
	5	$760.00	$760.00
	6	$870.00	$870.00
Ref #33	**606E27910**	**ANCHOR ASSEMBLY REBUILT, MGS TYPE T, (1 EACH)**	
	Awd	$450.00	$450.00
	2	$450.00	$450.00
	3	$450.00	$450.00
	4	$450.00	$450.00
	5	$450.00	$450.00
	6	$510.00	$510.00
Ref #34	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (3 EACH)**	
	Awd	$1,980.00	$5,940.00
	2	$1,980.00	$5,940.00
	3	$1,980.00	$5,940.00
	4	$1,980.00	$5,940.00
	5	$1,980.00	$5,940.00
	6	$2,300.00	$6,900.00
Ref #35	**606E35012**	**MGS BRIDGE TERMINAL ASSEMBLY REBUILT, TYPE 1, (2 EACH)**	
	Awd	$1,250.00	$2,500.00
	2	$1,250.00	$2,500.00
	3	$1,250.00	$2,500.00
	4	$1,250.00	$2,500.00
	5	$1,250.00	$2,500.00
	6	$1,400.00	$2,800.00

Ref #36	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (1 EACH)**	
	Awd	$340.00	$340.00
	2	$340.00	$340.00
	3	$340.00	$340.00
	4	$340.00	$340.00
	5	$340.00	$340.00
	6	$390.00	$390.00
Ref #37	**606E60012**	**IMPACT ATTENUATOR, TYPE 1 (BIDIRECTIONAL), (1 EACH)**	
	Awd	$7,500.00	$7,500.00
	2	$7,500.00	$7,500.00
	3	$7,500.00	$7,500.00
	4	$7,500.00	$7,500.00
	5	$7,500.00	$7,500.00
	6	$8,600.00	$8,600.00
Ref #38	**607E15000**	**FENCE, TYPE 47, (853 FT)**	
	Awd	$15.16	$12,931.48
	2	$15.16	$12,931.48
	3	$15.16	$12,931.48
	4	$15.16	$12,931.48
	5	$15.16	$12,931.48
	6	$15.00	$12,795.00
Ref #39	**623E40500**	**REFERENCE MONUMENT, TYPE A, (60 EACH)**	
	Awd	$480.00	$28,800.00
	2	$789.00	$47,340.00
	3	$760.00	$45,600.00
	4	$784.42	$47,065.20
	5	$700.00	$42,000.00
	6	$1,200.00	$72,000.00

Section 1 - ROADWAY - Totals

Awd	**$8,322,938.28**
2	**$12,253,334.48**
3	**$12,623,190.78**
4	**$12,097,197.78**
5	**$13,160,443.62**
6	**$15,308,668.25**

Ref #40	**601E25000**	**DUMPED ROCK FILL, TYPE A, (27 CY)**	
	Awd	$140.00	$3,780.00
	2	$105.00	$2,835.00
	3	$130.00	$3,510.00
	4	$164.38	$4,438.26
	5	$170.00	$4,590.00
	6	$120.00	$3,240.00
Ref #41	**601E26001**	**DUMPED ROCK FILL, TYPE B, AS PER PLAN, (3056 CY)**	
	Awd	$11.00	$33,616.00
	2	$104.00	$317,824.00
	3	$115.00	$351,440.00
	4	$128.95	$394,071.20
	5	$140.00	$427,840.00
	6	$65.00	$198,640.00

Ref #42	**601E32100**	**ROCK CHANNEL PROTECTION, TYPE B WITH FILTER, (892 CY)**	
	Awd	$140.00	$124,880.00
	2	$115.00	$102,580.00
	3	$120.00	$107,040.00
	4	$135.91	$121,231.72
	5	$125.00	$111,500.00
	6	$75.00	$66,900.00
Ref #43	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (1382 CY)**	
	Awd	$145.00	$200,390.00
	2	$115.00	$158,930.00
	3	$120.00	$165,840.00
	4	$131.28	$181,428.96
	5	$160.00	$221,120.00
	6	$70.00	$96,740.00
Ref #44	**616E10000**	**WATER, (4300 MGAL)**	
	Awd	$70.00	$301,000.00
	2	$1.00	$4,300.00
	3	$38.00	$163,400.00
	4	$65.99	$283,757.00
	5	$20.00	$86,000.00
	6	$35.00	$150,500.00
Ref #45	**659E00300**	**TOPSOIL, (8983 CY)**	
	Awd	$9.00	$80,847.00
	2	$20.00	$179,660.00
	3	$7.00	$62,881.00
	4	$30.07	$270,118.81
	5	$25.00	$224,575.00
	6	$15.00	$134,745.00
Ref #46	**659E10000**	**SEEDING AND MULCHING, (393050 SY)**	
	Awd	$0.60	$235,830.00
	2	$0.48	$188,664.00
	3	$0.65	$255,482.50
	4	$0.75	$294,787.50
	5	$0.60	$235,830.00
	6	$0.60	$235,830.00
Ref #47	**659E10001**	**SEEDING AND MULCHING, AS PER PLAN, (39133 SY)**	
	Awd	$0.55	$21,523.15
	2	$1.00	$39,133.00
	3	$0.85	$33,263.05
	4	$1.00	$39,133.00
	5	$0.55	$21,523.15
	6	$1.00	$39,133.00
Ref #48	**659E14000**	**REPAIR SEEDING AND MULCHING, (21610 SY)**	
	Awd	$0.60	$12,966.00
	2	$1.00	$21,610.00
	3	$0.65	$14,046.50
	4	$0.75	$16,207.50
	5	$0.60	$12,966.00
	6	$0.50	$10,805.00

Ref #49	**659E15000**	**INTER-SEEDING, (21610 SY)**	
	Awd	$0.01	$216.10
	2	$0.01	$216.10
	3	$0.65	$14,046.50
	4	$1.00	$21,610.00
	5	$0.01	$216.10
	6	$0.01	$216.10
Ref #50	**659E20000**	**COMMERCIAL FERTILIZER, (39 TON)**	
	Awd	$250.00	$9,750.00
	2	$1,863.00	$72,657.00
	3	$1,250.00	$48,750.00
	4	$1,250.00	$48,750.00
	5	$250.00	$9,750.00
	6	$1,700.00	$66,300.00
Ref #51	**659E31000**	**LIME, (89.3 ACRE)**	
	Awd	$25.00	$2,232.50
	2	$185.00	$16,520.50
	3	$150.00	$13,395.00
	4	$150.00	$13,395.00
	5	$25.00	$2,232.50
	6	$230.00	$20,539.00
Ref #52	**659E35000**	**WATER, (1167 MGAL)**	
	Awd	$0.01	$11.67
	2	$1.00	$1,167.00
	3	$1.00	$1,167.00
	4	$1.00	$1,167.00
	5	$0.01	$11.67
	6	$1.00	$1,167.00
Ref #53	**659E40000**	**MOWING, (3168 MSF)**	
	Awd	$1.00	$3,168.00
	2	$1.00	$3,168.00
	3	$10.00	$31,680.00
	4	$10.00	$31,680.00
	5	$12.00	$38,016.00
	6	$1.00	$3,168.00
Ref #54	**670E00700**	**DITCH EROSION PROTECTION, (88117 SY)**	
	Awd	$1.15	$101,334.55
	2	$2.00	$176,234.00
	3	$2.50	$220,292.50
	4	$2.50	$220,292.50
	5	$1.15	$101,334.55
	6	$2.00	$176,234.00
Ref #55	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$8,375.00	$8,375.00
	2	$15,000.00	$15,000.00
	3	$8,500.00	$8,500.00
	4	$8,857.03	$8,857.03
	5	$30,000.00	$30,000.00
	6	$9,600.00	$9,600.00

Ref #56	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$65,000.00	$65,000.00
	3	$43,700.00	$43,700.00
	4	$29,188.55	$29,188.55
	5	$130,000.00	$130,000.00
	6	$59,000.00	$59,000.00
Ref #57	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$40,000.00	$40,000.00
	3	$29,300.00	$29,300.00
	4	$41,216.26	$41,216.26
	5	$35,000.00	$35,000.00
	6	$33,000.00	$33,000.00
Ref #58	**832E30000**	**EROSION CONTROL, (800000 EACH)**	
	Awd	$1.00	$800,000.00
	2	$1.00	$800,000.00
	3	$1.00	$800,000.00
	4	$1.00	$800,000.00
	5	$1.00	$800,000.00
	6	$1.00	$800,000.00
Ref #59	**836E10000**	**SEEDING AND EROSION CONTROL WITH TURF REINFORCING , (1073 SY)**	
	Awd	$5.00	$5,365.00
	2	$6.00	$6,438.00
	3	$6.00	$6,438.00
	4	$6.00	$6,438.00
	5	$5.00	$5,365.00
	6	$5.00	$5,365.00

Section 2 - EROSION CONTROL - Totals

Awd	**$2,025,284.97**
2	**$2,211,936.60**
3	**$2,374,172.05**
4	**$2,827,768.29**
5	**$2,497,869.97**
6	**$2,111,122.10**

Ref #60	**503E31100**	**ROCK EXCAVATION, (814 CY)**	
	Awd	$35.00	$28,490.00
	2	$22.00	$17,908.00
	3	$69.50	$56,573.00
	4	$144.89	$117,940.46
	5	$75.00	$61,050.00
	6	$20.00	$16,280.00
Ref #61	**602E20000**	**CONCRETE MASONRY, (8.19 CY)**	
	Awd	$6,420.00	$52,579.80
	2	$4,142.00	$33,922.98
	3	$3,500.00	$28,665.00
	4	$4,695.49	$38,456.06
	5	$6,500.00	$53,235.00
	6	$3,000.00	$24,570.00

Ref #62	**605E11100**	**6" SHALLOW PIPE UNDERDRAINS, (16446 FT)**	
	Awd	$14.00	$230,244.00
	2	$14.00	$230,244.00
	3	$12.00	$197,352.00
	4	$13.48	$221,692.08
	5	$16.00	$263,136.00
	6	$20.00	$328,920.00
Ref #63	**605E13300**	**6" UNCLASSIFIED PIPE UNDERDRAINS, (11122 FT)**	
	Awd	$22.00	$244,684.00
	2	$14.00	$155,708.00
	3	$11.00	$122,342.00
	4	$15.07	$167,608.54
	5	$18.00	$200,196.00
	6	$20.00	$222,440.00
Ref #64	**605E13402**	**6" UNCLASSIFIED PIPE UNDERDRAINS FOR SPRINGS, (1200 FT)**	
	Awd	$30.00	$36,000.00
	2	$30.00	$36,000.00
	3	$15.75	$18,900.00
	4	$19.53	$23,436.00
	5	$30.00	$36,000.00
	6	$20.00	$24,000.00
Ref #65	**605E13500**	**6" ROCK CUT UNDERDRAINS, (28000 FT)**	
	Awd	$18.00	$504,000.00
	2	$23.00	$644,000.00
	3	$16.00	$448,000.00
	4	$17.71	$495,880.00
	5	$17.00	$476,000.00
	6	$20.00	$560,000.00
Ref #66	**605E14000**	**6" BASE PIPE UNDERDRAINS, (13058 FT)**	
	Awd	$9.00	$117,522.00
	2	$13.00	$169,754.00
	3	$9.00	$117,522.00
	4	$11.37	$148,469.46
	5	$12.00	$156,696.00
	6	$15.00	$195,870.00
Ref #67	**605E32200**	**AGGREGATE DRAINS FOR SPRINGS, (200 FT)**	
	Awd	$16.00	$3,200.00
	2	$46.00	$9,200.00
	3	$22.75	$4,550.00
	4	$48.29	$9,658.00
	5	$30.00	$6,000.00
	6	$25.00	$5,000.00
Ref #68	**611E00406**	**4" CONDUIT, TYPE F, (453 FT)**	
	Awd	$60.00	$27,180.00
	2	$26.00	$11,778.00
	3	$48.00	$21,744.00
	4	$38.31	$17,354.43
	5	$25.00	$11,325.00
	6	$30.00	$13,590.00

Ref #69	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (2126 FT)**	
	Awd	$34.00	$72,284.00
	2	$22.00	$46,772.00
	3	$28.00	$59,528.00
	4	$25.38	$53,957.88
	5	$24.00	$51,024.00
	6	$30.00	$63,780.00
Ref #70	**611E01500**	**6" CONDUIT, TYPE F, (10 FT)**	
	Awd	$67.00	$670.00
	2	$16.00	$160.00
	3	$65.00	$650.00
	4	$80.18	$801.80
	5	$30.00	$300.00
	6	$60.00	$600.00
Ref #71	**611E04400**	**12" CONDUIT, TYPE B, (835 FT)**	
	Awd	$190.00	$158,650.00
	2	$102.00	$85,170.00
	3	$220.00	$183,700.00
	4	$101.10	$84,418.50
	5	$160.00	$133,600.00
	6	$100.00	$83,500.00
Ref #72	**611E04600**	**12" CONDUIT, TYPE C, (1000 FT)**	
	Awd	$145.00	$145,000.00
	2	$65.00	$65,000.00
	3	$75.00	$75,000.00
	4	$93.19	$93,190.00
	5	$160.00	$160,000.00
	6	$100.00	$100,000.00
Ref #73	**611E07400**	**18" CONDUIT, TYPE B, (1391 FT)**	
	Awd	$210.00	$292,110.00
	2	$121.00	$168,311.00
	3	$340.00	$472,940.00
	4	$118.26	$164,499.66
	5	$210.00	$292,110.00
	6	$95.00	$132,145.00
Ref #74	**611E07600**	**18" CONDUIT, TYPE C, (200 FT)**	
	Awd	$190.00	$38,000.00
	2	$93.00	$18,600.00
	3	$100.00	$20,000.00
	4	$107.48	$21,496.00
	5	$210.00	$42,000.00
	6	$120.00	$24,000.00
Ref #75	**611E08900**	**21" CONDUIT, TYPE B, (628 FT)**	
	Awd	$270.00	$169,560.00
	2	$137.00	$86,036.00
	3	$270.00	$169,560.00
	4	$134.96	$84,754.88
	5	$240.00	$150,720.00
	6	$130.00	$81,640.00

Ref #76	**611E97600**	**CONDUIT, MISC.: CLASS QC1 CONCRETE BACKFILL, (105 CY)**	
	Awd	$330.00	$34,650.00
	2	$358.00	$37,590.00
	3	$310.00	$32,550.00
	4	$589.89	$61,938.45
	5	$400.00	$42,000.00
	6	$300.00	$31,500.00
Ref #77	**611E98230**	**CATCH BASIN, NO. 4, (18 EACH)**	
	Awd	$9,930.00	$178,740.00
	2	$5,148.00	$92,664.00
	3	$5,500.00	$99,000.00
	4	$7,372.75	$132,709.50
	5	$9,500.00	$171,000.00
	6	$5,600.00	$100,800.00
Ref #78	**611E98410**	**CATCH BASIN, NO. 8, (2 EACH)**	
	Awd	$9,345.00	$18,690.00
	2	$4,535.00	$9,070.00
	3	$3,900.00	$7,800.00
	4	$6,674.00	$13,348.00
	5	$8,500.00	$17,000.00
	6	$4,800.00	$9,600.00
Ref #79	**611E98505**	**CATCH BASIN, NO. 2-2C, AS PER PLAN, (13 EACH)**	
	Awd	$4,710.00	$61,230.00
	2	$3,099.00	$40,287.00
	3	$4,100.00	$53,300.00
	4	$4,450.03	$57,850.39
	5	$4,200.00	$54,600.00
	6	$2,800.00	$36,400.00
Ref #80	**611E99575**	**MANHOLE, NO. 3, AS PER PLAN, (1 EACH)**	
	Awd	$7,485.00	$7,485.00
	2	$4,993.00	$4,993.00
	3	$11,000.00	$11,000.00
	4	$6,170.56	$6,170.56
	5	$6,500.00	$6,500.00
	6	$4,200.00	$4,200.00
Ref #81	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (11 EACH)**	
	Awd	$950.00	$10,450.00
	2	$448.00	$4,928.00
	3	$364.00	$4,004.00
	4	$475.90	$5,234.90
	5	$450.00	$4,950.00
	6	$650.00	$7,150.00

Section 3 - DRAINAGE - Totals

Awd	**$2,431,418.80**
2	**$1,968,095.98**
3	**$2,204,680.00**
4	**$2,020,865.55**
5	**$2,389,442.00**
6	**$2,065,985.00**

Ref #82	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (27439 FT)**	
	Awd	$2.47	$67,774.33
	2	$2.85	$78,201.15
	3	$1.98	$54,329.22
	4	$1.90	$52,134.10
	5	$5.00	$137,195.00
	6	$3.00	$82,317.00
Ref #83	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1.5", (837 SY)**	
	Awd	$13.50	$11,299.50
	2	$13.50	$11,299.50
	3	$13.50	$11,299.50
	4	$2.41	$2,017.17
	5	$14.00	$11,718.00
	6	$9.00	$7,533.00
Ref #84	**254E01010**	**PAVEMENT PLANING, PORTLAND CEMENT CONCRETE, 1.5", (2498 SY)**	
	Awd	$12.00	$29,976.00
	2	$13.50	$33,723.00
	3	$13.50	$33,723.00
	4	$10.46	$26,129.08
	5	$14.00	$34,972.00
	6	$7.00	$17,486.00
Ref #85	**254E01010**	**PAVEMENT PLANING, PORTLAND CEMENT CONCRETE, VARIAB, (153 SY)**	
	Awd	$66.50	$10,174.50
	2	$13.50	$2,065.50
	3	$13.50	$2,065.50
	4	$13.75	$2,103.75
	5	$14.00	$2,142.00
	6	$40.00	$6,120.00
Ref #86	**255E11000**	**FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT,, (1997 SY)**	
	Awd	$225.00	$449,325.00
	2	$273.00	$545,181.00
	3	$171.25	$341,986.25
	4	$338.00	$674,986.00
	5	$235.00	$469,295.00
	6	$260.00	$519,220.00
Ref #87	**255E20000**	**FULL DEPTH PAVEMENT SAWING, (6200 FT)**	
	Awd	$3.90	$24,180.00
	2	$5.00	$31,000.00
	3	$3.00	$18,600.00
	4	$3.00	$18,600.00
	5	$5.00	$31,000.00
	6	$5.50	$34,100.00
Ref #88	**302E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (19377 CY)**	
	Awd	$190.00	$3,681,630.00
	2	$193.35	$3,746,542.95
	3	$198.10	$3,838,583.70
	4	$198.10	$3,838,583.70
	5	$208.00	$4,030,416.00
	6	$230.00	$4,456,710.00

Ref #89	**304E20000**	**AGGREGATE BASE, (21687 CY)**	
	Awd	$95.00	$2,060,265.00
	2	$92.00	$1,995,204.00
	3	$102.00	$2,212,074.00
	4	$120.79	$2,619,572.73
	5	$105.00	$2,277,135.00
	6	$100.00	$2,168,700.00
Ref #90	**407E13900**	**TACK COAT, 702.13, (12544 GAL)**	
	Awd	$4.05	$50,803.20
	2	$4.05	$50,803.20
	3	$4.05	$50,803.20
	4	$4.05	$50,803.20
	5	$4.05	$50,803.20
	6	$4.50	$56,448.00
Ref #91	**407E20000**	**NON-TRACKING TACK COAT, (20192 GAL)**	
	Awd	$4.45	$89,854.40
	2	$4.35	$87,835.20
	3	$4.45	$89,854.40
	4	$4.45	$89,854.40
	5	$4.45	$89,854.40
	6	$5.00	$100,960.00
Ref #92	**408E10000**	**PRIME COAT, (2790 GAL)**	
	Awd	$5.00	$13,950.00
	2	$5.00	$13,950.00
	3	$5.00	$13,950.00
	4	$5.00	$13,950.00
	5	$5.00	$13,950.00
	6	$5.50	$15,345.00
Ref #93	**441E70800**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (449, (662.6 CY)**	
	Awd	$341.00	$225,946.60
	2	$345.00	$228,597.00
	3	$345.00	$228,597.00
	4	$345.00	$228,597.00
	5	$362.00	$239,861.20
	6	$390.00	$258,414.00
Ref #94	**442E00100**	**ANTI-SEGREGATION EQUIPMENT, (16187 CY)**	
	Awd	$7.00	$113,309.00
	2	$7.00	$113,309.00
	3	$7.00	$113,309.00
	4	$7.00	$113,309.00
	5	$8.00	$129,496.00
	6	$8.00	$129,496.00
Ref #95	**442E10080**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (6064 CY)**	
	Awd	$205.00	$1,243,120.00
	2	$208.00	$1,261,312.00
	3	$212.50	$1,288,600.00
	4	$212.50	$1,288,600.00
	5	$225.00	$1,364,400.00
	6	$240.00	$1,455,360.00

Ref #96	**442E10100**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 19 MM, TYPE , (9607 CY)**	
	Awd	$200.00	$1,921,400.00
	2	$204.00	$1,959,828.00
	3	$207.50	$1,993,452.50
	4	$207.50	$1,993,452.50
	5	$220.00	$2,113,540.00
	6	$240.00	$2,305,680.00
Ref #97	**442E10300**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (11730 CY)**	
	Awd	$235.00	$2,756,550.00
	2	$241.50	$2,832,795.00
	3	$242.00	$2,838,660.00
	4	$242.00	$2,838,660.00
	5	$255.00	$2,991,150.00
	6	$280.00	$3,284,400.00
Ref #98	**617E10100**	**COMPACTED AGGREGATE, (364 CY)**	
	Awd	$135.00	$49,140.00
	2	$135.00	$49,140.00
	3	$135.00	$49,140.00
	4	$87.12	$31,711.68
	5	$145.00	$52,780.00
	6	$120.00	$43,680.00
Ref #99	**618E40600**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (23.2 MILE)**	
	Awd	$880.00	$20,416.00
	2	$635.00	$14,732.00
	3	$1,150.00	$26,680.00
	4	$1,320.00	$30,624.00
	5	$635.00	$14,732.00
	6	$1,500.00	$34,800.00

Section 4 - PAVEMENT - Totals

Awd	**$12,819,113.53**
2	**$13,055,518.50**
3	**$13,205,707.27**
4	**$13,913,688.31**
5	**$14,054,439.80**
6	**$14,976,769.00**

Ref #100	**625E00450**	**CONNECTION, FUSED PULL APART, (4 EACH)**	
	Awd	$226.00	$904.00
	2	$140.00	$560.00
	3	$115.00	$460.00
	4	$140.00	$560.00
	5	$140.00	$560.00
	6	$180.00	$720.00
Ref #101	**625E00460**	**CONNECTION, UNFUSED PULL APART, (4 EACH)**	
	Awd	$220.00	$880.00
	2	$140.00	$560.00
	3	$115.00	$460.00
	4	$140.00	$560.00
	5	$140.00	$560.00
	6	$180.00	$720.00

Ref #102	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (10 EACH)**	
	Awd	$192.00	$1,920.00
	2	$140.00	$1,400.00
	3	$115.00	$1,150.00
	4	$140.00	$1,400.00
	5	$140.00	$1,400.00
	6	$180.00	$1,800.00
Ref #103	**625E14100**	**LIGHT POLE FOUNDATION, 24" X 8' DEEP, (3 EACH)**	
	Awd	$3,960.00	$11,880.00
	2	$3,550.00	$10,650.00
	3	$2,900.00	$8,700.00
	4	$3,550.00	$10,650.00
	5	$3,550.00	$10,650.00
	6	$4,500.00	$13,500.00
Ref #104	**625E23200**	**NO. 4 AWG 2400 VOLT DISTRIBUTION CABLE, (1605 FT)**	
	Awd	$4.60	$7,383.00
	2	$3.50	$5,617.50
	3	$3.80	$6,099.00
	4	$3.50	$5,617.50
	5	$3.50	$5,617.50
	6	$4.50	$7,222.50
Ref #105	**625E23400**	**NO. 10 AWG POLE AND BRACKET CABLE, (744 FT)**	
	Awd	$2.60	$1,934.40
	2	$2.50	$1,860.00
	3	$1.75	$1,302.00
	4	$2.50	$1,860.00
	5	$2.50	$1,860.00
	6	$3.00	$2,232.00
Ref #106	**625E24320**	**1-1/2" DUCT CABLE WITH THREE NO. 4 AWG 2400 VOLT C, (144 FT)**	
	Awd	$39.00	$5,616.00
	2	$33.00	$4,752.00
	3	$12.00	$1,728.00
	4	$33.00	$4,752.00
	5	$33.00	$4,752.00
	6	$40.00	$5,760.00
Ref #107	**625E25902**	**CONDUIT, JACKED OR DRILLED, 725.04, 3", (371 FT)**	
	Awd	$142.50	$52,867.50
	2	$52.00	$19,292.00
	3	$50.00	$18,550.00
	4	$52.00	$19,292.00
	5	$52.00	$19,292.00
	6	$65.00	$24,115.00
Ref #108	**625E25910**	**CONDUIT CLEANED AND CABLES REMOVED, (149 FT)**	
	Awd	$6.10	$908.90
	2	$1.00	$149.00
	3	$1.00	$149.00
	4	$1.00	$149.00
	5	$1.00	$149.00
	6	$1.50	$223.50

Ref #109	**625E26253**	**LUMINAIRE, CONVENTIONAL, SOLID STATE (LED), AS PER, (4 EACH)**	
	Awd	$530.00	$2,120.00
	2	$775.00	$3,100.00
	3	$575.00	$2,300.00
	4	$775.00	$3,100.00
	5	$775.00	$3,100.00
	6	$980.00	$3,920.00
Ref #110	**625E29002**	**TRENCH, 24" DEEP, (104 FT)**	
	Awd	$26.00	$2,704.00
	2	$10.00	$1,040.00
	3	$14.00	$1,456.00
	4	$10.00	$1,040.00
	5	$10.00	$1,040.00
	6	$15.00	$1,560.00
Ref #111	**625E30700**	**PULL BOX, 725.08, 18", (4 EACH)**	
	Awd	$1,820.00	$7,280.00
	2	$1,450.00	$5,800.00
	3	$1,150.00	$4,600.00
	4	$1,450.00	$5,800.00
	5	$1,450.00	$5,800.00
	6	$1,800.00	$7,200.00
Ref #112	**625E32000**	**GROUND ROD, (4 EACH)**	
	Awd	$350.00	$1,400.00
	2	$325.00	$1,300.00
	3	$276.00	$1,104.00
	4	$325.00	$1,300.00
	5	$325.00	$1,300.00
	6	$410.00	$1,640.00
Ref #113	**625E34001**	**POWER SERVICE, AS PER PLAN, (2 EACH)**	
	Awd	$18,800.00	$37,600.00
	2	$7,700.00	$15,400.00
	3	$8,925.00	$17,850.00
	4	$7,700.00	$15,400.00
	5	$7,700.00	$15,400.00
	6	$9,800.00	$19,600.00
Ref #114	**625E35010**	**REMOVE AND REERECT EXISTING LIGHT POLE, (4 EACH)**	
	Awd	$3,110.00	$12,440.00
	2	$1,400.00	$5,600.00
	3	$1,375.00	$5,500.00
	4	$1,400.00	$5,600.00
	5	$1,400.00	$5,600.00
	6	$1,800.00	$7,200.00
Ref #115	**625E36010**	**UNDERGROUND WARNING/MARKING TAPE, (104 FT)**	
	Awd	$8.50	$884.00
	2	$1.00	$104.00
	3	$3.00	$312.00
	4	$1.00	$104.00
	5	$1.00	$104.00
	6	$1.50	$156.00

Ref #116	**625E75510**	**POWER SERVICE REMOVED, (2 EACH)**	
	Awd	$1,650.00	$3,300.00
	2	$500.00	$1,000.00
	3	$650.00	$1,300.00
	4	$500.00	$1,000.00
	5	$500.00	$1,000.00
	6	$630.00	$1,260.00
Ref #117	**625E75522**	**LUMINAIRE SUPPORT FOUNDATION REMOVED, (3 EACH)**	
	Awd	$750.00	$2,250.00
	2	$650.00	$1,950.00
	3	$500.00	$1,500.00
	4	$650.00	$1,950.00
	5	$650.00	$1,950.00
	6	$820.00	$2,460.00
Ref #118	**625E75551**	**DISTRIBUTION CABLE REMOVED, AS PER PLAN, (480 FT)**	
	Awd	$4.80	$2,304.00
	2	$1.50	$720.00
	3	$1.00	$480.00
	4	$1.50	$720.00
	5	$1.50	$720.00
	6	$2.00	$960.00
Ref #119	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL (PS-1 AT US 33 & , (1 EACH)**	
	Awd	$630.00	$630.00
	2	$2,350.00	$2,350.00
	3	$4,000.00	$4,000.00
	4	$2,350.00	$2,350.00
	5	$2,350.00	$2,350.00
	6	$3,000.00	$3,000.00
Ref #120	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL (PS-1 AT US 33 & , (1 EACH)**	
	Awd	$630.00	$630.00
	2	$2,350.00	$2,350.00
	3	$4,000.00	$4,000.00
	4	$2,350.00	$2,350.00
	5	$2,350.00	$2,350.00
	6	$3,000.00	$3,000.00
Ref #121	**625E98000**	**LIGHTING, MISC.: REUSE AND REHABILITATION OF EXIST, (1 EACH)**	
	Awd	$2,700.00	$2,700.00
	2	$1,250.00	$1,250.00
	3	$250.00	$250.00
	4	$1,250.00	$1,250.00
	5	$1,250.00	$1,250.00
	6	$1,600.00	$1,600.00
Ref #122	**625E98000**	**LIGHTING, MISC.: REUSE AND REHABILITATION OF EXIST, (3 EACH)**	
	Awd	$990.00	$2,970.00
	2	$1,250.00	$3,750.00
	3	$250.00	$750.00
	4	$1,250.00	$3,750.00
	5	$1,250.00	$3,750.00
	6	$1,600.00	$4,800.00

Section 5 - LIGHTING - Totals

Awd	**$163,505.80**
2	**$90,554.50**
3	**$84,000.00**
4	**$90,554.50**
5	**$90,554.50**
6	**$114,649.00**

Ref #123	**621E00100**	**RPM, (895 EACH)**	
	Awd	$36.00	$32,220.00
	2	$36.00	$32,220.00
	3	$35.00	$31,325.00
	4	$36.00	$32,220.00
	5	$36.00	$32,220.00
	6	$36.00	$32,220.00
Ref #124	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (485 EACH)**	
	Awd	$28.00	$13,580.00
	2	$31.00	$15,035.00
	3	$31.00	$15,035.00
	4	$31.00	$15,035.00
	5	$6.00	$2,910.00
	6	$31.00	$15,035.00
Ref #125	**626E00110**	**BARRIER REFLECTOR, TYPE 2, (1WAY), (259 EACH)**	
	Awd	$10.00	$2,590.00
	2	$10.00	$2,590.00
	3	$10.00	$2,590.00
	4	$10.00	$2,590.00
	5	$10.00	$2,590.00
	6	$10.00	$2,590.00
Ref #126	**626E00110**	**BARRIER REFLECTOR, TYPE 2, (BIDIRECTIONAL), (39 EACH)**	
	Awd	$10.50	$409.50
	2	$10.50	$409.50
	3	$10.50	$409.50
	4	$10.50	$409.50
	5	$10.50	$409.50
	6	$10.00	$390.00
Ref #127	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (156 FT)**	
	Awd	$8.30	$1,294.80
	2	$8.30	$1,294.80
	3	$8.30	$1,294.80
	4	$8.30	$1,294.80
	5	$8.30	$1,294.80
	6	$9.50	$1,482.00
Ref #128	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (867 FT)**	
	Awd	$10.20	$8,843.40
	2	$10.20	$8,843.40
	3	$10.20	$8,843.40
	4	$10.20	$8,843.40
	5	$10.20	$8,843.40
	6	$10.00	$8,670.00

Ref #129	**630E04101**	**GROUND MOUNTED SUPPORT, NO. 4 POST, AS PER PLAN, (88 FT)**	
	Awd	$14.20	$1,249.60
	2	$14.20	$1,249.60
	3	$14.20	$1,249.60
	4	$14.20	$1,249.60
	5	$14.20	$1,249.60
	6	$15.00	$1,320.00
Ref #130	**630E06400**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, S4X7.7, (143.7 FT)**	
	Awd	$22.60	$3,247.62
	2	$22.60	$3,247.62
	3	$22.60	$3,247.62
	4	$22.60	$3,247.62
	5	$22.60	$3,247.62
	6	$25.00	$3,592.50
Ref #131	**630E06500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W6X9, (71.5 FT)**	
	Awd	$23.00	$1,644.50
	2	$23.00	$1,644.50
	3	$23.00	$1,644.50
	4	$23.00	$1,644.50
	5	$23.00	$1,644.50
	6	$25.00	$1,787.50
Ref #132	**630E07600**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W10X12, (366.7 FT)**	
	Awd	$27.60	$10,120.92
	2	$27.60	$10,120.92
	3	$27.60	$10,120.92
	4	$27.60	$10,120.92
	5	$27.60	$10,120.92
	6	$30.00	$11,001.00
Ref #133	**630E08000**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W12X30, (235.6 FT)**	
	Awd	$56.00	$13,193.60
	2	$56.00	$13,193.60
	3	$56.00	$13,193.60
	4	$56.00	$13,193.60
	5	$56.00	$13,193.60
	6	$65.00	$15,314.00
Ref #134	**630E08600**	**SIGN POST REFLECTOR (RED), (17 EACH)**	
	Awd	$21.00	$357.00
	2	$21.00	$357.00
	3	$21.00	$357.00
	4	$21.00	$357.00
	5	$21.00	$357.00
	6	$25.00	$425.00
Ref #135	**630E09000**	**BREAKAWAY STRUCTURAL BEAM CONNECTION, (34 EACH)**	
	Awd	$650.00	$22,100.00
	2	$650.00	$22,100.00
	3	$650.00	$22,100.00
	4	$650.00	$22,100.00
	5	$650.00	$22,100.00
	6	$740.00	$25,160.00

Ref #136	**630E80100**	**SIGN, FLAT SHEET, (553.5 SF)**	
	Awd	$13.60	$7,527.60
	2	$13.60	$7,527.60
	3	$13.60	$7,527.60
	4	$13.60	$7,527.60
	5	$13.60	$7,527.60
	6	$15.00	$8,302.50
Ref #137	**630E80200**	**SIGN, GROUND MOUNTED EXTRUSHEET, (1650 SF)**	
	Awd	$19.50	$32,175.00
	2	$19.50	$32,175.00
	3	$19.50	$32,175.00
	4	$19.50	$32,175.00
	5	$19.50	$32,175.00
	6	$20.00	$33,000.00
Ref #138	**630E84500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT FOUNDATION, (42 EACH)**	
	Awd	$1,480.00	$62,160.00
	2	$1,480.00	$62,160.00
	3	$1,480.00	$62,160.00
	4	$1,480.00	$62,160.00
	5	$1,480.00	$62,160.00
	6	$1,700.00	$71,400.00
Ref #139	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (30 EACH)**	
	Awd	$12.00	$360.00
	2	$12.00	$360.00
	3	$12.00	$360.00
	4	$12.00	$360.00
	5	$12.00	$360.00
	6	$15.00	$450.00
Ref #140	**630E85000**	**REMOVAL OF GROUND MOUNTED SIGN AND STORAGE, (70 EACH)**	
	Awd	$20.00	$1,400.00
	2	$20.00	$1,400.00
	3	$20.00	$1,400.00
	4	$20.00	$1,400.00
	5	$20.00	$1,400.00
	6	$25.00	$1,750.00
Ref #141	**630E85400**	**REMOVAL OF GROUND MOUNTED MAJOR SIGN AND DISPOSAL, (10 EACH)**	
	Awd	$115.00	$1,150.00
	2	$115.00	$1,150.00
	3	$115.00	$1,150.00
	4	$115.00	$1,150.00
	5	$115.00	$1,150.00
	6	$130.00	$1,300.00
Ref #142	**630E86006**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND STORAGE, (116 EACH)**	
	Awd	$55.00	$6,380.00
	2	$55.00	$6,380.00
	3	$55.00	$6,380.00
	4	$55.00	$6,380.00
	5	$55.00	$6,380.00
	6	$65.00	$7,540.00

Ref #143	**630E86102**	**REMOVAL OF GROUND MOUNTED STRUCTURAL BEAM SUPPORT , (24 EACH)**	
	Awd	$250.00	$6,000.00
	2	$250.00	$6,000.00
	3	$250.00	$6,000.00
	4	$250.00	$6,000.00
	5	$250.00	$6,000.00
	6	$290.00	$6,960.00
Ref #144	**644E00500**	**STOP LINE, (111 FT)**	
	Awd	$8.50	$943.50
	2	$8.50	$943.50
	3	$8.50	$943.50
	4	$8.50	$943.50
	5	$8.50	$943.50
	6	$9.50	$1,054.50
Ref #145	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (777 FT)**	
	Awd	$8.50	$6,604.50
	2	$8.50	$6,604.50
	3	$8.50	$6,604.50
	4	$8.50	$6,604.50
	5	$8.50	$6,604.50
	6	$9.50	$7,381.50
Ref #146	**644E00900**	**ISLAND MARKING, (904 SF)**	
	Awd	$2.50	$2,260.00
	2	$2.50	$2,260.00
	3	$2.50	$2,260.00
	4	$2.50	$2,260.00
	5	$2.50	$2,260.00
	6	$3.00	$2,712.00
Ref #147	**644E01300**	**LANE ARROW, (12 EACH)**	
	Awd	$105.00	$1,260.00
	2	$105.00	$1,260.00
	3	$105.00	$1,260.00
	4	$105.00	$1,260.00
	5	$105.00	$1,260.00
	6	$120.00	$1,440.00
Ref #148	**645E00118**	**EDGE LINE, 6", TYPE A4, (0.22 MILE)**	
	Awd	$58,350.00	$12,837.00
	2	$58,350.00	$12,837.00
	3	$58,350.00	$12,837.00
	4	$58,350.00	$12,837.00
	5	$58,350.00	$12,837.00
	6	$67,000.00	$14,740.00
Ref #149	**645E00220**	**LANE LINE, 6", TYPE A4, (0.12 MILE)**	
	Awd	$30,225.00	$3,627.00
	2	$30,225.00	$3,627.00
	3	$30,225.00	$3,627.00
	4	$30,225.00	$3,627.00
	5	$30,225.00	$3,627.00
	6	$35,000.00	$4,200.00

Ref #150	**646E50100**	**REMOVAL OF PAVEMENT MARKING (TRANSVERSE LINE), (3267 FT)**	
	Awd	$4.22	$13,786.74
	2	$4.72	$15,420.24
	3	$4.72	$15,420.24
	4	$4.70	$15,354.90
	5	$5.00	$16,335.00
	6	$5.50	$17,968.50
Ref #151	**646E50300**	**REMOVAL OF PAVEMENT MARKING, (10.58 MILE)**	
	Awd	$2,003.23	$21,194.17
	2	$5,700.00	$60,306.00
	3	$5,700.00	$60,306.00
	4	$5,700.00	$60,306.00
	5	$5,700.00	$60,306.00
	6	$6,500.00	$68,770.00
Ref #152	**807E14010**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, EDG, (24.84 MILE)**	
	Awd	$5,150.00	$127,926.00
	2	$5,150.00	$127,926.00
	3	$5,150.00	$127,926.00
	4	$5,150.00	$127,926.00
	5	$5,150.00	$127,926.00
	6	$5,900.00	$146,556.00
Ref #153	**807E14110**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, LAN, (11.82 MILE)**	
	Awd	$2,390.00	$28,249.80
	2	$2,390.00	$28,249.80
	3	$2,390.00	$28,249.80
	4	$2,390.00	$28,249.80
	5	$2,390.00	$28,249.80
	6	$2,700.00	$31,914.00
Ref #154	**807E14310**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, CHA, (6553 FT)**	
	Awd	$2.75	$18,020.75
	2	$2.75	$18,020.75
	3	$2.75	$18,020.75
	4	$2.75	$18,020.75
	5	$2.75	$18,020.75
	6	$3.00	$19,659.00
Ref #155	**807E14410**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, DOT, (1378 FT)**	
	Awd	$1.10	$1,515.80
	2	$1.40	$1,929.20
	3	$1.10	$1,515.80
	4	$1.10	$1,515.80
	5	$1.10	$1,515.80
	6	$1.50	$2,067.00
Ref #156	**850E10010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (36.66 MILE)**	
	Awd	$2,617.00	$95,939.22
	2	$2,617.00	$95,939.22
	3	$2,617.00	$95,939.22
	4	$2,617.00	$95,939.22
	5	$2,617.00	$95,939.22
	6	$3,000.00	$109,980.00

Ref #157	**850E10110**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (1378 FT)**	
	Awd	$1.35	$1,860.30
	2	$1.35	$1,860.30
	3	$1.35	$1,860.30
	4	$1.35	$1,860.30
	5	$1.35	$1,860.30
	6	$1.50	$2,067.00
Ref #158	**850E10130**	**GROOVING FOR 12" RECESSED PAVEMENT MARKING, (ASPHA, (6553 FT)**	
	Awd	$2.00	$13,106.00
	2	$2.00	$13,106.00
	3	$2.00	$13,106.00
	4	$2.00	$13,106.00
	5	$2.00	$13,106.00
	6	$2.50	$16,382.50

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$577,134.32**
2	**$619,748.05**
3	**$618,439.65**
4	**$619,269.31**
5	**$608,124.41**
6	**$696,581.50**

Ref #159	**410E10000**	**TRAFFIC COMPACTED SURFACE, TYPE A, (100 CY)**	
	Awd	$216.00	$21,600.00
	2	$151.00	$15,100.00
	3	$116.00	$11,600.00
	4	$117.75	$11,775.00
	5	$200.00	$20,000.00
	6	$140.00	$14,000.00
Ref #160	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (175 HOUR)**	
	Awd	$120.00	$21,000.00
	2	$112.00	$19,600.00
	3	$100.00	$17,500.00
	4	$93.06	$16,285.50
	5	$70.00	$12,250.00
	6	$110.00	$19,250.00
Ref #161	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (13 EACH)**	
	Awd	$8,920.00	$115,960.00
	2	$2,200.00	$28,600.00
	3	$2,575.00	$33,475.00
	4	$5,000.00	$65,000.00
	5	$2,500.00	$32,500.00
	6	$3,500.00	$45,500.00
Ref #162	**614E12420**	**DETOUR SIGNING (PINE GROVE RD), (LUMP SUM)**	
	Awd	$6,500.00	$6,500.00
	2	$3,500.00	$3,500.00
	3	$3,500.00	$3,500.00
	4	$3,500.00	$3,500.00
	5	$3,500.00	$3,500.00
	6	$4,000.00	$4,000.00

Ref #163	**614E12420**	**DETOUR SIGNING (MORNING STAR RD), (LUMP SUM)**	
	Awd	$5,400.00	$5,400.00
	2	$2,950.00	$2,950.00
	3	$2,950.00	$2,950.00
	4	$2,950.00	$2,950.00
	5	$2,950.00	$2,950.00
	6	$3,400.00	$3,400.00
Ref #164	**614E12460**	**WORK ZONE MARKING SIGN, (26 EACH)**	
	Awd	$85.00	$2,210.00
	2	$85.00	$2,210.00
	3	$85.00	$2,210.00
	4	$85.00	$2,210.00
	5	$85.00	$2,210.00
	6	$95.00	$2,470.00
Ref #165	**614E12600**	**REPLACEMENT DRUM, (200 EACH)**	
	Awd	$80.00	$16,000.00
	2	$80.00	$16,000.00
	3	$80.00	$16,000.00
	4	$80.00	$16,000.00
	5	$80.00	$16,000.00
	6	$90.00	$18,000.00
Ref #166	**614E12756**	**WORK ZONE CROSSOVER LIGHTING SYSTEM, (1 EACH)**	
	Awd	$40,000.00	$40,000.00
	2	$48,750.00	$48,750.00
	3	$72,500.00	$72,500.00
	4	$48,750.00	$48,750.00
	5	$48,750.00	$48,750.00
	6	$62,000.00	$62,000.00
Ref #167	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (150 CY)**	
	Awd	$250.00	$37,500.00
	2	$250.00	$37,500.00
	3	$297.50	$44,625.00
	4	$135.00	$20,250.00
	5	$400.00	$60,000.00
	6	$350.00	$52,500.00
Ref #168	**614E13310**	**BARRIER REFLECTOR, TYPE 1, (1WAY), (165 EACH)**	
	Awd	$18.00	$2,970.00
	2	$18.00	$2,970.00
	3	$11.00	$1,815.00
	4	$18.00	$2,970.00
	5	$18.00	$2,970.00
	6	$20.00	$3,300.00
Ref #169	**614E13310**	**BARRIER REFLECTOR, TYPE 1, (BIDIRECTIONAL), (211 EACH)**	
	Awd	$20.25	$4,272.75
	2	$20.25	$4,272.75
	3	$14.25	$3,006.75
	4	$20.25	$4,272.75
	5	$20.25	$4,272.75
	6	$25.00	$5,275.00

Ref #170	**614E13350**	**OBJECT MARKER, ONE WAY, (165 EACH)**	
	Awd	$22.50	$3,712.50
	2	$22.50	$3,712.50
	3	$15.25	$2,516.25
	4	$22.50	$3,712.50
	5	$22.50	$3,712.50
	6	$25.00	$4,125.00
Ref #171	**614E13360**	**OBJECT MARKER, TWO WAY, (211 EACH)**	
	Awd	$26.50	$5,591.50
	2	$26.50	$5,591.50
	3	$18.75	$3,956.25
	4	$26.50	$5,591.50
	5	$26.50	$5,591.50
	6	$30.00	$6,330.00
Ref #172	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (24 SNMT)**	
	Awd	$1,500.00	$36,000.00
	2	$1,500.00	$36,000.00
	3	$1,500.00	$36,000.00
	4	$1,500.00	$36,000.00
	5	$1,500.00	$36,000.00
	6	$1,700.00	$40,800.00
Ref #173	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (4.1 MILE)**	
	Awd	$975.00	$3,997.50
	2	$975.00	$3,997.50
	3	$975.00	$3,997.50
	4	$975.00	$3,997.50
	5	$975.00	$3,997.50
	6	$1,100.00	$4,510.00
Ref #174	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (28.61 MILE)**	
	Awd	$825.00	$23,603.25
	2	$825.00	$23,603.25
	3	$825.00	$23,603.25
	4	$825.00	$23,603.25
	5	$825.00	$23,603.25
	6	$940.00	$26,893.40
Ref #175	**614E23680**	**WORK ZONE CHANNELIZING LINE, CLASS III, 8", 642 PA, (4514 FT)**	
	Awd	$0.65	$2,934.10
	2	$0.65	$2,934.10
	3	$0.65	$2,934.10
	4	$0.65	$2,934.10
	5	$0.65	$2,934.10
	6	$0.70	$3,159.80
Ref #176	**614E24612**	**WORK ZONE DOTTED LINE, CLASS III, 6", 642 PAINT, (3134 FT)**	
	Awd	$1.00	$3,134.00
	2	$1.00	$3,134.00
	3	$1.00	$3,134.00
	4	$1.00	$3,134.00
	5	$1.00	$3,134.00
	6	$1.00	$3,134.00

Ref #177	**614E25620**	**WORK ZONE TRANSVERSE/DIAGONAL LINE, CLASS III, 642, (2058 FT)**	
	Awd	$4.50	$9,261.00
	2	$4.50	$9,261.00
	3	$4.50	$9,261.00
	4	$4.50	$9,261.00
	5	$4.50	$9,261.00
	6	$5.00	$10,290.00
Ref #178	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (48 FT)**	
	Awd	$14.00	$672.00
	2	$14.00	$672.00
	3	$14.00	$672.00
	4	$14.00	$672.00
	5	$14.00	$672.00
	6	$15.00	$720.00
Ref #179	**614E30650**	**WORK ZONE ARROW, CLASS III, 642 PAINT, (24 EACH)**	
	Awd	$160.00	$3,840.00
	2	$160.00	$3,840.00
	3	$160.00	$3,840.00
	4	$160.00	$3,840.00
	5	$160.00	$3,840.00
	6	$180.00	$4,320.00
Ref #180	**614E31670**	**WORK ZONE WORD ON PAVEMENT, 96", CLASS III, 642 PA, (8 EACH)**	
	Awd	$270.00	$2,160.00
	2	$270.00	$2,160.00
	3	$270.00	$2,160.00
	4	$270.00	$2,160.00
	5	$270.00	$2,160.00
	6	$310.00	$2,480.00
Ref #181	**615E10001**	**ROADS FOR MAINTAINING TRAFFIC, AS PER PLAN, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$32,000.00	$32,000.00
	3	$80,100.00	$80,100.00
	4	$17,314.62	$17,314.62
	5	$150,000.00	$150,000.00
	6	$120,000.00	$120,000.00
Ref #182	**615E20000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, (2261 SY)**	
	Awd	$51.00	$115,311.00
	2	$83.00	$187,663.00
	3	$65.00	$146,965.00
	4	$86.67	$195,960.87
	5	$85.00	$192,185.00
	6	$65.00	$146,965.00
Ref #183	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (9168 FT)**	
	Awd	$21.00	$192,528.00
	2	$33.00	$302,544.00
	3	$21.50	$197,112.00
	4	$27.72	$254,136.96
	5	$75.00	$687,600.00
	6	$22.00	$201,696.00

Ref #184	**642E30000**	**REMOVAL OF PAVEMENT MARKING (TRANSVERSE), (1004 FT)**	
	Awd	$4.22	$4,236.88
	2	$4.72	$4,738.88
	3	$4.72	$4,738.88
	4	$4.70	$4,718.80
	5	$5.00	$5,020.00
	6	$5.50	$5,522.00
Ref #185	**642E30020**	**REMOVAL OF PAVEMENT MARKING, (12 EACH)**	
	Awd	$48.03	$576.36
	2	$52.00	$624.00
	3	$52.00	$624.00
	4	$52.00	$624.00
	5	$52.00	$624.00
	6	$60.00	$720.00
Ref #186	**642E30030**	**REMOVAL OF PAVEMENT MARKING, (4.02 MILE)**	
	Awd	$2,003.23	$8,052.98
	2	$3,300.00	$13,266.00
	3	$3,300.00	$13,266.00
	4	$3,300.00	$13,266.00
	5	$3,300.00	$13,266.00
	6	$3,800.00	$15,276.00
Ref #187	**831E00500**	**REMOVAL OF LONGITUDINAL CHANNELIZING DEVICE, (369 FT)**	
	Awd	$4.00	$1,476.00
	2	$6.00	$2,214.00
	3	$9.00	$3,321.00
	4	$0.52	$191.88
	5	$7.00	$2,583.00
	6	$4.50	$1,660.50
Ref #200	**614E20110**	**WORK ZONE LANE LINE, CLASS I, 6", 642 PAINT, (23.64 MILE)**	
	Awd	$675.00	$15,957.00
	2	$675.00	$15,957.00
	3	$675.00	$15,957.00
	4	$713.85	$16,875.41
	5	$675.00	$15,957.00
	6	$770.00	$18,202.80
Ref #201	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (11.82 MILE)**	
	Awd	$525.00	$6,205.50
	2	$525.00	$6,205.50
	3	$525.00	$6,205.50
	4	$555.22	$6,562.70
	5	$525.00	$6,205.50
	6	$600.00	$7,092.00
Ref #202	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (49.68 MILE)**	
	Awd	$1,245.00	$61,851.60
	2	$1,245.00	$61,851.60
	3	$1,245.00	$61,851.60
	4	$1,316.66	$65,411.67
	5	$1,245.00	$61,851.60
	6	$1,400.00	$69,552.00

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$784,513.92**
2	**$903,422.58**
3	**$831,397.08**
4	**$863,932.01**
5	**$1,435,600.70**
6	**$923,143.50**

Ref #188	**507E00400**	**STEEL PILES, MISC.: W36X262, (2323.4 FT)**	
	Awd	$380.00	$882,892.00
	2	$307.00	$713,283.80
	3	$340.00	$789,956.00
	4	$315.00	$731,871.00
	5	$400.00	$929,360.00
	6	$570.00	$1,324,338.00
Ref #189	**524E94903**	**DRILLED SHAFTS, 48" DIAMETER ABOVE BEDROCK, AS PER, (1493.9 FT)**	
	Awd	$260.00	$388,414.00
	2	$165.00	$246,493.50
	3	$139.50	$208,399.05
	4	$410.00	$612,499.00
	5	$300.00	$448,170.00
	6	$300.00	$448,170.00
Ref #190	**524E94905**	**DRILLED SHAFTS, 48" DIAMETER, INTO BEDROCK, AS PER, (840 FT)**	
	Awd	$430.00	$361,200.00
	2	$185.00	$155,400.00
	3	$280.00	$235,200.00
	4	$410.00	$344,400.00
	5	$155.00	$130,200.00
	6	$440.00	$369,600.00

Section 8 - RETAINING WALLS - Totals

Awd	**$1,632,506.00**
2	**$1,115,177.30**
3	**$1,233,555.05**
4	**$1,688,770.00**
5	**$1,507,730.00**
6	**$2,142,108.00**

Ref #191	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$135,900.00	$135,900.00
	2	$198,703.00	$198,703.00
	3	$125,000.00	$125,000.00
	4	$167,190.09	$167,190.09
	5	$160,000.00	$160,000.00
	6	$200,000.00	$200,000.00
Ref #192	**108E10000**	**CPM PROGRESS SCHEDULE, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$40,000.00	$40,000.00
	3	$7,500.00	$7,500.00
	4	$42,041.03	$42,041.03
	5	$25,000.00	$25,000.00
	6	$18,000.00	$18,000.00

Ref #193	**111E10100**	**SPECIAL - DEPARTMENTS SHARE FACILITATED PARTNERING, (10000 EACH)**	
	Awd	$1.00	$10,000.00
	2	$1.00	$10,000.00
	3	$1.00	$10,000.00
	4	$1.00	$10,000.00
	5	$1.00	$10,000.00
	6	$1.00	$10,000.00
Ref #194	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$334,000.00	$334,000.00
	2	$350,000.00	$350,000.00
	3	$815,000.00	$815,000.00
	4	$573,372.17	$573,372.17
	5	$200,000.00	$200,000.00
	6	$810,000.00	$810,000.00
Ref #195	**614E11001**	**MAINTAINING TRAFFIC, AS PER PLAN "A", (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$8,072.00	$8,072.00
	3	$6,500.00	$6,500.00
	4	$23,279.91	$23,279.91
	5	$25,000.00	$25,000.00
	6	$30,000.00	$30,000.00
Ref #196	**619E16020**	**FIELD OFFICE, TYPE C, (43 MNTH)**	
	Awd	$2,800.00	$120,400.00
	2	$2,500.00	$107,500.00
	3	$3,320.00	$142,760.00
	4	$6,222.28	$267,558.04
	5	$3,000.00	$129,000.00
	6	$2,200.00	$94,600.00
Ref #197	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$220,000.00	$220,000.00
	2	$300,000.00	$300,000.00
	3	$236,000.00	$236,000.00
	4	$388,000.00	$388,000.00
	5	$300,000.00	$300,000.00
	6	$450,000.00	$450,000.00
Ref #198	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$1,560,000.00	$1,560,000.00
	2	$1,750,000.00	$1,750,000.00
	3	$1,628,000.00	$1,628,000.00
	4	$741,365.13	$741,365.13
	5	$1,925,000.00	$1,925,000.00
	6	$466,000.00	$466,000.00

Section 9 - INCIDENTALS - Totals

Awd	**$2,393,300.00**
2	**$2,764,275.00**
3	**$2,970,760.00**
4	**$2,212,806.37**
5	**$2,774,000.00**
6	**$2,078,600.00**