Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250129
PID 118205
MOE-TR 183-(00.13)(00.50)
Federal
Type: BRIDGE REPLACEMENT (2 BRIDGES)
Letting Date: 2/27/2025
Completion Date: 11/21/2025

Contract Awarded To: R C CONSTRUCTION COMPANY AND SON INC
Award Amount: $1,028,575.40

Engineer's Estimate: $1,195,000.00

Bidder 1
R C CONSTRUCTION COMPANY AND SON INC
8096 FEDERAL ROAD
Washington
CUTLER, OH 45724
Bid $1,028,575.40

Bidder 2
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $1,181,411.00

Bidder 3
OHIO-WEST VIRGINIA EXCAVATING CO
56461 FERRY LANDING ROAD
Belmont
SHADYSIDE, OH 43947
Bid $1,198,179.80

Bidder 4
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $1,326,465.47

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$14,000.00	$14,000.00
	3	$15,000.00	$15,000.00
	4	$33,900.00	$33,900.00
Ref #2	**202E75000**	**FENCE REMOVED, (289 FT)**	
	Awd	$10.00	$2,890.00
	2	$5.00	$1,445.00
	3	$12.00	$3,468.00
	4	$6.00	$1,734.00
Ref #3	**203E10000**	**EXCAVATION, (637 CY)**	
	Awd	$25.00	$15,925.00
	2	$40.00	$25,480.00
	3	$33.00	$21,021.00
	4	$31.00	$19,747.00
Ref #4	**203E20000**	**EMBANKMENT, (256 CY)**	
	Awd	$25.00	$6,400.00
	2	$25.00	$6,400.00
	3	$42.00	$10,752.00
	4	$37.00	$9,472.00
Ref #5	**204E10000**	**SUBGRADE COMPACTION, (893 SY)**	
	Awd	$2.00	$1,786.00
	2	$2.50	$2,232.50
	3	$5.00	$4,465.00
	4	$5.50	$4,911.50
Ref #6	**204E45000**	**PROOF ROLLING, (1 HOUR)**	
	Awd	$100.00	$100.00
	2	$560.00	$560.00
	3	$200.00	$200.00
	4	$220.00	$220.00
Ref #7	**606E15050**	**GUARDRAIL, TYPE MGS, (50 FT)**	
	Awd	$75.00	$3,750.00
	2	$25.00	$1,250.00
	3	$28.00	$1,400.00
	4	$30.00	$1,500.00
Ref #8	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (NCHRP 350), (7 EACH)**	
	Awd	$2,300.00	$16,100.00
	2	$3,300.00	$23,100.00
	3	$2,900.00	$20,300.00
	4	$2,750.00	$19,250.00
Ref #9	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (8 EACH)**	
	Awd	$2,100.00	$16,800.00
	2	$2,800.00	$22,400.00
	3	$2,600.00	$20,800.00
	4	$2,750.00	$22,000.00
Ref #10	**607E98000**	**FENCE, MISC.: 5-STRAND HIGH TENSILE, (117 FT)**	
	Awd	$35.00	$4,095.00
	2	$40.00	$4,680.00
	3	$45.00	$5,265.00
	4	$30.00	$3,510.00

Section 1 - ROADWAY - Totals

Awd	**$77,846.00**
2	**$101,547.50**
3	**$102,671.00**
4	**$116,244.50**

Ref #11	**601E28101**	**DUMPED ROCK FILL, AS PER PLAN, (136 CY)**	
	Awd	$150.00	$20,400.00
	2	$220.00	$29,920.00
	3	$120.00	$16,320.00
	4	$165.00	$22,440.00
Ref #12	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (10 CY)**	
	Awd	$150.00	$1,500.00
	2	$1,500.00	$15,000.00
	3	$150.00	$1,500.00
	4	$220.00	$2,200.00
Ref #13	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$25.00	$50.00
	2	$500.00	$1,000.00
	3	$150.00	$300.00
	4	$100.00	$200.00
Ref #14	**659E00300**	**TOPSOIL, (116 CY)**	
	Awd	$50.00	$5,800.00
	2	$20.00	$2,320.00
	3	$50.00	$5,800.00
	4	$70.00	$8,120.00
Ref #15	**659E10000**	**SEEDING AND MULCHING, (1042 SY)**	
	Awd	$10.00	$10,420.00
	2	$2.50	$2,605.00
	3	$4.50	$4,689.00
	4	$2.00	$2,084.00
Ref #16	**659E14000**	**REPAIR SEEDING AND MULCHING, (52 SY)**	
	Awd	$0.20	$10.40
	2	$5.00	$260.00
	3	$3.50	$182.00
	4	$2.00	$104.00
Ref #17	**659E20000**	**COMMERCIAL FERTILIZER, (0.14 TON)**	
	Awd	$2,000.00	$280.00
	2	$650.00	$91.00
	3	$1,300.00	$182.00
	4	$1,200.00	$168.00
Ref #18	**659E31000**	**LIME, (0.22 ACRE)**	
	Awd	$1,600.00	$352.00
	2	$950.00	$209.00
	3	$165.00	$36.30
	4	$150.00	$33.00
Ref #19	**659E35000**	**WATER, (6 MGAL)**	
	Awd	$1.00	$6.00
	2	$1.00	$6.00
	3	$1.00	$6.00
	4	$1.00	$6.00

Ref #20	**832E30000**	**EROSION CONTROL, (5000 EACH)**	
	Awd	$1.00	$5,000.00
	2	$1.00	$5,000.00
	3	$1.00	$5,000.00
	4	$1.00	$5,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$43,818.40**
2	**$56,411.00**
3	**$34,015.30**
4	**$40,355.00**

Ref #21	**611E01400**	**6" CONDUIT, TYPE E, (50 FT)**	
	Awd	$10.00	$500.00
	2	$35.00	$1,750.00
	3	$25.00	$1,250.00
	4	$22.00	$1,100.00
Ref #22	**611E01500**	**6" CONDUIT, TYPE F, (50 FT)**	
	Awd	$10.00	$500.00
	2	$35.00	$1,750.00
	3	$25.00	$1,250.00
	4	$22.00	$1,100.00
Ref #23	**611E01800**	**8" CONDUIT, TYPE B, (50 FT)**	
	Awd	$10.00	$500.00
	2	$35.00	$1,750.00
	3	$30.00	$1,500.00
	4	$27.00	$1,350.00

Section 3 - DRAINAGE - Totals

Awd	**$1,500.00**
2	**$5,250.00**
3	**$4,000.00**
4	**$3,550.00**

Ref #24	**304E20000**	**AGGREGATE BASE, (125 CY)**	
	Awd	$150.00	$18,750.00
	2	$130.00	$16,250.00
	3	$145.00	$18,125.00
	4	$150.00	$18,750.00

Section 4 - PAVEMENT - Totals

Awd	**$18,750.00**
2	**$16,250.00**
3	**$18,125.00**
4	**$18,750.00**

Ref #25	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BIDIRECTIONAL, (15 EACH)**	
	Awd	$10.00	$150.00
	2	$15.00	$225.00
	3	$13.00	$195.00
	4	$12.30	$184.50

Ref #26	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (90 FT)**	
	Awd	$25.00	$2,250.00
	2	$30.00	$2,700.00
	3	$25.00	$2,250.00
	4	$25.00	$2,250.00
Ref #27	**630E80100**	**SIGN, FLAT SHEET, (24 SF)**	
	Awd	$150.00	$3,600.00
	2	$35.00	$840.00
	3	$40.00	$960.00
	4	$25.00	$600.00
Ref #28	**630E85200**	**REMOVAL OF GROUND MOUNTED SIGN AND DELIVERY, (5 EACH)**	
	Awd	$100.00	$500.00
	2	$65.00	$325.00
	3	$100.00	$500.00
	4	$75.00	$375.00
Ref #29	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (6 EACH)**	
	Awd	$50.00	$300.00
	2	$25.00	$150.00
	3	$40.00	$240.00
	4	$25.00	$150.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$6,800.00**
2	**$4,240.00**
3	**$4,145.00**
4	**$3,559.50**

Ref #30	**204E10000**	**SUBGRADE COMPACTION, (341 SY)**	
	Awd	$2.00	$682.00
	2	$3.00	$1,023.00
	3	$6.50	$2,216.50
	4	$5.65	$1,926.65
Ref #31	**304E20000**	**AGGREGATE BASE, (407 CY)**	
	Awd	$150.00	$61,050.00
	2	$130.00	$52,910.00
	3	$130.00	$52,910.00
	4	$178.00	$72,446.00
Ref #32	**615E10001**	**ROADS FOR MAINTAINING TRAFFIC, AS PER PLAN, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$110,000.00	$110,000.00
	3	$18,500.00	$18,500.00
	4	$70,000.00	$70,000.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$91,732.00**
2	**$163,933.00**
3	**$73,626.50**
4	**$144,372.65**

Ref #33	**202E11000**	**STRUCTURE REMOVED, (LUMP SUM)**	
	Awd	$12,500.00	$12,500.00
	2	$19,000.00	$19,000.00
	3	$13,500.00	$13,500.00
	4	$30,000.00	$30,000.00
Ref #34	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$10,000.00	$10,000.00
	3	$13,000.00	$13,000.00
	4	$30,000.00	$30,000.00
Ref #35	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$18,000.00	$18,000.00
	3	$36,500.00	$36,500.00
	4	$40,000.00	$40,000.00
Ref #36	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$20,000.00	$20,000.00
	3	$3,500.00	$3,500.00
	4	$25,000.00	$25,000.00
Ref #37	**507E00100**	**STEEL PILES HP10X42, FURNISHED, (250 FT)**	
	Awd	$60.00	$15,000.00
	2	$30.00	$7,500.00
	3	$45.00	$11,250.00
	4	$26.00	$6,500.00
Ref #38	**507E00150**	**STEEL PILES HP10X42, DRIVEN, (200 FT)**	
	Awd	$30.00	$6,000.00
	2	$30.00	$6,000.00
	3	$23.00	$4,600.00
	4	$55.00	$11,000.00
Ref #39	**507E00200**	**STEEL PILES HP12X53, FURNISHED, (100 FT)**	
	Awd	$75.00	$7,500.00
	2	$40.00	$4,000.00
	3	$58.00	$5,800.00
	4	$33.00	$3,300.00
Ref #40	**507E00250**	**STEEL PILES HP12X53, DRIVEN, (80 FT)**	
	Awd	$30.00	$2,400.00
	2	$35.00	$2,800.00
	3	$50.00	$4,000.00
	4	$110.00	$8,800.00
Ref #41	**507E00410**	**STEEL PILES, MISC.: PILE SPLICING, (14 EACH)**	
	Awd	$100.00	$1,400.00
	2	$150.00	$2,100.00
	3	$450.00	$6,300.00
	4	$125.00	$1,750.00
Ref #42	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (9180 LB)**	
	Awd	$3.00	$27,540.00
	2	$2.50	$22,950.00
	3	$2.75	$25,245.00
	4	$2.34	$21,481.20

Ref #43	**511E34444**	**CLASS QC2 CONCRETE, BRIDGE DECK, (27 CY)**	
	Awd	$2,300.00	$62,100.00
	2	$2,000.00	$54,000.00
	3	$2,800.00	$75,600.00
	4	$2,650.00	$71,550.00
Ref #44	**511E50210**	**CLASS QC1 CONCRETE, SUBSTRUCTURE, (74 CY)**	
	Awd	$550.00	$40,700.00
	2	$790.00	$58,460.00
	3	$1,250.00	$92,500.00
	4	$1,150.00	$85,100.00
Ref #45	**512E10000**	**SEALING OF CONCRETE SURFACES, (112 SY)**	
	Awd	$50.00	$5,600.00
	2	$25.00	$2,800.00
	3	$30.00	$3,360.00
	4	$20.00	$2,240.00
Ref #46	**515E12070**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (4 EACH)**	
	Awd	$19,500.00	$78,000.00
	2	$25,000.00	$100,000.00
	3	$32,000.00	$128,000.00
	4	$23,000.00	$92,000.00
Ref #47	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (73 SF)**	
	Awd	$25.00	$1,825.00
	2	$2.50	$182.50
	3	$8.00	$584.00
	4	$8.00	$584.00
Ref #48	**516E14014**	**INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (43 FT)**	
	Awd	$25.00	$1,075.00
	2	$20.00	$860.00
	3	$45.00	$1,935.00
	4	$55.00	$2,365.00
Ref #49	**516E41100**	**1/8" PREFORMED BEARING PAD, TYPE CDP, (8 EACH)**	
	Awd	$450.00	$3,600.00
	2	$65.00	$520.00
	3	$75.00	$600.00
	4	$64.00	$512.00
Ref #50	**516E43200**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES ONLY (, (16 EACH)**	
	Awd	$450.00	$7,200.00
	2	$170.00	$2,720.00
	3	$225.00	$3,600.00
	4	$215.00	$3,440.00
Ref #51	**517E70000**	**RAILING (TWIN STEEL TUBE), (139 FT)**	
	Awd	$215.00	$29,885.00
	2	$320.00	$44,480.00
	3	$300.00	$41,700.00
	4	$225.00	$31,275.00
Ref #52	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (21 CY)**	
	Awd	$150.00	$3,150.00
	2	$250.00	$5,250.00
	3	$200.00	$4,200.00
	4	$220.00	$4,620.00

Ref #53	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (152 FT)**	
	Awd	$40.00	$6,080.00
	2	$15.00	$2,280.00
	3	$32.00	$4,864.00
	4	$16.25	$2,470.00
Ref #54	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (85 FT)**	
	Awd	$25.00	$2,125.00
	2	$10.00	$850.00
	3	$10.00	$850.00
	4	$12.00	$1,020.00
Ref #55	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (30 FT)**	
	Awd	$25.00	$750.00
	2	$20.00	$600.00
	3	$10.00	$300.00
	4	$11.00	$330.00
Ref #56	**601E32010**	**ROCK CHANNEL PROTECTION, TYPE A WITH AGGREGATE FIL, (151 CY)**	
	Awd	$150.00	$22,650.00
	2	$110.00	$16,610.00
	3	$130.00	$19,630.00
	4	$160.00	$24,160.00
Ref #57	**601E34400**	**ROCK CHANNEL PROTECTION, WITH GROUT, TYPE A, (15 CY)**	
	Awd	$325.00	$4,875.00
	2	$350.00	$5,250.00
	3	$200.00	$3,000.00
	4	$325.00	$4,875.00

Section 7 - STRUCTURE OVER 20 FOOT SPAN (MOE-TR183-0 - Totals

Awd	**$391,955.00**
2	**$407,212.50**
3	**$504,418.00**
4	**$504,372.20**

Ref #58	**202E11000**	**STRUCTURE REMOVED, (LUMP SUM)**	
	Awd	$12,500.00	$12,500.00
	2	$10,000.00	$10,000.00
	3	$7,500.00	$7,500.00
	4	$18,500.00	$18,500.00
Ref #59	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$10,000.00	$10,000.00
	3	$10,000.00	$10,000.00
	4	$16,500.00	$16,500.00
Ref #60	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$25,000.00	$25,000.00
	3	$50,000.00	$50,000.00
	4	$11,000.00	$11,000.00
Ref #61	**503E31100**	**ROCK EXCAVATION, (96 CY)**	
	Awd	$200.00	$19,200.00
	2	$150.00	$14,400.00
	3	$70.00	$6,720.00
	4	$145.00	$13,920.00

Ref #62	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (9268 LB)**	
	Awd	$3.00	$27,804.00
	2	$2.50	$23,170.00
	3	$2.75	$25,487.00
	4	$2.34	$21,687.12
Ref #63	**511E46010**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (36 CY)**	
	Awd	$550.00	$19,800.00
	2	$1,200.00	$43,200.00
	3	$1,400.00	$50,400.00
	4	$1,850.00	$66,600.00
Ref #64	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (79 CY)**	
	Awd	$550.00	$43,450.00
	2	$750.00	$59,250.00
	3	$450.00	$35,550.00
	4	$775.00	$61,225.00
Ref #65	**511E46610**	**CLASS QC1 CONCRETE, HEADWALL, (2 CY)**	
	Awd	$550.00	$1,100.00
	2	$4,000.00	$8,000.00
	3	$2,100.00	$4,200.00
	4	$3,100.00	$6,200.00
Ref #66	**512E10000**	**SEALING OF CONCRETE SURFACES, (100 SY)**	
	Awd	$50.00	$5,000.00
	2	$25.00	$2,500.00
	3	$32.00	$3,200.00
	4	$20.00	$2,000.00
Ref #67	**512E33000**	**TYPE 2 WATERPROOFING, (101 SY)**	
	Awd	$35.00	$3,535.00
	2	$55.00	$5,555.00
	3	$40.00	$4,040.00
	4	$30.00	$3,030.00
Ref #68	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (56 SF)**	
	Awd	$25.00	$1,400.00
	2	$2.00	$112.00
	3	$7.00	$392.00
	4	$12.00	$672.00
Ref #69	**517E70000**	**RAILING (TWIN STEEL TUBE), (85 FT)**	
	Awd	$250.00	$21,250.00
	2	$320.00	$27,200.00
	3	$300.00	$25,500.00
	4	$225.00	$19,125.00
Ref #70	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (10 CY)**	
	Awd	$150.00	$1,500.00
	2	$300.00	$3,000.00
	3	$200.00	$2,000.00
	4	$220.00	$2,200.00
Ref #71	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (90 FT)**	
	Awd	$40.00	$3,600.00
	2	$25.00	$2,250.00
	3	$25.00	$2,250.00
	4	$16.25	$1,462.50

Ref #72	**518E39800**	**4" PERFORATED CORRUGATED PLASTIC PIPE, (50 FT)**	
	Awd	$25.00	$1,250.00
	2	$15.00	$750.00
	3	$10.00	$500.00
	4	$12.00	$600.00
Ref #73	**601E32110**	**ROCK CHANNEL PROTECTION, TYPE B WITH AGGREGATE FIL, (126 CY)**	
	Awd	$150.00	$18,900.00
	2	$130.00	$16,380.00
	3	$145.00	$18,270.00
	4	$170.00	$21,420.00
Ref #74	**611E70000**	**CONDUIT, TYPE A, PRECAST REINFORCED CONCRETE THREE, (17 FT)**	
	Awd	$4,775.00	$81,175.00
	2	$5,000.00	$85,000.00
	3	$5,700.00	$96,900.00
	4	$4,500.00	$76,500.00
Ref #75	**613E41200**	**LOW STRENGTH MORTAR BACKFILL, (178 CY)**	
	Awd	$195.00	$34,710.00
	2	$150.00	$26,700.00
	3	$215.00	$38,270.00
	4	$210.00	$37,380.00

Section 8 - STRUCTURE OVER 20 FOOT SPAN (MOE-TR183-0 - Totals

Awd	**$316,174.00**
2	**$362,467.00**
3	**$381,179.00**
4	**$380,021.62**

Ref #76	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$7,100.00	$7,100.00
	3	$15,000.00	$15,000.00
	4	$7,500.00	$7,500.00
Ref #77	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$10,000.00	$10,000.00
	3	$6,000.00	$6,000.00
	4	$17,000.00	$17,000.00
Ref #78	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$21,000.00	$21,000.00
	3	$15,000.00	$15,000.00
	4	$25,000.00	$25,000.00
Ref #79	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$26,000.00	$26,000.00
	3	$40,000.00	$40,000.00
	4	$65,740.00	$65,740.00

Section 9 - INCIDENTALS - Totals

Awd	**$80,000.00**
2	**$64,100.00**
3	**$76,000.00**
4	**$115,240.00**