Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250130
PID 117239
MOT-SR 4-19.30
Federal
Type: MINOR RECONSTRUCTION
Letting Date: 2/27/2025
Completion Date: 10/10/2025

Contract Awarded To: BARRETT PAVING MATERIALS INC
Award Amount: $4,216,534.00

Engineer's Estimate: $5,723,000.00

Bidder 1
BARRETT PAVING MATERIALS INC
3751 COMMERCE DR
Butler
MIDDLETOWN, OH 45055
Bid $4,216,534.00

Bidder 2
JOHN R JURGENSEN COMPANY
11641 MOSTELLER RD
Hamilton
CINCINNATI, OH 45241
Bid $4,525,489.38

Bidder 3
R B JERGENS CONTRACTORS INC
11418 N DIXIE DR
Montgomery
VANDALIA, OH 45377
Bid $5,677,300.62

Ref #1	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$42,011.03	$42,011.03
	3	$4,572.40	$4,572.40
Ref #2	**202E23000**	**PAVEMENT REMOVED, (15926 SY)**	
	Awd	$12.00	$191,112.00
	2	$16.76	$266,919.76
	3	$15.08	$240,164.08
Ref #3	**202E30700**	**CONCRETE BARRIER REMOVED, (104 FT)**	
	Awd	$30.00	$3,120.00
	2	$32.69	$3,399.76
	3	$71.11	$7,395.44
Ref #4	**202E38000**	**GUARDRAIL REMOVED, (3478 FT)**	
	Awd	$3.00	$10,434.00
	2	$3.00	$10,434.00
	3	$3.11	$10,816.58
Ref #5	**202E42010**	**ANCHOR ASSEMBLY REMOVED, TYPE E, (4 EACH)**	
	Awd	$200.00	$800.00
	2	$200.00	$800.00
	3	$207.15	$828.60
Ref #6	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (3 EACH)**	
	Awd	$100.00	$300.00
	2	$100.00	$300.00
	3	$103.58	$310.74
Ref #7	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (7 EACH)**	
	Awd	$125.00	$875.00
	2	$125.00	$875.00
	3	$129.47	$906.29
Ref #8	**202E60010**	**MONUMENT ASSEMBLY REMOVED, (5 EACH)**	
	Awd	$100.00	$500.00
	2	$470.06	$2,350.30
	3	$591.03	$2,955.15
Ref #9	**203E20000**	**EMBANKMENT, (2112 CY)**	
	Awd	$18.50	$39,072.00
	2	$42.21	$89,147.52
	3	$16.63	$35,122.56
Ref #10	**204E10000**	**SUBGRADE COMPACTION, (20836 SY)**	
	Awd	$1.30	$27,086.80
	2	$1.91	$39,796.76
	3	$4.16	$86,677.76
Ref #11	**204E13000**	**EXCAVATION OF SUBGRADE, (20994 CY)**	
	Awd	$5.80	$121,765.20
	2	$8.01	$168,161.94
	3	$29.72	$623,941.68
Ref #12	**204E21001**	**GRANULAR EMBANKMENT, AS PER PLAN, (20989 CY)**	
	Awd	$8.50	$178,406.50
	2	$7.06	$148,182.34
	3	$53.88	$1,130,887.32

Ref #13	**204E45000**	**PROOF ROLLING, (9 HOUR)**	
	Awd	$225.00	$2,025.00
	2	$211.31	$1,901.79
	3	$336.81	$3,031.29
Ref #14	**204E51001**	**GEOGRID, AS PER PLAN , (NX850), (41955 SY)**	
	Awd	$8.25	$346,128.75
	2	$6.15	$258,023.25
	3	$7.41	$310,886.55
Ref #15	**204E51001**	**GEOGRID, AS PER PLAN , (NX850-FG), (20989 SY)**	
	Awd	$10.25	$215,137.25
	2	$7.99	$167,702.11
	3	$9.14	$191,839.46
Ref #16	**606E15050**	**GUARDRAIL, TYPE MGS, (2400 FT)**	
	Awd	$20.00	$48,000.00
	2	$20.00	$48,000.00
	3	$20.72	$49,728.00
Ref #17	**606E26151**	**ANCHOR ASSEMBLY, MGS TYPE E, AS PER PLAN, MASH 201, (3 EACH)**	
	Awd	$2,450.00	$7,350.00
	2	$2,450.00	$7,350.00
	3	$2,537.60	$7,612.80
Ref #18	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (1 EACH)**	
	Awd	$1,175.00	$1,175.00
	2	$1,175.00	$1,175.00
	3	$1,217.01	$1,217.01
Ref #19	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (5 EACH)**	
	Awd	$2,350.00	$11,750.00
	2	$2,350.00	$11,750.00
	3	$2,434.02	$12,170.10
Ref #20	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (3 EACH)**	
	Awd	$425.00	$1,275.00
	2	$425.00	$1,275.00
	3	$440.20	$1,320.60
Ref #21	**622E10160**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE D, (154 FT)**	
	Awd	$300.00	$46,200.00
	2	$300.00	$46,200.00
	3	$169.07	$26,036.78
Ref #23	**623E40500**	**REFERENCE MONUMENT, TYPE A, (5 EACH)**	
	Awd	$550.00	$2,750.00
	2	$1,149.58	$5,747.90
	3	$1,515.69	$7,578.45
Ref #201	**204E30010**	**GRANULAR MATERIAL, TYPE B, (2000 CY)**	
	Awd	$85.00	$170,000.00
	2	$74.84	$149,680.00
	3	$58.13	$116,260.00

Section 1 - ROADWAY - Totals

Awd	**$1,445,262.50**
2	**$1,471,183.46**
3	**$2,872,259.64**

Ref #24	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (10 SY)**	
	Awd	$150.00	$1,500.00
	2	$269.60	$2,696.00
	3	$205.82	$2,058.20
Ref #25	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$135.00	$270.00
	2	$135.00	$270.00
	3	$517.88	$1,035.76
Ref #26	**659E00300**	**TOPSOIL, (1302 CY)**	
	Awd	$42.00	$54,684.00
	2	$35.58	$46,325.16
	3	$63.58	$82,781.16
Ref #27	**659E10000**	**SEEDING AND MULCHING, (11725 SY)**	
	Awd	$0.90	$10,552.50
	2	$0.88	$10,318.00
	3	$1.19	$13,952.75
Ref #28	**659E14000**	**REPAIR SEEDING AND MULCHING, (587 SY)**	
	Awd	$0.90	$528.30
	2	$0.88	$516.56
	3	$1.04	$610.48
Ref #29	**659E15000**	**INTER-SEEDING, (587 SY)**	
	Awd	$0.50	$293.50
	2	$0.50	$293.50
	3	$0.01	$5.87
Ref #30	**659E20000**	**COMMERCIAL FERTILIZER, (1.64 TON)**	
	Awd	$900.00	$1,476.00
	2	$900.00	$1,476.00
	3	$1,553.63	$2,547.95
Ref #31	**659E31000**	**LIME, (2.43 ACRE)**	
	Awd	$75.00	$182.25
	2	$75.00	$182.25
	3	$207.15	$503.37
Ref #32	**659E35000**	**WATER, (65 MGAL)**	
	Awd	$1.00	$65.00
	2	$1.00	$65.00
	3	$1.04	$67.60
Ref #36	**832E30000**	**EROSION CONTROL, (32276 EACH)**	
	Awd	$1.00	$32,276.00
	2	$1.00	$32,276.00
	3	$1.00	$32,276.00

Section 2 - EROSION CONTROL - Totals

Awd	**$101,827.55**
2	**$94,418.47**
3	**$135,839.14**

Ref #37	**605E12210**	**6" DEEP PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (9738 FT)**	
	Awd	$8.00	$77,904.00
	2	$27.94	$272,079.72
	3	$10.46	$101,859.48

Ref #38	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (261 FT)**	
	Awd	$30.00	$7,830.00
	2	$45.60	$11,901.60
	3	$34.01	$8,876.61
Ref #39	**611E01500**	**6" CONDUIT, TYPE F, (115 FT)**	
	Awd	$40.00	$4,600.00
	2	$50.16	$5,768.40
	3	$38.94	$4,478.10
Ref #40	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$1,375.00	$1,375.00
	2	$971.61	$971.61
	3	$2,313.89	$2,313.89
Ref #41	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (5 EACH)**	
	Awd	$400.00	$2,000.00
	2	$657.84	$3,289.20
	3	$545.58	$2,727.90
Ref #42	**611E99820**	**SPECIAL - MISCELLANEOUS METAL, (120 LB)**	
	Awd	$3.00	$360.00
	2	$7.32	$878.40
	3	$19.32	$2,318.40

Section 3 - DRAINAGE - Totals

Awd	**$94,069.00**
2	**$294,888.93**
3	**$122,574.38**

Ref #43	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (1870 CY)**	
	Awd	$155.00	$289,850.00
	2	$170.00	$317,900.00
	3	$183.13	$342,453.10
Ref #44	**304E20000**	**AGGREGATE BASE, (2873 CY)**	
	Awd	$65.00	$186,745.00
	2	$62.56	$179,734.88
	3	$73.88	$212,257.24
Ref #45	**407E20000**	**NON-TRACKING TACK COAT, (1987 GAL)**	
	Awd	$3.50	$6,954.50
	2	$5.00	$9,935.00
	3	$5.39	$10,709.93
Ref #47	**442E10000**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (690 CY)**	
	Awd	$290.00	$200,100.00
	2	$271.00	$186,990.00
	3	$291.94	$201,438.60
Ref #48	**442E10080**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (805 CY)**	
	Awd	$225.00	$181,125.00
	2	$210.00	$169,050.00
	3	$226.22	$182,107.10
Ref #49	**609E24510**	**CURB, TYPE 4-C, (90 FT)**	
	Awd	$60.00	$5,400.00
	2	$64.41	$5,796.90
	3	$39.20	$3,528.00

Ref #202	**617E10100**	**COMPACTED AGGREGATE, (126 CY)**	
	Awd	$140.00	$17,640.00
	2	$219.97	$27,716.22
	3	$111.33	$14,027.58

Section 4 - PAVEMENT - Totals

Awd	**$887,814.50**
2	**$897,123.00**
3	**$966,521.55**

Ref #50	**625E00450**	**CONNECTION, FUSED PULL APART, (32 EACH)**	
	Awd	$136.40	$4,364.80
	2	$136.40	$4,364.80
	3	$141.28	$4,520.96
Ref #51	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (12 EACH)**	
	Awd	$146.40	$1,756.80
	2	$146.40	$1,756.80
	3	$151.63	$1,819.56
Ref #52	**625E14200**	**LIGHT POLE FOUNDATION, 24" X 10' DEEP, (13 EACH)**	
	Awd	$2,100.00	$27,300.00
	2	$2,100.00	$27,300.00
	3	$2,175.08	$28,276.04
Ref #53	**625E24400**	**DUCT CABLE, MISC.: 2" DUCT CABLE WITH THREE NO. 4 , (2779 FT)**	
	Awd	$11.90	$33,070.10
	2	$11.90	$33,070.10
	3	$12.33	$34,265.07
Ref #54	**625E24400**	**DUCT CABLE, MISC.: DUCT CABLE REMOVED, (2684 FT)**	
	Awd	$8.00	$21,472.00
	2	$8.00	$21,472.00
	3	$8.29	$22,250.36
Ref #55	**625E29000**	**TRENCH, (2674 FT)**	
	Awd	$11.60	$31,018.40
	2	$11.60	$31,018.40
	3	$12.01	$32,114.74
Ref #56	**625E31510**	**PULL BOX REMOVED, (1 EACH)**	
	Awd	$249.00	$249.00
	2	$249.00	$249.00
	3	$257.90	$257.90
Ref #57	**625E31600**	**PULL BOX, MISC.: ADJUST TO GRADE, (11 EACH)**	
	Awd	$454.00	$4,994.00
	2	$454.00	$4,994.00
	3	$470.23	$5,172.53
Ref #58	**625E32000**	**GROUND ROD, (16 EACH)**	
	Awd	$300.00	$4,800.00
	2	$300.00	$4,800.00
	3	$310.73	$4,971.68
Ref #59	**625E35011**	**REMOVE AND REERECT EXISTING LIGHT POLE, AS PER PLA, (18 EACH)**	
	Awd	$850.00	$15,300.00
	2	$850.00	$15,300.00
	3	$880.39	$15,847.02

Ref #60	**625E36010**	**UNDERGROUND WARNING/MARKING TAPE, (2674 FT)**	
	Awd	$3.60	$9,626.40
	2	$3.60	$9,626.40
	3	$3.73	$9,974.02
Ref #61	**625E40000**	**SPECIAL - MAINTAIN EXISTING LIGHTING, (LUMP SUM)**	
	Awd	$6,500.00	$6,500.00
	2	$4,120.00	$4,120.00
	3	$4,267.31	$4,267.31
Ref #62	**625E75500**	**LIGHT POLE FOUNDATION REMOVED, (13 EACH)**	
	Awd	$420.00	$5,460.00
	2	$420.00	$5,460.00
	3	$435.02	$5,655.26

Section 5 - LIGHTING - Totals

Awd	**$165,911.50**
2	**$163,531.50**
3	**$169,392.45**

Ref #63	**621E00100**	**RPM, (53 EACH)**	
	Awd	$49.00	$2,597.00
	2	$49.00	$2,597.00
	3	$50.75	$2,689.75
Ref #64	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (45 EACH)**	
	Awd	$17.00	$765.00
	2	$18.94	$852.30
	3	$15.28	$687.60
Ref #65	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (95.6 FT)**	
	Awd	$14.75	$1,410.10
	2	$14.75	$1,410.10
	3	$15.28	$1,460.77
Ref #66	**630E06400**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, S4X7.7, (69.1 FT)**	
	Awd	$26.00	$1,796.60
	2	$26.00	$1,796.60
	3	$26.93	$1,860.86
Ref #67	**630E06500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W6X9, (43.8 FT)**	
	Awd	$27.00	$1,182.60
	2	$27.00	$1,182.60
	3	$27.97	$1,225.09
Ref #68	**630E08600**	**SIGN POST REFLECTOR, (4 EACH)**	
	Awd	$60.00	$240.00
	2	$60.00	$240.00
	3	$62.15	$248.60
Ref #69	**630E09000**	**BREAKAWAY STRUCTURAL BEAM CONNECTION, (6 EACH)**	
	Awd	$330.00	$1,980.00
	2	$330.00	$1,980.00
	3	$341.80	$2,050.80
Ref #70	**630E21000**	**OVERHEAD SIGN SUPPORT, TYPE TC-12.30, DESIGN 10, (1 EACH)**	
	Awd	$34,650.00	$34,650.00
	2	$34,650.00	$34,650.00
	3	$35,888.87	$35,888.87

Ref #71	**630E72410**	**OVERHEAD SIGN SUPPORT, TYPE TC-15.116, DESIGN 1, (1 EACH)**	
	Awd	$55,000.00	$55,000.00
	2	$55,000.00	$55,000.00
	3	$56,966.47	$56,966.47
Ref #72	**630E80100**	**SIGN, FLAT SHEET, (52.5 SF)**	
	Awd	$20.00	$1,050.00
	2	$20.00	$1,050.00
	3	$20.72	$1,087.80
Ref #73	**630E80200**	**SIGN, GROUND MOUNTED EXTRUSHEET, (92 SF)**	
	Awd	$28.00	$2,576.00
	2	$28.00	$2,576.00
	3	$29.00	$2,668.00
Ref #74	**630E80224**	**SIGN, OVERHEAD EXTRUSHEET, (546 SF)**	
	Awd	$32.00	$17,472.00
	2	$32.00	$17,472.00
	3	$33.14	$18,094.44
Ref #75	**630E82000**	**SIGN BACKING ASSEMBLY, (1 EACH)**	
	Awd	$500.00	$500.00
	2	$500.00	$500.00
	3	$517.88	$517.88
Ref #76	**630E84500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT FOUNDATION, (6 EACH)**	
	Awd	$1,250.00	$7,500.00
	2	$1,250.00	$7,500.00
	3	$1,294.69	$7,768.14
Ref #77	**630E84510**	**RIGID OVERHEAD SIGN SUPPORT FOUNDATION, (3 EACH)**	
	Awd	$9,400.00	$28,200.00
	2	$9,400.00	$28,200.00
	3	$9,736.09	$29,208.27
Ref #78	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (8 EACH)**	
	Awd	$25.00	$200.00
	2	$25.00	$200.00
	3	$25.89	$207.12
Ref #79	**630E85400**	**REMOVAL OF GROUND MOUNTED MAJOR SIGN AND DISPOSAL, (1 EACH)**	
	Awd	$350.00	$350.00
	2	$350.00	$350.00
	3	$362.51	$362.51
Ref #80	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (7 EACH)**	
	Awd	$50.00	$350.00
	2	$50.00	$350.00
	3	$51.79	$362.53
Ref #81	**630E86102**	**REMOVAL OF GROUND MOUNTED STRUCTURAL BEAM SUPPORT , (4 EACH)**	
	Awd	$250.00	$1,000.00
	2	$250.00	$1,000.00
	3	$258.94	$1,035.76
Ref #82	**630E87400**	**REMOVAL OF OVERHEAD MOUNTED SIGN AND DISPOSAL, (6 EACH)**	
	Awd	$300.00	$1,800.00
	2	$300.00	$1,800.00
	3	$310.73	$1,864.38

Ref #83	**630E89706**	**REMOVAL OF OVERHEAD SIGN SUPPORT AND DISPOSAL, TYP, (1 EACH)**	
	Awd	$1,900.00	$1,900.00
	2	$1,900.00	$1,900.00
	3	$1,967.93	$1,967.93
Ref #84	**630E89804**	**REMOVAL OF OVERHEAD SIGN SUPPORT AND DISPOSAL, TYP, (1 EACH)**	
	Awd	$2,900.00	$2,900.00
	2	$2,900.00	$2,900.00
	3	$3,003.69	$3,003.69
Ref #85	**644E00104**	**EDGE LINE, 6", (2.1 MILE)**	
	Awd	$4,660.00	$9,786.00
	2	$4,660.00	$9,786.00
	3	$4,826.61	$10,135.88
Ref #86	**644E00204**	**LANE LINE, 6", (0.6 MILE)**	
	Awd	$2,180.00	$1,308.00
	2	$2,180.00	$1,308.00
	3	$2,257.93	$1,354.76
Ref #87	**644E00400**	**CHANNELIZING LINE, 8", (619 FT)**	
	Awd	$1.50	$928.50
	2	$1.50	$928.50
	3	$1.55	$959.45
Ref #88	**644E00720**	**CHEVRON MARKING, (168 FT)**	
	Awd	$9.00	$1,512.00
	2	$9.00	$1,512.00
	3	$9.32	$1,565.76
Ref #89	**644E01510**	**DOTTED LINE, 6", (659 FT)**	
	Awd	$2.00	$1,318.00
	2	$2.00	$1,318.00
	3	$2.07	$1,364.13

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$180,271.80**
2	**$180,359.10**
3	**$186,607.24**

Ref #90	**410E12000**	**TRAFFIC COMPACTED SURFACE, TYPE A OR B, (50 CY)**	
	Awd	$230.00	$11,500.00
	2	$157.83	$7,891.50
	3	$121.32	$6,066.00
Ref #91	**410E13000**	**TRAFFIC COMPACTED SURFACE, TYPE C, (50 CY)**	
	Awd	$240.00	$12,000.00
	2	$157.83	$7,891.50
	3	$129.80	$6,490.00
Ref #92	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (100 HOUR)**	
	Awd	$85.00	$8,500.00
	2	$106.78	$10,678.00
	3	$126.67	$12,667.00
Ref #93	**614E11630**	**INCREASED BARRIER DELINEATION, (5328 FT)**	
	Awd	$6.00	$31,968.00
	2	$2.59	$13,799.52
	3	$6.21	$33,086.88

Ref #94	**614E12381**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (2 EACH)**	
	Awd	$2,600.00	$5,200.00
	2	$2,281.30	$4,562.60
	3	$2,692.96	$5,385.92
Ref #95	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$22,000.00	$22,000.00
	2	$22,000.00	$22,000.00
	3	$22,786.59	$22,786.59
Ref #96	**614E12470**	**WORK ZONE SPEED LIMIT SIGN, (4 EACH)**	
	Awd	$200.00	$800.00
	2	$218.38	$873.52
	3	$207.15	$828.60
Ref #97	**614E12484**	**WORK ZONE INCREASED PENALTIES SIGN, (4 EACH)**	
	Awd	$200.00	$800.00
	2	$218.38	$873.52
	3	$207.15	$828.60
Ref #98	**614E12757**	**WORK ZONE CROSSOVER LIGHTING SYSTEM, AS PER PLAN, (2 EACH)**	
	Awd	$25,110.00	$50,220.00
	2	$25,110.00	$50,220.00
	3	$26,007.78	$52,015.56
Ref #99	**614E12801**	**WORK ZONE RAISED PAVEMENT MARKER, AS PER PLAN, (368 EACH)**	
	Awd	$16.00	$5,888.00
	2	$33.37	$12,280.16
	3	$16.57	$6,097.76
Ref #100	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (50 CY)**	
	Awd	$380.00	$19,000.00
	2	$155.00	$7,750.00
	3	$226.77	$11,338.50
Ref #101	**614E13310**	**BARRIER REFLECTOR, TYPE 1, ONE-WAY, (642 EACH)**	
	Awd	$14.00	$8,988.00
	2	$21.47	$13,783.74
	3	$14.50	$9,309.00
Ref #102	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (14 SNMT)**	
	Awd	$800.00	$11,200.00
	2	$800.00	$11,200.00
	3	$828.60	$11,600.40
Ref #103	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (5.68 MILE)**	
	Awd	$1,380.00	$7,838.40
	2	$1,380.00	$7,838.40
	3	$1,429.34	$8,118.65
Ref #104	**614E23210**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", 642 PAI, (609 FT)**	
	Awd	$1.00	$609.00
	2	$1.00	$609.00
	3	$1.04	$633.36
Ref #105	**614E24202**	**WORK ZONE DOTTED LINE, CLASS I, 6", 642 PAINT, (925 FT)**	
	Awd	$0.75	$693.75
	2	$0.75	$693.75
	3	$0.78	$721.50

Ref #106	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$300,000.00	$300,000.00
	2	$317,158.07	$317,158.07
	3	$95,751.78	$95,751.78
Ref #107	**615E20000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, (4802 SY)**	
	Awd	$52.50	$252,105.00
	2	$45.00	$216,090.00
	3	$59.13	$283,942.26
Ref #108	**616E10000**	**WATER, (10 MGAL)**	
	Awd	$50.00	$500.00
	2	$100.10	$1,001.00
	3	$148.63	$1,486.30
Ref #109	**622E41011**	**PORTABLE BARRIER, 50", AS PER PLAN, (5328 FT)**	
	Awd	$31.50	$167,832.00
	2	$29.96	$159,626.88
	3	$32.42	$172,733.76
Ref #110	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (28 SNMT)**	
	Awd	$900.00	$25,200.00
	2	$900.00	$25,200.00
	3	$932.18	$26,101.04
Ref #111	**896E00010**	**PORTABLE NON-INTRUSIVE TRAFFIC SENSOR, CLASS I, (56 SNMT)**	
	Awd	$850.00	$47,600.00
	2	$850.00	$47,600.00
	3	$880.39	$49,301.84
Ref #112	**896E00021**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (14 SNMT)**	
	Awd	$700.00	$9,800.00
	2	$700.00	$9,800.00
	3	$725.03	$10,150.42
Ref #200	**411E10000**	**STABILIZED CRUSHED AGGREGATE, (178 CY)**	
	Awd	$110.00	$19,580.00
	2	$99.62	$17,732.36
	3	$91.48	$16,283.44

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$1,019,822.15**
2	**$967,153.52**
3	**$843,725.16**

Ref #113	**690E65000**	**SPECIAL - WORK INVOLVING NON-REGULATED MATERIALS, (315 TON)**	
	Awd	$60.00	$18,900.00
	2	$48.00	$15,120.00
	3	$58.37	$18,386.55
Ref #114	**690E65010**	**SPECIAL - WORK INVOLVING SOLID WASTE, (315 TON)**	
	Awd	$90.00	$28,350.00
	2	$67.00	$21,105.00
	3	$91.72	$28,891.80
Ref #115	**690E65022**	**SPECIAL - WORK INVOLVING NON-REGULATED WATER, (3150 GAL)**	
	Awd	$3.00	$9,450.00
	2	$3.50	$11,025.00
	3	$4.91	$15,466.50

Ref #116	**690E65024**	**SPECIAL - WORK INVOLVING REGULATED WATER, (3150 GAL)**	
	Awd	$3.00	$9,450.00
	2	$3.50	$11,025.00
	3	$7.24	$22,806.00

Section 8 - ENVIRONMENTAL / REMEDIATION - Totals

Awd	**$66,150.00**
2	**$58,275.00**
3	**$85,550.85**

Ref #117	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$15,355.00	$15,355.00
	2	$22,168.76	$22,168.76
	3	$12,803.99	$12,803.99
Ref #118	**108E30000**	**CPM PROGRESS SCHEDULE SHORT DURATION PROJECTS, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$3,900.63	$3,900.63
	3	$10,027.86	$10,027.86
Ref #119	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$148,750.00	$148,750.00
	2	$149,048.94	$149,048.94
	3	$115,683.17	$115,683.17
Ref #120	**619E16010**	**FIELD OFFICE, TYPE B, (7 MNTH)**	
	Awd	$900.00	$6,300.00
	2	$2,081.33	$14,569.31
	3	$1,583.35	$11,083.45
Ref #121	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$8,868.76	$8,868.76
	3	$58,002.22	$58,002.22
Ref #122	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$200,000.00	$200,000.00
	3	$87,229.52	$87,229.52

Section 9 - INCIDENTALS - Totals

Awd	**$255,405.00**
2	**$398,556.40**
3	**$294,830.21**