# Ohio Department of Transportation
## Official Bid Tabulation
## Pamela Boratyn, Director

Project No. 250141
PID 109705
D05-PM FY2025 (B) Fast Dry West
Non-Federal
Type: PAVEMENT MARKING
Letting Date: 2/27/2025
Completion Date: 9/30/2025

Contract Awarded To: THE AERO-MARK COMPANY LLC
Award Amount: $1,668,000.00

Engineer's Estimate: $2,007,000.00

**Bidder 1**
THE AERO-MARK COMPANY LLC
10423 DANNER DR
Portage
STREETSBORO, OH 44241
**Bid $1,668,000.00**

**Bidder 2**
OGLESBY CONSTRUCTION INC
305 WOODLAWN
Huron
NORWALK, OH 44857
**Bid $2,030,595.77**

| | | | |
|---|---|---|---|
| **Ref #1** | **642E00104** | **EDGE LINE, 6", TYPE 1, (1336.88 MILE)** | |
| | Awd | $700.00 | $935,816.00 |
| | 2 | $760.00 | $1,016,028.80 |
| **Ref #2** | **642E00204** | **LANE LINE, 6", TYPE 1, (147.6 MILE)** | |
| | Awd | $380.00 | $56,088.00 |
| | 2 | $380.00 | $56,088.00 |
| **Ref #3** | **642E00300** | **CENTER LINE, TYPE 1, (575.78 MILE)** | |
| | Awd | $660.00 | $380,014.80 |
| | 2 | $805.00 | $463,502.90 |
| **Ref #4** | **642E00400** | **CHANNELIZING LINE, 8", TYPE 1, (19257 FT)** | |
| | Awd | $0.50 | $9,628.50 |
| | 2 | $0.65 | $12,517.05 |
| **Ref #5** | **642E00404** | **CHANNELIZING LINE, 12", TYPE 1, (57306 FT)** | |
| | Awd | $0.65 | $37,248.90 |
| | 2 | $0.75 | $42,979.50 |
| **Ref #6** | **642E00500** | **STOP LINE, TYPE 1, (5322 FT)** | |
| | Awd | $4.00 | $21,288.00 |
| | 2 | $6.45 | $34,326.90 |
| **Ref #7** | **642E00620** | **CROSSWALK LINE, 12", TYPE 1, (11939 FT)** | |
| | Awd | $3.00 | $35,817.00 |
| | 2 | $3.85 | $45,965.15 |
| **Ref #8** | **642E01000** | **RAILROAD SYMBOL MARKING, TYPE 1, (23 EACH)** | |
| | Awd | $350.00 | $8,050.00 |
| | 2 | $435.00 | $10,005.00 |
| **Ref #9** | **642E01110** | **SCHOOL SYMBOL MARKING, 96", TYPE 1, (30 EACH)** | |
| | Awd | $350.00 | $10,500.00 |
| | 2 | $400.00 | $12,000.00 |
| **Ref #10** | **642E01300** | **LANE ARROW, TYPE 1, (335 EACH)** | |
| | Awd | $74.00 | $24,790.00 |
| | 2 | $85.00 | $28,475.00 |
| **Ref #11** | **642E01312** | **LANE REDUCTION ARROW, TYPE 1, (8 EACH)** | |
| | Awd | $500.00 | $4,000.00 |
| | 2 | $360.00 | $2,880.00 |
| **Ref #12** | **642E01322** | **WRONG WAY ARROW, TYPE 1, (12 EACH)** | |
| | Awd | $365.00 | $4,380.00 |
| | 2 | $380.00 | $4,560.00 |
| **Ref #13** | **642E01352** | **TWO WAY LEFT TURN ARROW, TYPE 1, (2 EACH)** | |
| | Awd | $100.00 | $200.00 |
| | 2 | $185.00 | $370.00 |
| **Ref #14** | **642E01410** | **WORD ON PAVEMENT, 96", TYPE 1 (MERGE), (2 EACH)** | |
| | Awd | $500.00 | $1,000.00 |
| | 2 | $380.00 | $760.00 |
| **Ref #15** | **642E01410** | **WORD ON PAVEMENT, 96", TYPE 1 (ONLY), (114 EACH)** | |
| | Awd | $84.00 | $9,576.00 |
| | 2 | $140.00 | $15,960.00 |
| **Ref #16** | **642E01510** | **DOTTED LINE, 6", TYPE 1, (38671 FT)** | |
| | Awd | $0.65 | $25,136.15 |
| | 2 | $0.77 | $29,776.67 |

| | | | |
|---|---|---|---|
| **Ref #17** | **642E20802** | **YIELD LINE, TYPE 1, (194 FT)** | |
| | Awd | $3.76 | $729.44 |
| | 2 | $10.00 | $1,940.00 |
| **Ref #18** | **642E30020** | **REMOVAL OF PAVEMENT MARKING, (3 EACH)** | |
| | Awd | $200.00 | $600.00 |
| | 2 | $1,000.00 | $3,000.00 |
| **Ref #19** | **642E40001** | **SPEED MEASUREMENT MARKING, AS PER PLAN, (12 EACH)** | |
| | Awd | $1,150.00 | $13,800.00 |
| | 2 | $1,500.00 | $18,000.00 |
| **Ref #20** | **644E30000** | **REMOVAL OF PAVEMENT MARKING, (329 FT)** | |
| | Awd | $20.00 | $6,580.00 |
| | 2 | $6.00 | $1,974.00 |
| **Ref #21** | **644E30030** | **REMOVAL OF PAVEMENT MARKING, (0.26 MILE)** | |
| | Awd | $14,000.00 | $3,640.00 |
| | 2 | $31,680.00 | $8,236.80 |
| **Ref #22** | **646E50000** | **REMOVAL OF PAVEMENT MARKING, (16 EACH)** | |
| | Awd | $250.00 | $4,000.00 |
| | 2 | $1,000.00 | $16,000.00 |
| **Ref #23** | **647E50100** | **PAVEMENT MARKING, MISC.: LANE ARROW, TYPE B90, 96", (10 EACH)** | |
| | Awd | $1,050.00 | $10,500.00 |
| | 2 | $3,000.00 | $30,000.00 |
| **Ref #24** | **647E50100** | **PAVEMENT MARKING, MISC.: WORD ON PAVEMENT, TYPE B9, (3 EACH)** | |
| | Awd | $1,050.00 | $3,150.00 |
| | 2 | $5,000.00 | $15,000.00 |
| **Ref #25** | **647E50100** | **PAVEMENT MARKING, MISC.: WRONG WAY ARROW, TYPE B90, (3 EACH)** | |
| | Awd | $1,050.00 | $3,150.00 |
| | 2 | $5,000.00 | $15,000.00 |

**Section 1 - TRAFFIC CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$1,609,682.79** |
| **2** | **$1,885,345.77** |

| | | | |
|---|---|---|---|
| **Ref #26** | **614E11110** | **LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (150 HOUR)** | |
| | Awd | $55.00 | $8,250.00 |
| | 2 | $100.00 | $15,000.00 |

**Section 2 - MAINTENANCE OF TRAFFIC - Totals**

| | |
|---|---|
| **Awd** | **$8,250.00** |
| **2** | **$15,000.00** |

| | | | |
|---|---|---|---|
| **Ref #27** | **103E05000** | **PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)** | |
| | Awd | $7,667.21 | $7,667.21 |
| | 2 | $10,250.00 | $10,250.00 |
| **Ref #28** | **614E11000** | **MAINTAINING TRAFFIC, (LUMP SUM)** | |
| | Awd | $32,000.00 | $32,000.00 |
| | 2 | $60,000.00 | $60,000.00 |
| **Ref #29** | **624E10000** | **MOBILIZATION, (LUMP SUM)** | |
| | Awd | $10,400.00 | $10,400.00 |
| | 2 | $60,000.00 | $60,000.00 |

**Section 3 - INCIDENTALS - Totals**

| | |
|---|---|
| **Awd** | **$50,067.21** |
| **2** | **$130,250.00** |