# Ohio Department of Transportation
## Official Bid Tabulation
## Pamela Boratyn, Director

Project No. 250142
PID 110083
D06-PMA FY25/FY26
Non-Federal
Type: PAVEMENT MARKING
Letting Date: 2/27/2025
Completion Date: 9/15/2026

Contract Awarded To: THE AERO-MARK COMPANY LLC
Award Amount: $713,000.00

Engineer's Estimate: $822,000.00

**Bidder 1**
THE AERO-MARK COMPANY LLC
10423 DANNER DR
Portage
STREETSBORO, OH 44241
**Bid $713,000.00**

**Bidder 2**
OGLESBY CONSTRUCTION INC
305 WOODLAWN
Huron
NORWALK, OH 44857
**Bid $1,011,891.50**

| | | | |
|---|---|---|---|
| **Ref #1** | **642E00404** | **CHANNELIZING LINE, 12", TYPE 1, (210432 FT)** | |
| | Awd | $0.60 | $126,259.20 |
| | 2 | $0.65 | $136,780.80 |
| **Ref #2** | **642E00500** | **STOP LINE, TYPE 1, (22587 FT)** | |
| | Awd | $3.30 | $74,537.10 |
| | 2 | $5.00 | $112,935.00 |
| **Ref #3** | **642E00620** | **CROSSWALK LINE, 12", TYPE 1, (22356 FT)** | |
| | Awd | $2.50 | $55,890.00 |
| | 2 | $2.50 | $55,890.00 |
| **Ref #4** | **642E00630** | **CROSSWALK LINE, 24", TYPE 1, (160 FT)** | |
| | Awd | $2.50 | $400.00 |
| | 2 | $10.00 | $1,600.00 |
| **Ref #5** | **642E00700** | **TRANSVERSE/DIAGONAL LINE, TYPE 1, (31279 FT)** | |
| | Awd | $2.50 | $78,197.50 |
| | 2 | $2.45 | $76,633.55 |
| **Ref #6** | **642E00720** | **CHEVRON MARKING, TYPE 1, (17473 FT)** | |
| | Awd | $2.50 | $43,682.50 |
| | 2 | $2.90 | $50,671.70 |
| **Ref #7** | **642E00800** | **CURB MARKING, TYPE 1, (209 FT)** | |
| | Awd | $2.00 | $418.00 |
| | 2 | $3.25 | $679.25 |
| **Ref #8** | **642E00900** | **ISLAND MARKING, TYPE 1, (712 SF)** | |
| | Awd | $2.00 | $1,424.00 |
| | 2 | $1.85 | $1,317.20 |
| **Ref #9** | **642E01000** | **RAILROAD SYMBOL MARKING, TYPE 1, (29 EACH)** | |
| | Awd | $330.00 | $9,570.00 |
| | 2 | $295.00 | $8,555.00 |
| **Ref #10** | **642E01110** | **SCHOOL SYMBOL MARKING, 96", TYPE 1, (51 EACH)** | |
| | Awd | $330.00 | $16,830.00 |
| | 2 | $300.00 | $15,300.00 |
| **Ref #11** | **642E01200** | **PARKING LOT STALL MARKING, TYPE 1, (12485 FT)** | |
| | Awd | $0.76 | $9,488.60 |
| | 2 | $1.00 | $12,485.00 |
| **Ref #12** | **642E01300** | **LANE ARROW, TYPE 1, (1920 EACH)** | |
| | Awd | $73.00 | $140,160.00 |
| | 2 | $65.00 | $124,800.00 |
| **Ref #13** | **642E01312** | **LANE REDUCTION ARROW, TYPE 1, (34 EACH)** | |
| | Awd | $350.00 | $11,900.00 |
| | 2 | $160.00 | $5,440.00 |
| **Ref #14** | **642E01410** | **WORD ON PAVEMENT, 96", TYPE 1, (133 EACH)** | |
| | Awd | $83.00 | $11,039.00 |
| | 2 | $100.00 | $13,300.00 |
| **Ref #15** | **642E01510** | **DOTTED LINE, 6", TYPE 1, (17695 FT)** | |
| | Awd | $0.65 | $11,501.75 |
| | 2 | $1.50 | $26,542.50 |
| **Ref #16** | **642E01702** | **HANDICAP SYMBOL MARKING, TYPE 1, (6 EACH)** | |
| | Awd | $75.00 | $450.00 |
| | 2 | $45.00 | $270.00 |

| | | | |
|---|---|---|---|
| **Ref #17** | **642E20802** | **YIELD LINE, TYPE 1, (182 FT)** | |
| | Awd | $5.00 | $910.00 |
| | 2 | $3.25 | $591.50 |
| **Ref #18** | **642E40000** | **SPEED MEASUREMENT MARKING, (124 EACH)** | |
| | Awd | $350.00 | $43,400.00 |
| | 2 | $575.00 | $71,300.00 |
| **Ref #19** | **644E01300** | **LANE ARROW, (10 EACH)** | |
| | Awd | $210.00 | $2,100.00 |
| | 2 | $365.00 | $3,650.00 |
| **Ref #20** | **644E01630** | **BIKE LANE SYMBOL MARKING, (10 EACH)** | |
| | Awd | $575.00 | $5,750.00 |
| | 2 | $525.00 | $5,250.00 |
| **Ref #21** | **644E30000** | **REMOVAL OF PAVEMENT MARKING, (1000 FT)** | |
| | Awd | $3.50 | $3,500.00 |
| | 2 | $4.00 | $4,000.00 |
| **Ref #22** | **644E30020** | **REMOVAL OF PAVEMENT MARKING, (10 EACH)** | |
| | Awd | $750.00 | $7,500.00 |
| | 2 | $175.00 | $1,750.00 |

**Section 1 - TRAFFIC CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$654,907.65** |
| **2** | **$729,741.50** |

| | | | |
|---|---|---|---|
| **Ref #23** | **614E11110** | **LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (100 HOUR)** | |
| | Awd | $55.00 | $5,500.00 |
| | 2 | $75.00 | $7,500.00 |

**Section 2 - MAINTENANCE OF TRAFFIC - Totals**

| | |
|---|---|
| **Awd** | **$5,500.00** |
| **2** | **$7,500.00** |

| | | | |
|---|---|---|---|
| **Ref #24** | **103E05000** | **PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)** | |
| | Awd | $5,592.35 | $5,592.35 |
| | 2 | $7,000.00 | $7,000.00 |
| **Ref #25** | **614E11000** | **MAINTAINING TRAFFIC, (LUMP SUM)** | |
| | Awd | $24,500.00 | $24,500.00 |
| | 2 | $204,650.00 | $204,650.00 |
| **Ref #26** | **624E10000** | **MOBILIZATION, (LUMP SUM)** | |
| | Awd | $10,000.00 | $10,000.00 |
| | 2 | $45,500.00 | $45,500.00 |
| **Ref #27** | **624E15001** | **MOBILIZATION, AS PER PLAN, (5 EACH)** | |
| | Awd | $2,500.00 | $12,500.00 |
| | 2 | $3,500.00 | $17,500.00 |

**Section 3 - INCIDENTALS - Totals**

| | |
|---|---|
| **Awd** | **$52,592.35** |
| **2** | **$274,650.00** |