Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 254007
PID 113282
ERI-/HUR-SR 113/SR 13-20.18/04.13
Federal
Type: CULVERT REPLACEMENT
Letting Date: 2/13/2025
Completion Date: 8/29/2025

Contract Awarded To: GREAT LAKES DEMOLITION COMPANY
Award Amount: $528,982.65

Engineer's Estimate: $523,000.00

Bidder 1
GREAT LAKES DEMOLITION COMPANY
1170 N Main Street
Sandusky
Clyde, OH 43410
Bid $528,982.65

Bidder 2
CRAWFORD CONSTRUCTION COMPANY INC
782 CHARLES ST

GALION, OH 44833-0148
Bid $583,897.68

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$31,500.00	$31,500.00
	2	$4,700.00	$4,700.00
Ref #2	**202E20010**	**HEADWALL REMOVED, (4 EACH)**	
	Awd	$2,500.00	$10,000.00
	2	$620.00	$2,480.00
Ref #3	**202E23000**	**PAVEMENT REMOVED, (623 SY)**	
	Awd	$20.00	$12,460.00
	2	$10.30	$6,416.90
Ref #4	**202E38000**	**GUARDRAIL REMOVED, (462.5 FT)**	
	Awd	$2.00	$925.00
	2	$13.00	$6,012.50
Ref #5	**202E42000**	**ANCHOR ASSEMBLY REMOVED, TYPE A, (1 EACH)**	
	Awd	$375.00	$375.00
	2	$375.00	$375.00
Ref #6	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (5 EACH)**	
	Awd	$100.00	$500.00
	2	$500.00	$2,500.00
Ref #7	**203E10000**	**EXCAVATION, (71 CY)**	
	Awd	$20.00	$1,420.00
	2	$84.00	$5,964.00
Ref #8	**203E20000**	**EMBANKMENT, (708 CY)**	
	Awd	$35.00	$24,780.00
	2	$27.00	$19,116.00
Ref #9	**204E10000**	**SUBGRADE COMPACTION, (690 SY)**	
	Awd	$3.00	$2,070.00
	2	$2.20	$1,518.00
Ref #10	**606E15050**	**GUARDRAIL, TYPE MGS, (631.25 FT)**	
	Awd	$22.00	$13,887.50
	2	$21.00	$13,256.25
Ref #11	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, MASH 2016, (3 EACH)**	
	Awd	$2,650.00	$7,950.00
	2	$2,600.00	$7,800.00
Ref #12	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (5 EACH)**	
	Awd	$1,500.00	$7,500.00
	2	$1,470.00	$7,350.00
Ref #13	**623E38500**	**MONUMENT ASSEMBLY, TYPE C, (4 EACH)**	
	Awd	$2,000.00	$8,000.00
	2	$1,800.00	$7,200.00
Ref #14	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$855.00	$855.00
Ref #15	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$855.00	$855.00

Section 1 - ROADWAY - Totals

Awd	**$127,367.50**
2	**$86,398.65**

Ref #16	**601E11000**	**RIPRAP, TYPE D, (30 SY)**	
Awd		$200.00	$6,000.00
2		$286.00	$8,580.00
Ref #17	**601E32100**	**ROCK CHANNEL PROTECTION, TYPE B WITH FILTER, (81 CY)**	
Awd		$130.00	$10,530.00
2		$140.00	$11,340.00
Ref #18	**659E00100**	**SOIL ANALYSIS TEST, (4 EACH)**	
Awd		$200.00	$800.00
2		$88.00	$352.00
Ref #19	**659E00300**	**TOPSOIL, (204 CY)**	
Awd		$50.00	$10,200.00
2		$32.00	$6,528.00
Ref #20	**659E10000**	**SEEDING AND MULCHING, (1833 SY)**	
Awd		$3.00	$5,499.00
2		$4.40	$8,065.20
Ref #21	**659E14000**	**REPAIR SEEDING AND MULCHING, (92 SY)**	
Awd		$1.00	$92.00
2		$1.00	$92.00
Ref #22	**659E15000**	**INTER-SEEDING, (92 SY)**	
Awd		$1.00	$92.00
2		$1.00	$92.00
Ref #23	**659E20000**	**COMMERCIAL FERTILIZER, (0.24 TON)**	
Awd		$1,000.00	$240.00
2		$715.00	$171.60
Ref #24	**659E31000**	**LIME, (0.38 ACRE)**	
Awd		$800.00	$304.00
2		$55.00	$20.90
Ref #25	**659E35000**	**WATER, (10.15 MGAL)**	
Awd		$1.00	$10.15
2		$1.10	$11.17
Ref #26	**670E00520**	**SLOPE EROSION PROTECTION MAT, TYPE B, (894 SY)**	
Awd		$4.00	$3,576.00
2		$3.60	$3,218.40
Ref #27	**832E30000**	**EROSION CONTROL, (4000 EACH)**	
Awd		$1.00	$4,000.00
2		$1.00	$4,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$41,343.15**
2	**$42,471.27**

Ref #28	**605E31100**	**AGGREGATE DRAINS, (96 FT)**	
Awd		$15.00	$1,440.00
2		$26.00	$2,496.00

Ref #29	**611E22200**	**54" CONDUIT, TYPE A, 706.02, 707.33, 707.02 (0.168, (94 FT)**	
	Awd	$325.00	$30,550.00
	2	$600.00	$56,400.00
Ref #30	**611E53400**	**58" X 91" CONDUIT, TYPE A, 706.04, (88 FT)**	
	Awd	$555.00	$48,840.00
	2	$1,400.00	$123,200.00

Section 3 - DRAINAGE - Totals

Awd	**$80,830.00**
2	**$182,096.00**

Ref #31	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (3.0"), (314 SY)**	
	Awd	$25.00	$7,850.00
	2	$53.00	$16,642.00
Ref #32	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (163 CY)**	
	Awd	$250.00	$40,750.00
	2	$300.00	$48,900.00
Ref #33	**304E20000**	**AGGREGATE BASE, (185 CY)**	
	Awd	$65.00	$12,025.00
	2	$134.00	$24,790.00
Ref #34	**407E10000**	**TACK COAT, (106 GAL)**	
	Awd	$4.00	$424.00
	2	$4.40	$466.40
Ref #35	**442E22001**	**ASPHALT CONCRETE SURFACE COURSE, 9.5 MM, TYPE A (4, (80 CY)**	
	Awd	$335.00	$26,800.00
	2	$388.00	$31,040.00

Section 4 - PAVEMENT - Totals

Awd	**$87,849.00**
2	**$121,838.40**

Ref #36	**621E00100**	**RPM, (6 EACH)**	
	Awd	$165.00	$990.00
	2	$710.00	$4,260.00
Ref #37	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (6 EACH)**	
	Awd	$60.00	$360.00
	2	$60.00	$360.00
Ref #38	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BIDIRECTIONAL, (13 EACH)**	
	Awd	$11.00	$143.00
	2	$11.00	$143.00
Ref #39	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.18 MILE)**	
	Awd	$5,000.00	$900.00
	2	$19,722.00	$3,549.96
Ref #40	**642E00300**	**CENTER LINE, TYPE 1, (0.09 MILE)**	
	Awd	$10,000.00	$900.00
	2	$45,560.00	$4,100.40

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$3,293.00**
2	**$12,413.36**

Ref #41	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$10,500.00	$10,500.00
	2	$10,450.00	$10,450.00
Ref #42	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (4 SNMT)**	
	Awd	$1,000.00	$4,000.00
	2	$1,320.00	$5,280.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$14,500.00**
2	**$15,730.00**

Ref #43	**202E11001**	**STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$16,500.00	$16,500.00
	2	$15,000.00	$15,000.00
Ref #44	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$8,500.00	$8,500.00
	2	$8,000.00	$8,000.00
Ref #45	**602E20000**	**CONCRETE MASONRY, (4 CY)**	
	Awd	$3,200.00	$12,800.00
	2	$1,500.00	$6,000.00
Ref #46	**690E98400**	**SPECIAL - TEMPORARY SUPPORT OF UTILITY DUCT, (LUMP SUM)**	
	Awd	$8,500.00	$8,500.00
	2	$3,000.00	$3,000.00

Section 7 - STRUCTURE 20 FOOT SPAN AND UNDER (ERI-11 - Totals

Awd	**$46,300.00**
2	**$32,000.00**

Ref #47	**202E11001**	**STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$16,500.00	$16,500.00
	2	$17,200.00	$17,200.00
Ref #48	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$8,500.00	$8,500.00
	2	$5,500.00	$5,500.00
Ref #49	**602E20000**	**CONCRETE MASONRY, (3 CY)**	
	Awd	$2,500.00	$7,500.00
	2	$2,000.00	$6,000.00

Section 8 - STRUCTURE 20 FOOT SPAN AND UNDER (HUR-13 - Totals

Awd	**$32,500.00**
2	**$28,700.00**

Ref #50	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$8,500.00	$8,500.00
	2	$7,000.00	$7,000.00
Ref #51	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$12,500.00	$12,500.00
	2	$5,500.00	$5,500.00
Ref #52	**619E16010**	**FIELD OFFICE, TYPE B, (3 MNTH)**	
	Awd	$1,500.00	$4,500.00
	2	$1,650.00	$4,950.00
Ref #53	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$9,500.00	$9,500.00
	2	$8,300.00	$8,300.00
Ref #54	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$60,000.00	$60,000.00
	2	$36,500.00	$36,500.00

Section 9 - INCIDENTALS - Totals

Awd	**$95,000.00**
2	**$62,250.00**