Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 254008
PID 115060
GEA-US 422-01.46/VAR Drainage
Federal
Type: MISCELLANEOUS
Letting Date: 2/13/2025
Completion Date: 10/15/2025

Contract Awarded To: MADEX CONSTRUCTION CO
Award Amount: $639,976.08

Engineer's Estimate: $476,000.00

Bidder 1
MADEX CONSTRUCTION CO
8300 BESSEMER AVE
Cuyahoga
CLEVELAND, OH 44127
Bid $639,976.08

Bidder 2
BARBICAS CONSTRUCTION COMPANY INC
124 DARROW RD
Summit
AKRON, OH 44305
Bid $906,540.50

Ref #1	**202E23000**	**PAVEMENT REMOVED, (43 SY)**	
	Awd	$100.29	$4,312.47
	2	$100.00	$4,300.00
Ref #2	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (255 FT)**	
	Awd	$17.97	$4,582.35
	2	$6.00	$1,530.00
Ref #3	**202E35200**	**PIPE REMOVED, OVER 24" DIAMETER, (8 FT)**	
	Awd	$114.55	$916.40
	2	$10.00	$80.00
Ref #4	**202E38000**	**GUARDRAIL REMOVED, (487.5 FT)**	
	Awd	$3.47	$1,691.63
	2	$2.00	$975.00
Ref #5	**202E75000**	**FENCE REMOVED, (124 FT)**	
	Awd	$4.05	$502.20
	2	$3.50	$434.00
Ref #6	**202E98000**	**REMOVAL MISC.: CONCRETE GUTTER AND ROADWAY DEBRIS , (LUMP SUM)**	
	Awd	$17,458.33	$17,458.33
	2	$20,000.00	$20,000.00
Ref #7	**203E10000**	**EXCAVATION, (2804 CY)**	
	Awd	$31.57	$88,522.28
	2	$30.00	$84,120.00
Ref #8	**203E20000**	**EMBANKMENT, (2704 CY)**	
	Awd	$33.79	$91,368.16
	2	$30.00	$81,120.00
Ref #9	**209E15001**	**RESHAPING UNDER GUARDRAIL, AS PER PLAN, (5.5 STA)**	
	Awd	$185.26	$1,018.93
	2	$160.00	$880.00
Ref #10	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (375 FT)**	
	Awd	$25.94	$9,727.50
	2	$22.00	$8,250.00
Ref #11	**606E15400**	**MGS GUARDRAIL, TYPE 8, (150 FT)**	
	Awd	$37.75	$5,662.50
	2	$32.00	$4,800.00
Ref #12	**607E15000**	**FENCE, TYPE 47, (119 FT)**	
	Awd	$50.95	$6,063.05
	2	$44.00	$5,236.00
Ref #13	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (750 FT)**	
	Awd	$51.94	$38,955.00
	2	$100.00	$75,000.00
Ref #14	**625E32000**	**GROUND ROD, (1 EACH)**	
	Awd	$376.32	$376.32
	2	$325.00	$325.00

Section 1 - ROADWAY - Totals

Awd	**$271,157.12**
2	**$287,050.00**

Ref #15	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (32 SY)**	
	Awd	$181.14	$5,796.48
	2	$100.00	$3,200.00
Ref #16	**601E32104**	**ROCK CHANNEL PROTECTION, TYPE B WITH GEOTEXTILE FA, (270 CY)**	
	Awd	$141.21	$38,126.70
	2	$175.00	$47,250.00
Ref #17	**616E10000**	**WATER, (12 MGAL)**	
	Awd	$40.53	$486.36
	2	$15.00	$180.00
Ref #18	**654E11000**	**COMMERCIAL FERTILIZER, (0.33 TON)**	
	Awd	$1,157.88	$382.10
	2	$500.00	$165.00
Ref #19	**659E00100**	**SOIL ANALYSIS TEST, (3 EACH)**	
	Awd	$347.37	$1,042.11
	2	$400.00	$1,200.00
Ref #20	**659E00300**	**TOPSOIL, (268 CY)**	
	Awd	$88.19	$23,634.92
	2	$75.00	$20,100.00
Ref #21	**659E00580**	**SEEDING AND MULCHING, CLASS 5B, (2450 SY)**	
	Awd	$4.28	$10,486.00
	2	$3.00	$7,350.00
Ref #22	**659E14000**	**REPAIR SEEDING AND MULCHING, (121 SY)**	
	Awd	$1.16	$140.36
	2	$1.00	$121.00
Ref #23	**659E15000**	**INTER-SEEDING, (121 SY)**	
	Awd	$1.16	$140.36
	2	$1.00	$121.00
Ref #24	**659E31000**	**LIME, (0.5 ACRE)**	
	Awd	$173.68	$86.84
	2	$200.00	$100.00
Ref #25	**659E35000**	**WATER, (13.3 MGAL)**	
	Awd	$5.79	$77.01
	2	$5.00	$66.50
Ref #26	**670E00500**	**SLOPE EROSION PROTECTION, (1740 SY)**	
	Awd	$4.05	$7,047.00
	2	$7.00	$12,180.00
Ref #27	**832E30000**	**EROSION CONTROL, (21000 EACH)**	
	Awd	$1.00	$21,000.00
	2	$1.00	$21,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$108,446.24**
2	**$113,033.50**

Ref #28	**602E20000**	**CONCRETE MASONRY, (4 CY)**	
	Awd	$1,986.17	$7,944.68
	2	$1,500.00	$6,000.00

Ref #29	**605E13300**	**6" UNCLASSIFIED PIPE UNDERDRAINS, (20 FT)**	
	Awd	$109.01	$2,180.20
	2	$10.00	$200.00
Ref #30	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (66 FT)**	
	Awd	$77.47	$5,113.02
	2	$12.00	$792.00
Ref #31	**611E01500**	**6" CONDUIT, TYPE F, (50 FT)**	
	Awd	$90.78	$4,539.00
	2	$12.00	$600.00
Ref #32	**611E05900**	**15" CONDUIT, TYPE B, (23 FT)**	
	Awd	$205.54	$4,727.42
	2	$200.00	$4,600.00
Ref #33	**611E06701**	**15" CONDUIT, TYPE F, AS PER PLAN, BROKEN BACK PIPE, (153 FT)**	
	Awd	$139.96	$21,413.88
	2	$140.00	$21,420.00
Ref #34	**611E13400**	**30" CONDUIT, TYPE B, (10 FT)**	
	Awd	$586.55	$5,865.50
	2	$200.00	$2,000.00
Ref #35	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (4 EACH)**	
	Awd	$652.54	$2,610.16
	2	$250.00	$1,000.00

Section 3 - DRAINAGE - Totals

Awd	**$54,393.86**
2	**$36,612.00**

Ref #36	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (11 CY)**	
	Awd	$1,389.47	$15,284.17
	2	$1,121.00	$12,331.00
Ref #37	**304E20000**	**AGGREGATE BASE, (8 CY)**	
	Awd	$331.24	$2,649.92
	2	$311.00	$2,488.00
Ref #38	**407E20000**	**NON-TRACKING TACK COAT, (5 GAL)**	
	Awd	$347.37	$1,736.85
	2	$3.20	$16.00
Ref #39	**441E70801**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (449, (15 CY)**	
	Awd	$1,939.47	$29,092.05
	2	$1,300.00	$19,500.00
Ref #40	**442E22101**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (3 CY)**	
	Awd	$1,794.74	$5,384.22
	2	$3,100.00	$9,300.00
Ref #41	**442E22300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (3 CY)**	
	Awd	$1,794.74	$5,384.22
	2	$3,100.00	$9,300.00

Section 4 - PAVEMENT - Totals

Awd	**$59,531.43**
2	**$52,935.00**

Ref #42	**646E10010**	**EDGE LINE, 6", (0.39 MILE)**	
	Awd	$7,526.31	$2,935.26
	2	$5,500.00	$2,145.00
Ref #43	**646E10110**	**LANE LINE, 6", (0.37 MILE)**	
	Awd	$7,526.32	$2,784.74
	2	$5,500.00	$2,035.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$5,720.00**
2	**$4,180.00**

Ref #44	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (32 HOUR)**	
	Awd	$104.21	$3,334.72
	2	$90.00	$2,880.00
Ref #45	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (2 EACH)**	
	Awd	$2,547.37	$5,094.74
	2	$3,000.00	$6,000.00
Ref #46	**614E13310**	**BARRIER REFLECTOR, TYPE 1, ONE WAY, (16 EACH)**	
	Awd	$16.21	$259.36
	2	$50.00	$800.00
Ref #47	**614E13350**	**OBJECT MARKER, ONE WAY, (16 EACH)**	
	Awd	$20.84	$333.44
	2	$50.00	$800.00
Ref #48	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (6 SNMT)**	
	Awd	$1,146.32	$6,877.92
	2	$800.00	$4,800.00
Ref #49	**614E20010**	**WORK ZONE LANE LINE, CLASS I, 6", (0.23 MILE)**	
	Awd	$4,400.00	$1,012.00
	2	$3,500.00	$805.00
Ref #50	**614E22010**	**WORK ZONE EDGE LINE, CLASS I, 6", (0.23 MILE)**	
	Awd	$4,400.00	$1,012.00
	2	$5,000.00	$1,150.00
Ref #51	**614E23010**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", (1590 FT)**	
	Awd	$1.16	$1,844.40
	2	$0.50	$795.00
Ref #52	**630E97800**	**SIGNING, MISC.:ADDITIONAL SIGNS, GROUND MOUNTED, A, (150 SF)**	
	Awd	$5.74	$861.00
	2	$20.00	$3,000.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$20,629.58**
2	**$21,030.00**

Ref #53	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$18,587.45	$18,587.45
	2	$30,000.00	$30,000.00
Ref #54	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$30,684.21	$30,684.21
	2	$300,000.00	$300,000.00

Ref #55	**619E16011**	**FIELD OFFICE, TYPE B, AS PER PLAN, (6 MNTH)**	
	Awd	$1,441.18	$8,647.08
	2	$700.00	$4,200.00
Ref #56	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$15,052.63	$15,052.63
	2	$20,000.00	$20,000.00
Ref #57	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$2,894.74	$2,894.74
	2	$6,500.00	$6,500.00
Ref #58	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$2,894.74	$2,894.74
	2	$1,000.00	$1,000.00
Ref #59	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$41,337.00	$41,337.00
	2	$30,000.00	$30,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$120,097.85**
2	**$391,700.00**