Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250001
PID 116949
FRA-IR 70-00.00
Federal
Type: MAJOR RECONSTRUCTION
Letting Date: 1/30/2025
Completion Date: 7/1/2027

Contract Awarded To: SHELLY & SANDS INC
Award Amount: $54,398,185.05

Engineer's Estimate: $63,340,000.00

Bidder 1
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $54,398,185.05

Bidder 2
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $57,481,206.85

Bidder 3
MILLER BROS CONST INC
1613 S DEFIANCE ST P O BOX 30
Fulton
ARCHBOLD, OH 43502
Bid $60,620,564.78

Bidder 4
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $65,692,751.51

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$255,800.00	$255,800.00
	2	$41,100.00	$41,100.00
	3	$50,000.00	$50,000.00
	4	$45,000.00	$45,000.00
Ref #2	**202E20010**	**HEADWALL REMOVED, (23 EACH)**	
	Awd	$225.00	$5,175.00
	2	$500.00	$11,500.00
	3	$300.00	$6,900.00
	4	$350.00	$8,050.00
Ref #3	**202E23000**	**PAVEMENT REMOVED, (7634 SY)**	
	Awd	$7.00	$53,438.00
	2	$11.50	$87,791.00
	3	$7.50	$57,255.00
	4	$5.00	$38,170.00
Ref #4	**202E23001**	**PAVEMENT REMOVED, AS PER PLAN, (305325 SY)**	
	Awd	$7.50	$2,289,937.50
	2	$10.50	$3,205,912.50
	3	$21.50	$6,564,487.50
	4	$17.80	$5,434,785.00
Ref #5	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (6895 FT)**	
	Awd	$7.50	$51,712.50
	2	$15.00	$103,425.00
	3	$8.00	$55,160.00
	4	$20.00	$137,900.00
Ref #6	**202E38000**	**GUARDRAIL REMOVED, (12717 FT)**	
	Awd	$2.50	$31,792.50
	2	$2.50	$31,792.50
	3	$2.50	$31,792.50
	4	$2.00	$25,434.00
Ref #7	**202E42010**	**ANCHOR ASSEMBLY REMOVED, TYPE E, (24 EACH)**	
	Awd	$200.00	$4,800.00
	2	$200.00	$4,800.00
	3	$200.00	$4,800.00
	4	$150.00	$3,600.00
Ref #8	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (17 EACH)**	
	Awd	$125.00	$2,125.00
	2	$125.00	$2,125.00
	3	$125.00	$2,125.00
	4	$100.00	$1,700.00
Ref #9	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (18 EACH)**	
	Awd	$125.00	$2,250.00
	2	$125.00	$2,250.00
	3	$125.00	$2,250.00
	4	$75.00	$1,350.00
Ref #10	**202E48000**	**CABLE BARRIER REMOVED, (28053 FT)**	
	Awd	$2.00	$56,106.00
	2	$5.00	$140,265.00
	3	$2.00	$56,106.00
	4	$1.20	$33,663.60

Ref #11	**202E58000**	**MANHOLE REMOVED, (2 EACH)**	
	Awd	$450.00	$900.00
	2	$1,200.00	$2,400.00
	3	$750.00	$1,500.00
	4	$990.00	$1,980.00
Ref #12	**202E58100**	**CATCH BASIN REMOVED, (37 EACH)**	
	Awd	$250.00	$9,250.00
	2	$900.00	$33,300.00
	3	$750.00	$27,750.00
	4	$480.00	$17,760.00
Ref #13	**202E75000**	**FENCE REMOVED, (30 FT)**	
	Awd	$10.00	$300.00
	2	$125.00	$3,750.00
	3	$13.50	$405.00
	4	$9.00	$270.00
Ref #14	**203E10000**	**EXCAVATION, (110659 CY)**	
	Awd	$12.00	$1,327,908.00
	2	$12.00	$1,327,908.00
	3	$18.50	$2,047,191.50
	4	$29.50	$3,264,440.50
Ref #15	**203E20000**	**EMBANKMENT, (6389 CY)**	
	Awd	$10.00	$63,890.00
	2	$6.00	$38,334.00
	3	$15.50	$99,029.50
	4	$7.00	$44,723.00
Ref #16	**204E45000**	**PROOF ROLLING, (122 HOUR)**	
	Awd	$420.00	$51,240.00
	2	$225.00	$27,450.00
	3	$250.00	$30,500.00
	4	$350.00	$42,700.00
Ref #17	**206E10500**	**CEMENT, (9458 TON)**	
	Awd	$205.00	$1,938,890.00
	2	$190.50	$1,801,749.00
	3	$180.00	$1,702,440.00
	4	$199.00	$1,882,142.00
Ref #18	**206E11000**	**CURING COAT, (366237 SY)**	
	Awd	$0.65	$238,054.05
	2	$1.05	$384,548.85
	3	$1.05	$384,548.85
	4	$1.08	$395,535.96
Ref #19	**206E15010**	**CEMENT STABILIZED SUBGRADE, 12 INCHES DEEP, (366237 SY)**	
	Awd	$2.23	$816,708.51
	2	$3.27	$1,197,594.99
	3	$3.10	$1,135,334.70
	4	$3.90	$1,428,324.30
Ref #20	**206E30000**	**MIXTURE DESIGN FOR CHEMICALLY STABILIZED SOILS, (LUMP SUM)**	
	Awd	$87,000.00	$87,000.00
	2	$89,000.00	$89,000.00
	3	$65,000.00	$65,000.00
	4	$87,600.00	$87,600.00

Ref #21	**209E15051**	**RESHAPING UNDER GUARDRAIL, AS PER PLAN, (1.25 MILE)**	
	Awd	$2,500.00	$3,125.00
	2	$6,500.00	$8,125.00
	3	$2,500.00	$3,125.00
	4	$8,800.00	$11,000.00
Ref #22	**606E15050**	**GUARDRAIL, TYPE MGS, (6084 FT)**	
	Awd	$19.00	$115,596.00
	2	$19.00	$115,596.00
	3	$19.00	$115,596.00
	4	$19.60	$119,246.40
Ref #23	**606E15550**	**GUARDRAIL, BARRIER DESIGN, TYPE MGS, (200 FT)**	
	Awd	$32.00	$6,400.00
	2	$32.00	$6,400.00
	3	$32.00	$6,400.00
	4	$31.00	$6,200.00
Ref #24	**606E26050**	**ANCHOR ASSEMBLY, MGS TYPE B, (5 EACH)**	
	Awd	$2,400.00	$12,000.00
	2	$2,400.00	$12,000.00
	3	$2,400.00	$12,000.00
	4	$2,300.00	$11,500.00
Ref #25	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (20 EACH)**	
	Awd	$2,500.00	$50,000.00
	2	$2,500.00	$50,000.00
	3	$2,500.00	$50,000.00
	4	$2,680.00	$53,600.00
Ref #26	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (15 EACH)**	
	Awd	$1,200.00	$18,000.00
	2	$1,200.00	$18,000.00
	3	$1,200.00	$18,000.00
	4	$1,420.00	$21,300.00
Ref #27	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (17 EACH)**	
	Awd	$2,450.00	$41,650.00
	2	$2,450.00	$41,650.00
	3	$2,450.00	$41,650.00
	4	$2,550.00	$43,350.00
Ref #28	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (1 EACH)**	
	Awd	$500.00	$500.00
	2	$500.00	$500.00
	3	$500.00	$500.00
	4	$725.00	$725.00
Ref #29	**606E55010**	**SPECIAL - CABLE BARRIER WITH CONCRETE LINE POST FO, (28480 FT)**	
	Awd	$18.75	$534,000.00
	2	$18.75	$534,000.00
	3	$18.75	$534,000.00
	4	$22.50	$640,800.00
Ref #30	**606E55150**	**SPECIAL - CABLE BARRIER, ANCHOR ASSEMBLY, (26 EACH)**	
	Awd	$3,850.00	$100,100.00
	2	$3,850.00	$100,100.00
	3	$3,850.00	$100,100.00
	4	$3,260.00	$84,760.00

Ref #31	**606E55180**	**SPECIAL - CABLE BARRIER, SPLICE, (2 EACH)**	
	Awd	$30.00	$60.00
	2	$30.00	$60.00
	3	$30.00	$60.00
	4	$495.00	$990.00
Ref #32	**606E55190**	**SPECIAL - CABLE BARRIER, POST REFLECTOR, (376 EACH)**	
	Awd	$12.00	$4,512.00
	2	$12.00	$4,512.00
	3	$12.00	$4,512.00
	4	$15.00	$5,640.00
Ref #33	**606E60012**	**IMPACT ATTENUATOR, TYPE 1 (BIDIRECTIONAL), (6 EACH)**	
	Awd	$8,000.00	$48,000.00
	2	$8,000.00	$48,000.00
	3	$8,000.00	$48,000.00
	4	$9,125.00	$54,750.00
Ref #34	**607E15100**	**FENCE, TYPE 47RA, (50 FT)**	
	Awd	$40.00	$2,000.00
	2	$40.00	$2,000.00
	3	$40.00	$2,000.00
	4	$69.50	$3,475.00
Ref #35	**622E24000**	**CONCRETE BARRIER, TYPE D, (230 FT)**	
	Awd	$200.00	$46,000.00
	2	$160.00	$36,800.00
	3	$200.00	$46,000.00
	4	$210.00	$48,300.00
Ref #36	**622E25000**	**CONCRETE BARRIER END SECTION, TYPE D, (8 EACH)**	
	Awd	$4,000.00	$32,000.00
	2	$5,000.00	$40,000.00
	3	$4,500.00	$36,000.00
	4	$4,795.00	$38,360.00
Ref #37	**622E25050**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (8 EACH)**	
	Awd	$4,000.00	$32,000.00
	2	$5,000.00	$40,000.00
	3	$4,500.00	$36,000.00
	4	$5,070.00	$40,560.00
Ref #38	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$145,000.00	$145,000.00
	2	$250,000.00	$250,000.00
	3	$65,875.00	$65,875.00
	4	$200,000.00	$200,000.00
Ref #304	**606E55000**	**SPECIAL - CABLE BARRIER, MOW STRIP, (29780 FT)**	
	Awd	$15.30	$455,634.00
	2	$21.00	$625,380.00
	3	$22.50	$670,050.00
	4	$29.00	$863,620.00
Ref #313	**606E10720**	**SPECIAL - NOISE BARRIER PANEL REMOVAL AND REUSE, (3 EACH)**	
	Awd	$1,800.00	$5,400.00
	2	$8,000.00	$24,000.00
	3	$2,700.00	$8,100.00
	4	$10,000.00	$30,000.00

Section 1 - ROADWAY - Totals

Awd	**$8,939,254.06**
2	**$10,494,118.84**
3	**$14,122,543.55**
4	**$15,173,304.76**

Ref #40	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (237 SY)**	
	Awd	$150.00	$35,550.00
	2	$160.00	$37,920.00
	3	$75.00	$17,775.00
	4	$145.00	$34,365.00
Ref #41	**601E45050**	**BIORETENTION CELL, (1618 CY)**	
	Awd	$110.00	$177,980.00
	2	$105.00	$169,890.00
	3	$88.50	$143,193.00
	4	$100.00	$161,800.00
Ref #42	**659E00100**	**SOIL ANALYSIS TEST, (6 EACH)**	
	Awd	$75.00	$450.00
	2	$50.00	$300.00
	3	$50.00	$300.00
	4	$75.00	$450.00
Ref #43	**659E00300**	**TOPSOIL, (27325 CY)**	
	Awd	$8.75	$239,093.75
	2	$7.00	$191,275.00
	3	$5.00	$136,625.00
	4	$30.00	$819,750.00
Ref #44	**659E10000**	**SEEDING AND MULCHING, (245900 SY)**	
	Awd	$0.54	$132,786.00
	2	$0.48	$118,032.00
	3	$0.48	$118,032.00
	4	$0.54	$132,786.00
Ref #45	**659E14000**	**REPAIR SEEDING AND MULCHING, (12295 SY)**	
	Awd	$0.50	$6,147.50
	2	$0.45	$5,532.75
	3	$0.45	$5,532.75
	4	$0.45	$5,532.75
Ref #46	**659E15000**	**INTER-SEEDING, (12295 SY)**	
	Awd	$0.50	$6,147.50
	2	$0.01	$122.95
	3	$0.01	$122.95
	4	$0.25	$3,073.75
Ref #47	**659E20000**	**COMMERCIAL FERTILIZER, (34.3 TON)**	
	Awd	$500.00	$17,150.00
	2	$1,000.00	$34,300.00
	3	$1,000.00	$34,300.00
	4	$500.00	$17,150.00
Ref #48	**659E31000**	**LIME, (50.81 ACRE)**	
	Awd	$10.00	$508.10
	2	$1.00	$50.81
	3	$1.00	$50.81
	4	$10.00	$508.10

Ref #49	**659E35000**	**WATER, (1361 MGAL)**	
	Awd	$1.00	$1,361.00
	2	$1.00	$1,361.00
	3	$1.00	$1,361.00
	4	$0.25	$340.25
Ref #50	**659E40000**	**MOWING, (553 MSF)**	
	Awd	$4.80	$2,654.40
	2	$1.00	$553.00
	3	$1.00	$553.00
	4	$4.80	$2,654.40
Ref #51	**670E00700**	**DITCH EROSION PROTECTION, (11575 SY)**	
	Awd	$1.75	$20,256.25
	2	$1.95	$22,571.25
	3	$1.95	$22,571.25
	4	$1.75	$20,256.25
Ref #52	**832E15001**	**STORM WATER POLLUTION PREVENTION PLAN, AS PER PLAN, (LUMP SUM)**	
	Awd	$12,000.00	$12,000.00
	2	$10,000.00	$10,000.00
	3	$7,535.00	$7,535.00
	4	$12,500.00	$12,500.00
Ref #53	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$45,000.00	$45,000.00
	2	$50,000.00	$50,000.00
	3	$33,350.00	$33,350.00
	4	$47,000.00	$47,000.00
Ref #54	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$22,000.00	$22,000.00
	2	$30,000.00	$30,000.00
	3	$22,195.35	$22,195.35
	4	$22,000.00	$22,000.00
Ref #55	**832E30000**	**EROSION CONTROL, (996615 EACH)**	
	Awd	$1.00	$996,615.00
	2	$1.00	$996,615.00
	3	$1.00	$996,615.00
	4	$1.00	$996,615.00

Section 2 - EROSION CONTROL - Totals

Awd	**$1,715,699.50**
2	**$1,668,523.76**
3	**$1,540,112.11**
4	**$2,276,781.50**

Ref #56	**602E20000**	**CONCRETE MASONRY, (7.8 CY)**	
	Awd	$3,100.00	$24,180.00
	2	$5,500.00	$42,900.00
	3	$2,850.00	$22,230.00
	4	$2,780.00	$21,684.00
Ref #57	**605E11110**	**6" SHALLOW PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (125266 FT)**	
	Awd	$10.00	$1,252,660.00
	2	$9.50	$1,190,027.00
	3	$10.50	$1,315,293.00
	4	$14.90	$1,866,463.40

Ref #58	**605E14020**	**6" BASE PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (119872 FT)**	
	Awd	$8.00	$958,976.00
	2	$6.50	$779,168.00
	3	$8.30	$994,937.60
	4	$12.20	$1,462,438.40
Ref #59	**611E01500**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (4265 FT)**	
	Awd	$22.00	$93,830.00
	2	$27.50	$117,287.50
	3	$33.00	$140,745.00
	4	$17.00	$72,505.00
Ref #60	**611E05900**	**15" CONDUIT, TYPE B, (2166 FT)**	
	Awd	$105.00	$227,430.00
	2	$165.00	$357,390.00
	3	$60.00	$129,960.00
	4	$115.00	$249,090.00
Ref #61	**611E06100**	**15" CONDUIT, TYPE C, (924 FT)**	
	Awd	$70.00	$64,680.00
	2	$125.00	$115,500.00
	3	$65.00	$60,060.00
	4	$88.00	$81,312.00
Ref #62	**611E07600**	**18" CONDUIT, TYPE C, (1346 FT)**	
	Awd	$82.00	$110,372.00
	2	$120.00	$161,520.00
	3	$80.00	$107,680.00
	4	$97.00	$130,562.00
Ref #63	**611E10400**	**24" CONDUIT, TYPE B, (397 FT)**	
	Awd	$145.00	$57,565.00
	2	$240.00	$95,280.00
	3	$130.00	$51,610.00
	4	$152.00	$60,344.00
Ref #64	**611E10600**	**24" CONDUIT, TYPE C, (2062 FT)**	
	Awd	$100.00	$206,200.00
	2	$160.00	$329,920.00
	3	$105.00	$216,510.00
	4	$125.00	$257,750.00
Ref #65	**611E98230**	**CATCH BASIN, NO. 4, (33 EACH)**	
	Awd	$6,200.00	$204,600.00
	2	$9,000.00	$297,000.00
	3	$5,200.00	$171,600.00
	4	$6,000.00	$198,000.00
Ref #66	**611E98470**	**CATCH BASIN, NO. 2-2B, (4 EACH)**	
	Awd	$3,000.00	$12,000.00
	2	$4,000.00	$16,000.00
	3	$1,900.00	$7,600.00
	4	$1,960.00	$7,840.00
Ref #67	**611E99574**	**MANHOLE, NO. 3, (6 EACH)**	
	Awd	$4,150.00	$24,900.00
	2	$7,000.00	$42,000.00
	3	$3,900.00	$23,400.00
	4	$5,150.00	$30,900.00

Ref #68	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (96 EACH)**	
	Awd	$425.00	$40,800.00
	2	$950.00	$91,200.00
	3	$400.00	$38,400.00
	4	$315.00	$30,240.00

Section 3 - DRAINAGE - Totals

Awd	**$3,278,193.00**
2	**$3,635,192.50**
3	**$3,280,025.60**
4	**$4,469,128.80**

Ref #69	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (1.5"), (123344 SY)**	
	Awd	$3.40	$419,369.60
	2	$2.15	$265,189.60
	3	$3.15	$388,533.60
	4	$3.15	$388,533.60
Ref #70	**302E66001**	**ASPHALT CONCRETE BASE, AS PER PLAN, 25.0MM GYRATOR, (96316 CY)**	
	Awd	$135.00	$13,002,660.00
	2	$138.00	$13,291,608.00
	3	$153.25	$14,760,427.00
	4	$153.25	$14,760,427.00
Ref #71	**304E20000**	**AGGREGATE BASE, (60609 CY)**	
	Awd	$50.00	$3,030,450.00
	2	$60.00	$3,636,540.00
	3	$50.00	$3,030,450.00
	4	$50.15	$3,039,541.35
Ref #72	**407E20000**	**NON-TRACKING TACK COAT, (34004 GAL)**	
	Awd	$3.50	$119,014.00
	2	$4.00	$136,016.00
	3	$4.05	$137,716.20
	4	$4.05	$137,716.20
Ref #73	**411E10000**	**STABILIZED CRUSHED AGGREGATE, (2180 CY)**	
	Awd	$85.00	$185,300.00
	2	$110.00	$239,800.00
	3	$75.00	$163,500.00
	4	$76.25	$166,225.00
Ref #74	**441E70801**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (449, (300 CY)**	
	Awd	$305.00	$91,500.00
	2	$450.00	$135,000.00
	3	$255.00	$76,500.00
	4	$255.00	$76,500.00
Ref #75	**442E10080**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (16532 CY)**	
	Awd	$165.00	$2,727,780.00
	2	$180.00	$2,975,760.00
	3	$186.50	$3,083,218.00
	4	$186.50	$3,083,218.00
Ref #76	**442E10300**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (19309 CY)**	
	Awd	$230.00	$4,441,070.00
	2	$238.00	$4,595,542.00
	3	$241.50	$4,663,123.50
	4	$241.50	$4,663,123.50

Ref #77	**452E17060**	**14.5" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1, (7507 SY)**	
	Awd	$150.00	$1,126,050.00
	2	$165.00	$1,238,655.00
	3	$149.00	$1,118,543.00
	4	$140.00	$1,050,980.00
Ref #78	**618E40600**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (20.66 MILE)**	
	Awd	$1,000.00	$20,660.00
	2	$1,300.00	$26,858.00
	3	$1,000.00	$20,660.00
	4	$1,000.00	$20,660.00
Ref #80	**618E41000**	**RUMBLE STRIPES, EDGE LINE (ASPHALT CONCRETE), (20.45 MILE)**	
	Awd	$1,300.00	$26,585.00
	2	$1,400.00	$28,630.00
	3	$1,400.00	$28,630.00
	4	$2,000.00	$40,900.00
Ref #310	**442E00100**	**ANTI-SEGREGATION EQUIPMENT, (24962 CY)**	
	Awd	$8.00	$199,696.00
	2	$1.00	$24,962.00
	3	$7.00	$174,734.00
	4	$7.00	$174,734.00
Ref #319	**251E01043**	**PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT CONCRETE BA, (500 CY)**	
	Awd	$450.00	$225,000.00
	2	$425.00	$212,500.00
	3	$389.00	$194,500.00
	4	$389.00	$194,500.00

Section 4 - PAVEMENT - Totals

Awd	**$25,615,134.60**
2	**$26,807,060.60**
3	**$27,840,535.30**
4	**$27,797,058.65**

Ref #81	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (3 EACH)**	
	Awd	$100.00	$300.00
	2	$300.00	$900.00
	3	$100.00	$300.00
	4	$280.00	$840.00
Ref #82	**625E15200**	**LIGHT TOWER FOUNDATION, 36" X 25' DEEP, (5 EACH)**	
	Awd	$11,700.00	$58,500.00
	2	$15,000.00	$75,000.00
	3	$11,700.00	$58,500.00
	4	$23,000.00	$115,000.00
Ref #83	**625E24314**	**1-1/2" DUCT CABLE WITH THREE NO. 1/0 AWG 2400 VOLT, (2306 FT)**	
	Awd	$24.00	$55,344.00
	2	$25.00	$57,650.00
	3	$24.00	$55,344.00
	4	$24.00	$55,344.00
Ref #84	**625E25500**	**CONDUIT, 3", 725.04, (98 FT)**	
	Awd	$27.00	$2,646.00
	2	$60.00	$5,880.00
	3	$27.00	$2,646.00
	4	$60.00	$5,880.00

Ref #85	**625E27520**	**REMOVAL OF LUMINAIRE AND REERECTION, (15 EACH)**	
	Awd	$250.00	$3,750.00
	2	$550.00	$8,250.00
	3	$250.00	$3,750.00
	4	$400.00	$6,000.00
Ref #86	**625E29002**	**TRENCH, 24" DEEP, (2246 FT)**	
	Awd	$11.00	$24,706.00
	2	$11.00	$24,706.00
	3	$11.00	$24,706.00
	4	$6.50	$14,599.00
Ref #87	**625E30700**	**PULL BOX, 725.08, 18", (2 EACH)**	
	Awd	$1,300.00	$2,600.00
	2	$1,500.00	$3,000.00
	3	$1,300.00	$2,600.00
	4	$1,150.00	$2,300.00
Ref #88	**625E32000**	**GROUND ROD, (10 EACH)**	
	Awd	$265.00	$2,650.00
	2	$325.00	$3,250.00
	3	$265.00	$2,650.00
	4	$400.00	$4,000.00
Ref #89	**625E35021**	**RE-ERECT EXISTING LIGHT TOWER, AS PER PLAN, (5 EACH)**	
	Awd	$4,400.00	$22,000.00
	2	$7,500.00	$37,500.00
	3	$4,400.00	$22,000.00
	4	$6,000.00	$30,000.00
Ref #90	**625E36010**	**UNDERGROUND WARNING/MARKING TAPE, (2246 FT)**	
	Awd	$3.00	$6,738.00
	2	$2.00	$4,492.00
	3	$3.00	$6,738.00
	4	$2.00	$4,492.00
Ref #91	**625E75360**	**LIGHT TOWER REMOVED FOR STORAGE, (5 EACH)**	
	Awd	$3,200.00	$16,000.00
	2	$4,000.00	$20,000.00
	3	$3,200.00	$16,000.00
	4	$3,000.00	$15,000.00
Ref #92	**625E75540**	**LIGHT TOWER FOUNDATION REMOVED, (5 EACH)**	
	Awd	$300.00	$1,500.00
	2	$450.00	$2,250.00
	3	$300.00	$1,500.00
	4	$775.00	$3,875.00
Ref #93	**625E75800**	**DISCONNECT CIRCUIT, (1 EACH)**	
	Awd	$206.00	$206.00
	2	$150.00	$150.00
	3	$206.00	$206.00
	4	$300.00	$300.00

Section 5 - LIGHTING - Totals

Awd	**$196,940.00**
2	**$243,028.00**
3	**$196,940.00**
4	**$257,630.00**

Ref #94	**621E00100**	**RPM, (1012 EACH)**	
	Awd	$39.00	$39,468.00
	2	$38.75	$39,215.00
	3	$39.00	$39,468.00
	4	$38.75	$39,215.00
Ref #95	**626E00102**	**BARRIER REFLECTOR, TYPE 1, ONE WAY, (24 EACH)**	
	Awd	$12.00	$288.00
	2	$12.00	$288.00
	3	$12.00	$288.00
	4	$12.50	$300.00
Ref #96	**626E00116**	**BARRIER REFLECTOR, TYPE 5, ONE WAY, (126 EACH)**	
	Awd	$12.00	$1,512.00
	2	$22.00	$2,772.00
	3	$22.00	$2,772.00
	4	$16.00	$2,016.00
Ref #97	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (184 FT)**	
	Awd	$12.00	$2,208.00
	2	$12.00	$2,208.00
	3	$12.00	$2,208.00
	4	$14.00	$2,576.00
Ref #98	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (391 FT)**	
	Awd	$13.00	$5,083.00
	2	$13.00	$5,083.00
	3	$13.00	$5,083.00
	4	$15.00	$5,865.00
Ref #99	**630E04100**	**GROUND MOUNTED SUPPORT, NO. 4 POST, (188 FT)**	
	Awd	$22.00	$4,136.00
	2	$22.00	$4,136.00
	3	$22.00	$4,136.00
	4	$17.00	$3,196.00
Ref #100	**630E06100**	**GROUND MOUNTED SUPPORT, NO. 6 POST, (193 FT)**	
	Awd	$25.00	$4,825.00
	2	$25.00	$4,825.00
	3	$25.00	$4,825.00
	4	$19.00	$3,667.00
Ref #101	**630E06400**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, S4X7.7, (28 FT)**	
	Awd	$16.00	$448.00
	2	$16.00	$448.00
	3	$16.00	$448.00
	4	$40.00	$1,120.00
Ref #102	**630E06500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W6X9, (70 FT)**	
	Awd	$17.00	$1,190.00
	2	$17.00	$1,190.00
	3	$17.00	$1,190.00
	4	$45.00	$3,150.00
Ref #103	**630E07600**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W10X12, (171 FT)**	
	Awd	$21.00	$3,591.00
	2	$21.00	$3,591.00
	3	$21.00	$3,591.00
	4	$52.00	$8,892.00

Ref #104	**630E08200**	**GROUND MOUNTED SUPPORT, PIPE, (1 EACH)**	
	Awd	$1,200.00	$1,200.00
	2	$1,200.00	$1,200.00
	3	$1,200.00	$1,200.00
	4	$825.00	$825.00
Ref #105	**630E08600**	**SIGN POST REFLECTOR, (6 EACH)**	
	Awd	$45.00	$270.00
	2	$45.00	$270.00
	3	$45.00	$270.00
	4	$45.00	$270.00
Ref #106	**630E72420**	**OVERHEAD SIGN SUPPORT, TYPE TC-15.116, DESIGN 2, (2 EACH)**	
	Awd	$74,500.00	$149,000.00
	2	$74,500.00	$149,000.00
	3	$74,500.00	$149,000.00
	4	$84,650.00	$169,300.00
Ref #107	**630E80100**	**SIGN, FLAT SHEET, (562 SF)**	
	Awd	$19.50	$10,959.00
	2	$19.50	$10,959.00
	3	$19.50	$10,959.00
	4	$17.00	$9,554.00
Ref #108	**630E80200**	**SIGN, GROUND MOUNTED EXTRUSHEET, (120 SF)**	
	Awd	$22.50	$2,700.00
	2	$22.50	$2,700.00
	3	$22.50	$2,700.00
	4	$24.00	$2,880.00
Ref #109	**630E80224**	**SIGN, OVERHEAD EXTRUSHEET, (565 SF)**	
	Awd	$22.50	$12,712.50
	2	$22.50	$12,712.50
	3	$22.50	$12,712.50
	4	$24.00	$13,560.00
Ref #110	**630E84500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT FOUNDATION, (12 EACH)**	
	Awd	$950.00	$11,400.00
	2	$950.00	$11,400.00
	3	$950.00	$11,400.00
	4	$975.00	$11,700.00
Ref #111	**630E84600**	**GROUND MOUNTED PIPE SUPPORT FOUNDATION, (1 EACH)**	
	Awd	$650.00	$650.00
	2	$650.00	$650.00
	3	$650.00	$650.00
	4	$625.00	$625.00
Ref #112	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (60 EACH)**	
	Awd	$15.00	$900.00
	2	$15.00	$900.00
	3	$15.00	$900.00
	4	$15.00	$900.00
Ref #113	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (6 EACH)**	
	Awd	$100.00	$600.00
	2	$100.00	$600.00
	3	$100.00	$600.00
	4	$65.00	$390.00

Ref #114	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (72 EACH)**	
	Awd	$15.00	$1,080.00
	2	$15.00	$1,080.00
	3	$15.00	$1,080.00
	4	$20.00	$1,440.00
Ref #115	**630E86102**	**REMOVAL OF GROUND MOUNTED STRUCTURAL BEAM SUPPORT , (14 EACH)**	
	Awd	$375.00	$5,250.00
	2	$375.00	$5,250.00
	3	$375.00	$5,250.00
	4	$265.00	$3,710.00
Ref #116	**630E86272**	**REMOVAL OF GROUND MOUNTED PIPE SUPPORT AND DISPOSA, (1 EACH)**	
	Awd	$375.00	$375.00
	2	$375.00	$375.00
	3	$375.00	$375.00
	4	$125.00	$125.00
Ref #117	**630E87400**	**REMOVAL OF OVERHEAD MOUNTED SIGN AND DISPOSAL, (4 EACH)**	
	Awd	$300.00	$1,200.00
	2	$300.00	$1,200.00
	3	$300.00	$1,200.00
	4	$295.00	$1,180.00
Ref #118	**630E89804**	**REMOVAL OF OVERHEAD SIGN SUPPORT AND DISPOSAL, TYP, (2 EACH)**	
	Awd	$3,500.00	$7,000.00
	2	$3,500.00	$7,000.00
	3	$3,500.00	$7,000.00
	4	$3,650.00	$7,300.00
Ref #119	**807E12010**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, EDGE LINE, , (1.42 MILE)**	
	Awd	$11,980.00	$17,011.60
	2	$11,980.00	$17,011.60
	3	$11,980.00	$17,011.60
	4	$11,980.00	$17,011.60
Ref #120	**807E12110**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, LANE LINE, , (0.39 MILE)**	
	Awd	$6,900.00	$2,691.00
	2	$6,900.00	$2,691.00
	3	$6,900.00	$2,691.00
	4	$6,900.00	$2,691.00
Ref #121	**807E14010**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, EDG, (26.06 MILE)**	
	Awd	$5,214.00	$135,876.84
	2	$5,214.00	$135,876.84
	3	$5,214.00	$135,876.84
	4	$5,214.00	$135,876.84
Ref #122	**807E14110**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, LAN, (26.2 MILE)**	
	Awd	$2,110.00	$55,282.00
	2	$2,110.00	$55,282.00
	3	$2,110.00	$55,282.00
	4	$2,110.00	$55,282.00
Ref #123	**807E14310**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, CHA, (10738 FT)**	
	Awd	$2.60	$27,918.80
	2	$2.60	$27,918.80
	3	$2.60	$27,918.80
	4	$2.60	$27,918.80

Ref #124	**807E14410**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, DOT, (5251 FT)**	
	Awd	$1.00	$5,251.00
	2	$1.00	$5,251.00
	3	$1.00	$5,251.00
	4	$1.00	$5,251.00
Ref #125	**850E10010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (53.26 MILE)**	
	Awd	$1,959.00	$104,336.34
	2	$1,959.00	$104,336.34
	3	$1,959.00	$104,336.34
	4	$1,959.00	$104,336.34
Ref #126	**850E10130**	**GROOVING FOR 12" RECESSED PAVEMENT MARKING, (ASPHA, (10738 FT)**	
	Awd	$1.30	$13,959.40
	2	$1.30	$13,959.40
	3	$1.30	$13,959.40
	4	$1.30	$13,959.40
Ref #127	**850E20010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (CONCRE, (1.79 MILE)**	
	Awd	$2,990.00	$5,352.10
	2	$2,990.00	$5,352.10
	3	$2,990.00	$5,352.10
	4	$2,990.00	$5,352.10
Ref #320	**625E32000**	**GROUND ROD, (4 EACH)**	
	Awd	$265.00	$1,060.00
	2	$425.00	$1,700.00
	3	$265.00	$1,060.00
	4	$500.00	$2,000.00
Ref #321	**630E84510**	**RIGID OVERHEAD SIGN SUPPORT FOUNDATION, (4 EACH)**	
	Awd	$10,750.00	$43,000.00
	2	$10,750.00	$43,000.00
	3	$10,750.00	$43,000.00
	4	$13,450.00	$53,800.00

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$679,784.58**
2	**$681,431.58**
3	**$681,044.58**
4	**$717,235.08**

Ref #128	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (2000 HOUR)**	
	Awd	$104.00	$208,000.00
	2	$112.50	$225,000.00
	3	$100.00	$200,000.00
	4	$120.00	$240,000.00
Ref #129	**614E12200**	**SPECIAL - WORK ZONE GUARDRAIL, (2189.5 FT)**	
	Awd	$25.00	$54,737.50
	2	$25.00	$54,737.50
	3	$25.00	$54,737.50
	4	$25.20	$55,175.40
Ref #130	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (26 EACH)**	
	Awd	$2,200.00	$57,200.00
	2	$3,500.00	$91,000.00
	3	$1,990.71	$51,758.46
	4	$2,200.00	$57,200.00

Ref #131	**614E12484**	**WORK ZONE INCREASED PENALTIES SIGN, (18 EACH)**	
	Awd	$950.00	$17,100.00
	2	$800.00	$14,400.00
	3	$251.40	$4,525.20
	4	$700.00	$12,600.00
Ref #132	**614E12756**	**WORK ZONE CROSSOVER LIGHTING SYSTEM, (4 EACH)**	
	Awd	$47,000.00	$188,000.00
	2	$80,000.00	$320,000.00
	3	$45,375.00	$181,500.00
	4	$80,000.00	$320,000.00
Ref #133	**614E12801**	**WORK ZONE RAISED PAVEMENT MARKER, AS PER PLAN, ONE, (5265 EACH)**	
	Awd	$33.00	$173,745.00
	2	$45.00	$236,925.00
	3	$41.00	$215,865.00
	4	$45.00	$236,925.00
Ref #134	**614E13310**	**BARRIER REFLECTOR, TYPE 1 , BIDIRECTIONAL, (2514 EACH)**	
	Awd	$6.00	$15,084.00
	2	$7.00	$17,598.00
	3	$12.43	$31,249.02
	4	$8.60	$21,620.40
Ref #135	**614E13310**	**BARRIER REFLECTOR, TYPE 1 , ONE WAY, (512 EACH)**	
	Awd	$7.00	$3,584.00
	2	$7.00	$3,584.00
	3	$11.42	$5,847.04
	4	$6.80	$3,481.60
Ref #136	**614E13312**	**BARRIER REFLECTOR, TYPE 2, ONE WAY, (29 EACH)**	
	Awd	$9.00	$261.00
	2	$18.00	$522.00
	3	$11.07	$321.03
	4	$24.00	$696.00
Ref #137	**614E13350**	**OBJECT MARKER, ONE WAY, (1769 EACH)**	
	Awd	$13.00	$22,997.00
	2	$17.00	$30,073.00
	3	$18.92	$33,469.48
	4	$18.50	$32,726.50
Ref #138	**614E18600**	**PORTABLE CHANGEABLE MESSAGE SIGN, (48 SNMT)**	
	Awd	$700.00	$33,600.00
	2	$550.00	$26,400.00
	3	$925.32	$44,415.36
	4	$1,300.00	$62,400.00
Ref #144	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$575,000.00	$575,000.00
	2	$300,000.00	$300,000.00
	3	$150,000.00	$150,000.00
	4	$800,000.00	$800,000.00
Ref #145	**615E20000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, (31699 SY)**	
	Awd	$55.00	$1,743,445.00
	2	$80.00	$2,535,920.00
	3	$65.50	$2,076,284.50
	4	$58.00	$1,838,542.00

Ref #146	**616E10000**	**WATER, (1500 MGAL)**	
	Awd	$95.00	$142,500.00
	2	$75.00	$112,500.00
	3	$75.00	$112,500.00
	4	$75.00	$112,500.00
Ref #147	**622E41011**	**PORTABLE BARRIER, 50", AS PER PLAN, (62797 FT)**	
	Awd	$17.00	$1,067,549.00
	2	$12.00	$753,564.00
	3	$16.50	$1,036,150.50
	4	$26.00	$1,632,722.00
Ref #148	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (25209 FT)**	
	Awd	$16.00	$403,344.00
	2	$7.00	$176,463.00
	3	$10.50	$264,694.50
	4	$20.00	$504,180.00
Ref #149	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (180 SNMT)**	
	Awd	$600.00	$108,000.00
	2	$475.00	$85,500.00
	3	$750.00	$135,000.00
	4	$1,000.00	$180,000.00
Ref #150	**829E00100**	**WORK ZONE EGRESS WARNING SYSTEM, (24 SNMT)**	
	Awd	$2,000.00	$48,000.00
	2	$1,000.00	$24,000.00
	3	$900.00	$21,600.00
	4	$6,000.00	$144,000.00
Ref #151	**896E00010**	**PORTABLE NON-INTRUSIVE TRAFFIC SENSOR, CLASS I, (96 SNMT)**	
	Awd	$1,275.00	$122,400.00
	2	$800.00	$76,800.00
	3	$800.00	$76,800.00
	4	$5,000.00	$480,000.00
Ref #300	**615E25001**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS B, AS PER , (200 SY)**	
	Awd	$130.00	$26,000.00
	2	$190.00	$38,000.00
	3	$41.00	$8,200.00
	4	$41.00	$8,200.00
Ref #302	**615E25001**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS B, AS PER , (250 SY)**	
	Awd	$125.00	$31,250.00
	2	$275.00	$68,750.00
	3	$96.25	$24,062.50
	4	$96.25	$24,062.50
Ref #303	**615E25001**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS B, AS PER , (250 SY)**	
	Awd	$120.00	$30,000.00
	2	$275.00	$68,750.00
	3	$69.50	$17,375.00
	4	$69.50	$17,375.00
Ref #305	**614E20366**	**WORK ZONE LANE LINE, CLASS I, 6", 648, (46.45 MILE)**	
	Awd	$1,100.00	$51,095.00
	2	$1,100.00	$51,095.00
	3	$2,100.00	$97,545.00
	4	$1,100.00	$51,095.00

Ref #306	**614E22336**	**WORK ZONE EDGE LINE, CLASS I, 6", 648, (80.98 MILE)**	
	Awd	$1,984.00	$160,664.32
	2	$1,984.00	$160,664.32
	3	$4,100.00	$332,018.00
	4	$1,984.00	$160,664.32
Ref #307	**614E23150**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", 648, (34946 FT)**	
	Awd	$1.25	$43,682.50
	2	$1.25	$43,682.50
	3	$2.50	$87,365.00
	4	$1.25	$43,682.50
Ref #308	**614E24142**	**WORK ZONE DOTTED LINE, CLASS I, 6", 648, (20916 FT)**	
	Awd	$0.75	$15,687.00
	2	$0.75	$15,687.00
	3	$2.90	$60,656.40
	4	$0.75	$15,687.00
Ref #309	**614E25120**	**WORK ZONE TRANSVERSE/DIAGONAL LINE, CLASS I, 648, (309 FT)**	
	Awd	$7.00	$2,163.00
	2	$7.00	$2,163.00
	3	$8.00	$2,472.00
	4	$7.00	$2,163.00
Ref #311	**615E25001**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS B, AS PER , (200 SY)**	
	Awd	$150.00	$30,000.00
	2	$190.00	$38,000.00
	3	$40.00	$8,000.00
	4	$40.00	$8,000.00
Ref #312	**615E25001**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS B, AS PER , (13800 SY)**	
	Awd	$50.00	$690,000.00
	2	$17.00	$234,600.00
	3	$17.00	$234,600.00
	4	$17.00	$234,600.00
Ref #314	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (26.59 MILE)**	
	Awd	$650.00	$17,283.50
	2	$650.00	$17,283.50
	3	$880.00	$23,399.20
	4	$650.00	$17,283.50
Ref #315	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (27.48 MILE)**	
	Awd	$860.00	$23,632.80
	2	$860.00	$23,632.80
	3	$970.00	$26,655.60
	4	$860.00	$23,632.80
Ref #316	**614E23690**	**WORK ZONE CHANNELIZING LINE, CLASS III, 12", 642 P, (10738 FT)**	
	Awd	$1.00	$10,738.00
	2	$1.00	$10,738.00
	3	$0.70	$7,516.60
	4	$1.00	$10,738.00
Ref #317	**614E24612**	**WORK ZONE DOTTED LINE, CLASS III, 6", 642 PAINT, (5251 FT)**	
	Awd	$0.85	$4,463.35
	2	$0.85	$4,463.35
	3	$0.50	$2,625.50
	4	$0.85	$4,463.35

Ref #318	**896E00021**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (24 SNMT)**	
	Awd	$1,000.00	$24,000.00
	2	$600.00	$14,400.00
	3	$700.00	$16,800.00
	4	$1,250.00	$30,000.00

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$6,145,205.97**
2	**$5,876,895.97**
3	**$5,646,008.39**
4	**$7,386,415.87**

Ref #152	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$75,000.00	$75,000.00
	2	$60,000.00	$60,000.00
	3	$40,000.00	$40,000.00
	4	$110,000.00	$110,000.00
Ref #153	**202E22900**	**APPROACH SLAB REMOVED, (200 SY)**	
	Awd	$40.00	$8,000.00
	2	$85.00	$17,000.00
	3	$43.00	$8,600.00
	4	$95.00	$19,000.00
Ref #154	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$16,500.00	$16,500.00
	2	$1.00	$1.00
	3	$7,500.00	$7,500.00
	4	$400.00	$400.00
Ref #155	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$25,000.00	$25,000.00
	3	$9,500.00	$9,500.00
	4	$50,000.00	$50,000.00
Ref #156	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (13723 LB)**	
	Awd	$1.25	$17,153.75
	2	$1.50	$20,584.50
	3	$1.10	$15,095.30
	4	$1.50	$20,584.50
Ref #157	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (700 LB)**	
	Awd	$1.00	$700.00
	2	$1.50	$1,050.00
	3	$1.40	$980.00
	4	$1.50	$1,050.00
Ref #158	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (136 EACH)**	
	Awd	$35.00	$4,760.00
	2	$32.00	$4,352.00
	3	$35.00	$4,760.00
	4	$50.00	$6,800.00
Ref #159	**511E34410**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (43 CY)**	
	Awd	$1,750.00	$75,250.00
	2	$1,800.00	$77,400.00
	3	$1,625.00	$69,875.00
	4	$2,500.00	$107,500.00

Ref #160	**511E34448**	**CLASS QC2 CONCRETE, BRIDGE DECK (PARAPET), (9 CY)**	
	Awd	$1,450.00	$13,050.00
	2	$1,200.00	$10,800.00
	3	$1,725.00	$15,525.00
	4	$2,500.00	$22,500.00
Ref #161	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (47 SY)**	
	Awd	$47.00	$2,209.00
	2	$26.68	$1,253.96
	3	$20.00	$940.00
	4	$26.68	$1,253.96
Ref #162	**512E10051**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), AS PER P, (161 SY)**	
	Awd	$65.00	$10,465.00
	2	$32.74	$5,271.14
	3	$56.00	$9,016.00
	4	$32.74	$5,271.14
Ref #163	**512E33000**	**TYPE 2 WATERPROOFING, (5 SY)**	
	Awd	$150.00	$750.00
	2	$33.00	$165.00
	3	$161.00	$805.00
	4	$95.00	$475.00
Ref #164	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (109 FT)**	
	Awd	$50.00	$5,450.00
	2	$75.00	$8,175.00
	3	$41.00	$4,469.00
	4	$90.00	$9,810.00
Ref #165	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (113 SF)**	
	Awd	$12.00	$1,356.00
	2	$6.00	$678.00
	3	$7.00	$791.00
	4	$15.00	$1,695.00
Ref #166	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (112 SF)**	
	Awd	$14.00	$1,568.00
	2	$10.00	$1,120.00
	3	$7.00	$784.00
	4	$15.00	$1,680.00
Ref #167	**516E14014**	**INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (127 FT)**	
	Awd	$45.00	$5,715.00
	2	$29.00	$3,683.00
	3	$30.00	$3,810.00
	4	$46.00	$5,842.00
Ref #168	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$60,000.00	$60,000.00
	2	$30,000.00	$30,000.00
	3	$31,050.00	$31,050.00
	4	$60,000.00	$60,000.00
Ref #169	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (53 CY)**	
	Awd	$140.00	$7,420.00
	2	$130.00	$6,890.00
	3	$159.00	$8,427.00
	4	$175.00	$9,275.00

Ref #170	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (126 FT)**	
	Awd	$7.00	$882.00
	2	$10.00	$1,260.00
	3	$11.00	$1,386.00
	4	$15.00	$1,890.00
Ref #171	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (100 FT)**	
	Awd	$12.00	$1,200.00
	2	$22.00	$2,200.00
	3	$19.00	$1,900.00
	4	$15.00	$1,500.00
Ref #172	**526E25000**	**REINFORCED CONCRETE APPROACH SLABS (T=15"), (297 SY)**	
	Awd	$325.00	$96,525.00
	2	$370.00	$109,890.00
	3	$355.00	$105,435.00
	4	$395.00	$117,315.00
Ref #173	**526E90030**	**TYPE C INSTALLATION, (109 FT)**	
	Awd	$285.00	$31,065.00
	2	$330.00	$35,970.00
	3	$200.00	$21,800.00
	4	$450.00	$49,050.00
Ref #174	**601E20000**	**CRUSHED AGGREGATE SLOPE PROTECTION, (25 SY)**	
	Awd	$170.00	$4,250.00
	2	$44.00	$1,100.00
	3	$250.00	$6,250.00
	4	$35.00	$875.00
Ref #175	**848E10200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDR, (347 SY)**	
	Awd	$115.00	$39,905.00
	2	$90.00	$31,230.00
	3	$93.00	$32,271.00
	4	$150.00	$52,050.00
Ref #176	**848E20000**	**SURFACE PREPARATION USING HYDRODEMOLITION, (310 SY)**	
	Awd	$115.00	$35,650.00
	2	$147.00	$45,570.00
	3	$107.00	$33,170.00
	4	$140.00	$43,400.00
Ref #177	**848E30200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE , (2 CY)**	
	Awd	$275.00	$550.00
	2	$278.00	$556.00
	3	$248.00	$496.00
	4	$264.00	$528.00
Ref #178	**848E50000**	**HAND CHIPPING, (4 SY)**	
	Awd	$170.00	$680.00
	2	$750.00	$3,000.00
	3	$256.00	$1,024.00
	4	$150.00	$600.00
Ref #179	**848E50100**	**TEST SLAB, (LUMP SUM)**	
	Awd	$2,900.00	$2,900.00
	2	$4,800.00	$4,800.00
	3	$2,400.00	$2,400.00
	4	$10,000.00	$10,000.00

Ref #180	**848E50320**	**EXISTING CONCRETE OVERLAY REMOVED, 1 3/4" THICK, (547 SY)**	
	Awd	$9.50	$5,196.50
	2	$7.50	$4,102.50
	3	$12.00	$6,564.00
	4	$17.50	$9,572.50
Ref #181	**848E50340**	**REMOVAL OF DEBONDED OR DETERIORATED EXISTING VARIA, (4 SY)**	
	Awd	$175.00	$700.00
	2	$750.00	$3,000.00
	3	$256.00	$1,024.00
	4	$200.00	$800.00

Section 8 - STRUCTURE OVER 20 FOOT SPAN (FRA-70-0329 - Totals

Awd	**$526,850.25**
2	**$516,102.10**
3	**$445,647.30**
4	**$720,717.10**

Ref #182	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$75,000.00	$75,000.00
	2	$60,000.00	$60,000.00
	3	$40,000.00	$40,000.00
	4	$90,000.00	$90,000.00
Ref #183	**202E22900**	**APPROACH SLAB REMOVED, (200 SY)**	
	Awd	$40.00	$8,000.00
	2	$85.00	$17,000.00
	3	$43.00	$8,600.00
	4	$80.00	$16,000.00
Ref #184	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$1.00	$1.00
	3	$7,500.00	$7,500.00
	4	$400.00	$400.00
Ref #185	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$25,000.00	$25,000.00
	3	$9,500.00	$9,500.00
	4	$30,000.00	$30,000.00
Ref #186	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (13723 LB)**	
	Awd	$1.25	$17,153.75
	2	$1.50	$20,584.50
	3	$1.10	$15,095.30
	4	$1.25	$17,153.75
Ref #187	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (700 LB)**	
	Awd	$1.00	$700.00
	2	$1.50	$1,050.00
	3	$1.40	$980.00
	4	$1.25	$875.00
Ref #188	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (136 EACH)**	
	Awd	$35.00	$4,760.00
	2	$32.00	$4,352.00
	3	$35.00	$4,760.00
	4	$30.00	$4,080.00

Ref #189	**511E34410**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (43 CY)**	
	Awd	$1,750.00	$75,250.00
	2	$1,800.00	$77,400.00
	3	$1,630.00	$70,090.00
	4	$2,000.00	$86,000.00
Ref #190	**511E34448**	**CLASS QC2 CONCRETE, BRIDGE DECK (PARAPET), (9 CY)**	
	Awd	$1,450.00	$13,050.00
	2	$1,200.00	$10,800.00
	3	$1,725.00	$15,525.00
	4	$2,000.00	$18,000.00
Ref #191	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (47 SY)**	
	Awd	$36.00	$1,692.00
	2	$26.68	$1,253.96
	3	$20.00	$940.00
	4	$26.68	$1,253.96
Ref #192	**512E10051**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), AS PER P, (161 SY)**	
	Awd	$65.00	$10,465.00
	2	$32.74	$5,271.14
	3	$56.00	$9,016.00
	4	$32.74	$5,271.14
Ref #193	**512E33000**	**TYPE 2 WATERPROOFING, (5 SY)**	
	Awd	$150.00	$750.00
	2	$33.00	$165.00
	3	$161.00	$805.00
	4	$80.00	$400.00
Ref #194	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (109 FT)**	
	Awd	$60.00	$6,540.00
	2	$75.00	$8,175.00
	3	$41.00	$4,469.00
	4	$90.00	$9,810.00
Ref #195	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (113 SF)**	
	Awd	$12.00	$1,356.00
	2	$6.00	$678.00
	3	$7.00	$791.00
	4	$10.00	$1,130.00
Ref #196	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (112 SF)**	
	Awd	$14.00	$1,568.00
	2	$10.00	$1,120.00
	3	$7.00	$784.00
	4	$10.00	$1,120.00
Ref #197	**516E14014**	**INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (127 FT)**	
	Awd	$45.00	$5,715.00
	2	$29.00	$3,683.00
	3	$30.00	$3,810.00
	4	$46.00	$5,842.00
Ref #198	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$60,000.00	$60,000.00
	2	$30,000.00	$30,000.00
	3	$31,250.00	$31,250.00
	4	$40,000.00	$40,000.00

Ref #199	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (53 CY)**	
	Awd	$140.00	$7,420.00
	2	$130.00	$6,890.00
	3	$159.00	$8,427.00
	4	$125.00	$6,625.00
Ref #200	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (126 FT)**	
	Awd	$8.00	$1,008.00
	2	$10.00	$1,260.00
	3	$11.00	$1,386.00
	4	$10.00	$1,260.00
Ref #201	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (100 FT)**	
	Awd	$12.00	$1,200.00
	2	$22.00	$2,200.00
	3	$19.00	$1,900.00
	4	$10.00	$1,000.00
Ref #202	**526E25000**	**REINFORCED CONCRETE APPROACH SLABS (T=15"), (297 SY)**	
	Awd	$325.00	$96,525.00
	2	$370.00	$109,890.00
	3	$355.00	$105,435.00
	4	$325.00	$96,525.00
Ref #203	**526E90030**	**TYPE C INSTALLATION, (109 FT)**	
	Awd	$275.00	$29,975.00
	2	$330.00	$35,970.00
	3	$200.00	$21,800.00
	4	$375.00	$40,875.00
Ref #204	**601E20000**	**CRUSHED AGGREGATE SLOPE PROTECTION, (25 SY)**	
	Awd	$170.00	$4,250.00
	2	$44.00	$1,100.00
	3	$250.00	$6,250.00
	4	$35.00	$875.00
Ref #205	**848E10200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDR, (347 SY)**	
	Awd	$120.00	$41,640.00
	2	$90.00	$31,230.00
	3	$93.00	$32,271.00
	4	$105.00	$36,435.00
Ref #206	**848E20000**	**SURFACE PREPARATION USING HYDRODEMOLITION, (310 SY)**	
	Awd	$116.00	$35,960.00
	2	$147.00	$45,570.00
	3	$107.00	$33,170.00
	4	$105.00	$32,550.00
Ref #207	**848E30200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE , (2 CY)**	
	Awd	$275.00	$550.00
	2	$278.00	$556.00
	3	$248.00	$496.00
	4	$264.00	$528.00
Ref #208	**848E50000**	**HAND CHIPPING, (4 SY)**	
	Awd	$170.00	$680.00
	2	$750.00	$3,000.00
	3	$256.00	$1,024.00
	4	$125.00	$500.00

Ref #209	**848E50320**	**EXISTING CONCRETE OVERLAY REMOVED, 1 3/4" THICK, (547 SY)**	
	Awd	$9.50	$5,196.50
	2	$7.50	$4,102.50
	3	$12.00	$6,564.00
	4	$14.00	$7,658.00
Ref #210	**848E50340**	**REMOVAL OF DEBONDED OR DETERIORATED EXISTING VARIA, (4 SY)**	
	Awd	$170.00	$680.00
	2	$750.00	$3,000.00
	3	$256.00	$1,024.00
	4	$150.00	$600.00

Section 9 - STRUCTURE OVER 20 FOOT SPAN (FRA-70-0329 - Totals

Awd	**$524,084.25**
2	**$511,302.10**
3	**$443,662.30**
4	**$552,766.85**

Ref #211	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$88,000.00	$88,000.00
	2	$60,000.00	$60,000.00
	3	$40,000.00	$40,000.00
	4	$130,000.00	$130,000.00
Ref #212	**202E22900**	**APPROACH SLAB REMOVED, (200 SY)**	
	Awd	$40.00	$8,000.00
	2	$85.00	$17,000.00
	3	$43.00	$8,600.00
	4	$95.00	$19,000.00
Ref #213	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$14,000.00	$14,000.00
	2	$1.00	$1.00
	3	$7,550.00	$7,550.00
	4	$400.00	$400.00
Ref #214	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$25,000.00	$25,000.00
	3	$9,500.00	$9,500.00
	4	$50,000.00	$50,000.00
Ref #215	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (11558 LB)**	
	Awd	$1.24	$14,331.92
	2	$1.50	$17,337.00
	3	$1.20	$13,869.60
	4	$1.50	$17,337.00
Ref #216	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (800 LB)**	
	Awd	$1.00	$800.00
	2	$1.50	$1,200.00
	3	$1.40	$1,120.00
	4	$1.50	$1,200.00
Ref #217	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (146 EACH)**	
	Awd	$32.00	$4,672.00
	2	$32.00	$4,672.00
	3	$36.50	$5,329.00
	4	$50.00	$7,300.00

Ref #218	**511E34410**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (49 CY)**	
	Awd	$1,550.00	$75,950.00
	2	$1,800.00	$88,200.00
	3	$1,575.00	$77,175.00
	4	$2,500.00	$122,500.00
Ref #219	**511E34448**	**CLASS QC2 CONCRETE, BRIDGE DECK (PARAPET), (9 CY)**	
	Awd	$1,500.00	$13,500.00
	2	$1,200.00	$10,800.00
	3	$1,725.00	$15,525.00
	4	$2,500.00	$22,500.00
Ref #220	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (50 SY)**	
	Awd	$36.00	$1,800.00
	2	$25.49	$1,274.50
	3	$26.00	$1,300.00
	4	$25.49	$1,274.50
Ref #221	**512E10051**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), AS PER P, (216 SY)**	
	Awd	$65.00	$14,040.00
	2	$28.95	$6,253.20
	3	$54.00	$11,664.00
	4	$28.95	$6,253.20
Ref #222	**512E33000**	**TYPE 2 WATERPROOFING, (5 SY)**	
	Awd	$150.00	$750.00
	2	$33.00	$165.00
	3	$161.00	$805.00
	4	$95.00	$475.00
Ref #223	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (118 FT)**	
	Awd	$50.00	$5,900.00
	2	$75.00	$8,850.00
	3	$41.50	$4,897.00
	4	$90.00	$10,620.00
Ref #224	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (122 SF)**	
	Awd	$14.00	$1,708.00
	2	$6.00	$732.00
	3	$8.00	$976.00
	4	$15.00	$1,830.00
Ref #225	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (120 SF)**	
	Awd	$13.00	$1,560.00
	2	$10.00	$1,200.00
	3	$8.00	$960.00
	4	$15.00	$1,800.00
Ref #226	**516E14014**	**INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (136 FT)**	
	Awd	$45.00	$6,120.00
	2	$29.00	$3,944.00
	3	$30.50	$4,148.00
	4	$46.00	$6,256.00
Ref #227	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$60,000.00	$60,000.00
	2	$30,000.00	$30,000.00
	3	$31,250.00	$31,250.00
	4	$60,000.00	$60,000.00

Ref #228	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (57 CY)**	
	Awd	$130.00	$7,410.00
	2	$130.00	$7,410.00
	3	$160.00	$9,120.00
	4	$175.00	$9,975.00
Ref #229	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (135 FT)**	
	Awd	$7.00	$945.00
	2	$10.00	$1,350.00
	3	$12.00	$1,620.00
	4	$15.00	$2,025.00
Ref #230	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (100 FT)**	
	Awd	$14.00	$1,400.00
	2	$22.00	$2,200.00
	3	$19.00	$1,900.00
	4	$15.00	$1,500.00
Ref #231	**526E25000**	**REINFORCED CONCRETE APPROACH SLABS (T=15"), (297 SY)**	
	Awd	$325.00	$96,525.00
	2	$370.00	$109,890.00
	3	$359.00	$106,623.00
	4	$395.00	$117,315.00
Ref #232	**526E90030**	**TYPE C INSTALLATION, (118 FT)**	
	Awd	$275.00	$32,450.00
	2	$330.00	$38,940.00
	3	$203.00	$23,954.00
	4	$450.00	$53,100.00
Ref #233	**601E20000**	**CRUSHED AGGREGATE SLOPE PROTECTION, (35 SY)**	
	Awd	$180.00	$6,300.00
	2	$44.00	$1,540.00
	3	$144.00	$5,040.00
	4	$45.00	$1,575.00
Ref #234	**848E10200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDR, (496 SY)**	
	Awd	$100.00	$49,600.00
	2	$90.00	$44,640.00
	3	$82.00	$40,672.00
	4	$120.00	$59,520.00
Ref #235	**848E20000**	**SURFACE PREPARATION USING HYDRODEMOLITION, (459 SY)**	
	Awd	$105.00	$48,195.00
	2	$147.00	$67,473.00
	3	$104.00	$47,736.00
	4	$120.00	$55,080.00
Ref #236	**848E30200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE , (3 CY)**	
	Awd	$275.00	$825.00
	2	$278.00	$834.00
	3	$279.00	$837.00
	4	$264.00	$792.00
Ref #237	**848E50000**	**HAND CHIPPING, (5 SY)**	
	Awd	$135.00	$675.00
	2	$750.00	$3,750.00
	3	$214.00	$1,070.00
	4	$250.00	$1,250.00

Ref #238	**848E50320**	**EXISTING CONCRETE OVERLAY REMOVED, 1 3/4" THICK, (696 SY)**	
	Awd	$8.50	$5,916.00
	2	$7.50	$5,220.00
	3	$13.00	$9,048.00
	4	$15.00	$10,440.00
Ref #239	**848E50340**	**REMOVAL OF DEBONDED OR DETERIORATED EXISTING VARIA, (5 SY)**	
	Awd	$135.00	$675.00
	2	$750.00	$3,750.00
	3	$214.00	$1,070.00
	4	$300.00	$1,500.00

Section 10 - STRUCTURE OVER 20 FOOT SPAN (FRA-70-0417 - Totals

Awd	**$564,047.92**
2	**$563,625.70**
3	**$483,358.60**
4	**$772,817.70**

Ref #240	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$88,000.00	$88,000.00
	2	$60,000.00	$60,000.00
	3	$40,000.00	$40,000.00
	4	$105,000.00	$105,000.00
Ref #241	**202E22900**	**APPROACH SLAB REMOVED, (200 SY)**	
	Awd	$40.00	$8,000.00
	2	$85.00	$17,000.00
	3	$43.25	$8,650.00
	4	$80.00	$16,000.00
Ref #242	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$14,000.00	$14,000.00
	2	$1.00	$1.00
	3	$7,550.00	$7,550.00
	4	$400.00	$400.00
Ref #243	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$25,000.00	$25,000.00
	3	$9,500.00	$9,500.00
	4	$30,000.00	$30,000.00
Ref #244	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (11558 LB)**	
	Awd	$1.24	$14,331.92
	2	$1.50	$17,337.00
	3	$1.20	$13,869.60
	4	$1.25	$14,447.50
Ref #245	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (800 LB)**	
	Awd	$1.00	$800.00
	2	$1.50	$1,200.00
	3	$1.40	$1,120.00
	4	$1.25	$1,000.00
Ref #246	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (146 EACH)**	
	Awd	$32.00	$4,672.00
	2	$32.00	$4,672.00
	3	$36.50	$5,329.00
	4	$30.00	$4,380.00

Ref #247	**511E34410**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (49 CY)**	
	Awd	$1,550.00	$75,950.00
	2	$1,800.00	$88,200.00
	3	$1,580.00	$77,420.00
	4	$1,900.00	$93,100.00
Ref #248	**511E34448**	**CLASS QC2 CONCRETE, BRIDGE DECK (PARAPET), (9 CY)**	
	Awd	$1,500.00	$13,500.00
	2	$1,200.00	$10,800.00
	3	$1,725.00	$15,525.00
	4	$1,900.00	$17,100.00
Ref #249	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (50 SY)**	
	Awd	$36.00	$1,800.00
	2	$25.49	$1,274.50
	3	$26.00	$1,300.00
	4	$25.49	$1,274.50
Ref #250	**512E10051**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), AS PER P, (216 SY)**	
	Awd	$65.00	$14,040.00
	2	$28.95	$6,253.20
	3	$53.50	$11,556.00
	4	$28.95	$6,253.20
Ref #251	**512E33000**	**TYPE 2 WATERPROOFING, (5 SY)**	
	Awd	$150.00	$750.00
	2	$33.00	$165.00
	3	$161.00	$805.00
	4	$80.00	$400.00
Ref #252	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (118 FT)**	
	Awd	$50.00	$5,900.00
	2	$75.00	$8,850.00
	3	$41.50	$4,897.00
	4	$90.00	$10,620.00
Ref #253	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (122 SF)**	
	Awd	$14.00	$1,708.00
	2	$6.00	$732.00
	3	$7.60	$927.20
	4	$10.00	$1,220.00
Ref #254	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (120 SF)**	
	Awd	$12.00	$1,440.00
	2	$10.00	$1,200.00
	3	$7.80	$936.00
	4	$10.00	$1,200.00
Ref #255	**516E14014**	**INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (136 FT)**	
	Awd	$45.00	$6,120.00
	2	$29.00	$3,944.00
	3	$30.50	$4,148.00
	4	$46.00	$6,256.00
Ref #256	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$60,000.00	$60,000.00
	2	$30,000.00	$30,000.00
	3	$31,250.00	$31,250.00
	4	$40,000.00	$40,000.00

Ref #257	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (57 CY)**	
	Awd	$130.00	$7,410.00
	2	$130.00	$7,410.00
	3	$159.00	$9,063.00
	4	$125.00	$7,125.00
Ref #258	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (135 FT)**	
	Awd	$7.00	$945.00
	2	$10.00	$1,350.00
	3	$11.75	$1,586.25
	4	$10.00	$1,350.00
Ref #259	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (100 FT)**	
	Awd	$14.00	$1,400.00
	2	$22.00	$2,200.00
	3	$18.50	$1,850.00
	4	$10.00	$1,000.00
Ref #260	**526E25000**	**REINFORCED CONCRETE APPROACH SLABS (T=15"), (297 SY)**	
	Awd	$325.00	$96,525.00
	2	$370.00	$109,890.00
	3	$358.00	$106,326.00
	4	$325.00	$96,525.00
Ref #261	**526E90030**	**TYPE C INSTALLATION, (118 FT)**	
	Awd	$275.00	$32,450.00
	2	$330.00	$38,940.00
	3	$203.00	$23,954.00
	4	$375.00	$44,250.00
Ref #262	**601E20000**	**CRUSHED AGGREGATE SLOPE PROTECTION, (35 SY)**	
	Awd	$180.00	$6,300.00
	2	$44.00	$1,540.00
	3	$144.00	$5,040.00
	4	$45.00	$1,575.00
Ref #263	**848E10200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDR, (496 SY)**	
	Awd	$95.00	$47,120.00
	2	$90.00	$44,640.00
	3	$81.50	$40,424.00
	4	$105.00	$52,080.00
Ref #264	**848E20000**	**SURFACE PREPARATION USING HYDRODEMOLITION, (459 SY)**	
	Awd	$105.00	$48,195.00
	2	$147.00	$67,473.00
	3	$104.00	$47,736.00
	4	$105.00	$48,195.00
Ref #265	**848E30200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE , (3 CY)**	
	Awd	$275.00	$825.00
	2	$278.00	$834.00
	3	$279.00	$837.00
	4	$264.00	$792.00
Ref #266	**848E50000**	**HAND CHIPPING, (5 SY)**	
	Awd	$135.00	$675.00
	2	$750.00	$3,750.00
	3	$214.00	$1,070.00
	4	$250.00	$1,250.00

Ref #267	**848E50320**	**EXISTING CONCRETE OVERLAY REMOVED, 1 3/4" THICK, (696 SY)**	
	Awd	$8.50	$5,916.00
	2	$7.50	$5,220.00
	3	$13.00	$9,048.00
	4	$12.00	$8,352.00
Ref #268	**848E50340**	**REMOVAL OF DEBONDED OR DETERIORATED EXISTING VARIA, (5 SY)**	
	Awd	$135.00	$675.00
	2	$750.00	$3,750.00
	3	$214.00	$1,070.00
	4	$250.00	$1,250.00

Section 11 - STRUCTURE OVER 20 FOOT SPAN (FRA-70-0417 - Totals

Awd	**$561,447.92**
2	**$563,625.70**
3	**$482,787.05**
4	**$612,395.20**

Ref #269	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$285,043.00	$285,043.00
	2	$300,000.00	$300,000.00
	3	$225,000.00	$225,000.00
	4	$305,000.00	$305,000.00
Ref #270	**108E10000**	**CPM PROGRESS SCHEDULE, (LUMP SUM)**	
	Awd	$29,000.00	$29,000.00
	2	$10,000.00	$10,000.00
	3	$5,000.00	$5,000.00
	4	$25,000.00	$25,000.00
Ref #271	**111E10100**	**SPECIAL - DEPARTMENTS SHARE FACILITATED PARTNERING, (18500 EACH)**	
	Awd	$1.00	$18,500.00
	2	$1.00	$18,500.00
	3	$1.00	$18,500.00
	4	$1.00	$18,500.00
Ref #272	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$1,856,500.00	$1,856,500.00
	2	$2,111,800.00	$2,111,800.00
	3	$1,887,000.00	$1,887,000.00
	4	$1,130,000.00	$1,130,000.00
Ref #273	**619E16020**	**FIELD OFFICE, TYPE C, (30 MNTH)**	
	Awd	$6,250.00	$187,500.00
	2	$6,000.00	$180,000.00
	3	$5,000.00	$150,000.00
	4	$2,600.00	$78,000.00
Ref #274	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$575,000.00	$575,000.00
	2	$400,000.00	$400,000.00
	3	$142,400.00	$142,400.00
	4	$400,000.00	$400,000.00
Ref #275	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$2,700,000.00	$2,700,000.00
	2	$2,900,000.00	$2,900,000.00
	3	$3,030,000.00	$3,030,000.00
	4	$3,000,000.00	$3,000,000.00

Section 12 - INCIDENTALS - Totals

Awd	**$5,651,543.00**
2	**$5,920,300.00**
3	**$5,457,900.00**
4	**$4,956,500.00**