Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250018
PID 104981
LIC-SR 37-19.18 (PART 1)
Federal
Type: BRIDGE REPLACEMENT (1 BRIDGE)
Letting Date: 1/16/2025
Completion Date: 10/31/2025

Contract Awarded To: COMPLETE GENERAL CONSTRUCTION COMPANY
Award Amount: $4,915,310.70

Engineer's Estimate: $5,170,000.00

Bidder 1
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $4,915,310.70

Bidder 2
GEORGE J IGEL & CO INC
2040 ALUM CREEK DR
Franklin
COLUMBUS, OH 43207
Bid $5,317,417.91

Bidder 3
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $6,159,925.19

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$20,000.00	$20,000.00
	3	$25,000.00	$25,000.00
Ref #2	**202E23500**	**WEARING COURSE REMOVED, (711 SY)**	
	Awd	$20.00	$14,220.00
	2	$4.50	$3,199.50
	3	$13.00	$9,243.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (350 FT)**	
	Awd	$2.00	$700.00
	2	$3.50	$1,225.00
	3	$3.50	$1,225.00
Ref #4	**203E10001**	**EXCAVATION, AS PER PLAN, (18 CY)**	
	Awd	$200.00	$3,600.00
	2	$70.00	$1,260.00
	3	$100.00	$1,800.00
Ref #5	**204E10000**	**SUBGRADE COMPACTION, (258 SY)**	
	Awd	$9.00	$2,322.00
	2	$6.00	$1,548.00
	3	$9.00	$2,322.00
Ref #6	**209E15000**	**RESHAPING UNDER GUARDRAIL, (2.75 STA)**	
	Awd	$60.00	$165.00
	2	$50.00	$137.50
	3	$50.00	$137.50
Ref #7	**209E70000**	**BORROW, (20 CY)**	
	Awd	$50.00	$1,000.00
	2	$23.00	$460.00
	3	$60.00	$1,200.00
Ref #8	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (206 FT)**	
	Awd	$19.50	$4,017.00
	2	$23.00	$4,738.00
	3	$22.50	$4,635.00
Ref #9	**606E26050**	**ANCHOR ASSEMBLY, MGS TYPE B, (2 EACH)**	
	Awd	$2,460.00	$4,920.00
	2	$2,500.00	$5,000.00
	3	$2,500.00	$5,000.00
Ref #10	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (2 EACH)**	
	Awd	$2,520.00	$5,040.00
	2	$2,600.00	$5,200.00
	3	$2,600.00	$5,200.00
Ref #11	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (2 EACH)**	
	Awd	$1,380.00	$2,760.00
	2	$1,250.00	$2,500.00
	3	$1,250.00	$2,500.00
Ref #12	**606E34600**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE TST-2, (4 EACH)**	
	Awd	$2,550.00	$10,200.00
	2	$2,600.00	$10,400.00
	3	$2,600.00	$10,400.00

Section 1 - ROADWAY (PART 1) - Totals

Awd	**$58,944.00**
2	**$55,668.00**
3	**$68,662.50**

Ref #13	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (7 SY)**	
	Awd	$150.00	$1,050.00
	2	$200.00	$1,400.00
	3	$150.00	$1,050.00
Ref #14	**601E32100**	**ROCK CHANNEL PROTECTION, TYPE B WITH FILTER, (243 CY)**	
	Awd	$95.00	$23,085.00
	2	$83.00	$20,169.00
	3	$125.00	$30,375.00
Ref #15	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (4 EACH)**	
	Awd	$200.00	$800.00
	2	$435.00	$1,740.00
	3	$410.00	$1,640.00
Ref #16	**659E00510**	**SEEDING AND MULCHING, CLASS 2, (1500 SY)**	
	Awd	$2.42	$3,630.00
	2	$4.00	$6,000.00
	3	$2.42	$3,630.00
Ref #17	**659E20000**	**COMMERCIAL FERTILIZER, (0.21 TON)**	
	Awd	$865.90	$181.84
	2	$865.90	$181.84
	3	$866.00	$181.86
Ref #18	**659E31000**	**LIME, (0.32 ACRE)**	
	Awd	$149.97	$47.99
	2	$149.97	$47.99
	3	$150.00	$48.00
Ref #19	**659E35000**	**WATER, (8.1 MGAL)**	
	Awd	$1.00	$8.10
	2	$1.00	$8.10
	3	$1.00	$8.10
Ref #20	**832E30000**	**EROSION CONTROL, (1100 EACH)**	
	Awd	$1.00	$1,100.00
	2	$1.00	$1,100.00
	3	$1.00	$1,100.00

Section 2 - EROSION CONTROL (PART 1) - Totals

Awd	**$29,902.93**
2	**$30,646.93**
3	**$38,032.96**

Ref #21	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (130 FT)**	
	Awd	$8.00	$1,040.00
	2	$2.00	$260.00
	3	$5.00	$650.00

Ref #22	**253E02000**	**PAVEMENT REPAIR, (375 CY)**	
	Awd	$348.00	$130,500.00
	2	$320.00	$120,000.00
	3	$348.00	$130,500.00
Ref #23	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (3" THICKNESS), (4006 SY)**	
	Awd	$4.50	$18,027.00
	2	$4.00	$16,024.00
	3	$4.50	$18,027.00
Ref #24	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (306 CY)**	
	Awd	$239.00	$73,134.00
	2	$210.00	$64,260.00
	3	$239.00	$73,134.00
Ref #25	**304E20000**	**AGGREGATE BASE, (61 CY)**	
	Awd	$95.00	$5,795.00
	2	$80.00	$4,880.00
	3	$150.00	$9,150.00
Ref #26	**407E20000**	**NON-TRACKING TACK COAT, (757 GAL)**	
	Awd	$3.90	$2,952.30
	2	$6.00	$4,542.00
	3	$3.90	$2,952.30
Ref #27	**441E70100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (252 CY)**	
	Awd	$260.00	$65,520.00
	2	$250.00	$63,000.00
	3	$260.00	$65,520.00
Ref #28	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (206 CY)**	
	Awd	$210.00	$43,260.00
	2	$250.00	$51,500.00
	3	$210.00	$43,260.00
Ref #29	**617E10101**	**COMPACTED AGGREGATE, AS PER PLAN, (30 CY)**	
	Awd	$200.00	$6,000.00
	2	$100.00	$3,000.00
	3	$140.00	$4,200.00
Ref #30	**690E12050**	**SPECIAL - REINFORCED MESH FOR TRANSVERSE AND/OR LO, (76 SY)**	
	Awd	$30.00	$2,280.00
	2	$70.00	$5,320.00
	3	$30.00	$2,280.00

Section 3 - PAVEMENT (PART 1) - Totals

Awd	**$348,508.30**
2	**$332,786.00**
3	**$349,673.30**

Ref #31	**621E00100**	**RPM, (14 EACH)**	
	Awd	$296.60	$4,152.40
	2	$220.00	$3,080.00
	3	$220.00	$3,080.00
Ref #32	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (14 EACH)**	
	Awd	$75.00	$1,050.00
	2	$15.00	$210.00
	3	$20.00	$280.00

Ref #33	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BIDIRECTIONAL, (14 EACH)**	
	Awd	$12.20	$170.80
	2	$12.00	$168.00
	3	$12.00	$168.00
Ref #34	**630E03101**	**GROUND MOUNTED SUPPORT, NO. 3 POST, AS PER PLAN, (48 FT)**	
	Awd	$17.50	$840.00
	2	$18.00	$864.00
	3	$18.00	$864.00
Ref #35	**630E80100**	**SIGN, FLAT SHEET, (12 SF)**	
	Awd	$25.00	$300.00
	2	$25.00	$300.00
	3	$25.00	$300.00
Ref #36	**642E00100**	**EDGE LINE, 4", TYPE 1, (3 MILE)**	
	Awd	$765.00	$2,295.00
	2	$700.00	$2,100.00
	3	$700.00	$2,100.00
Ref #37	**642E00300**	**CENTER LINE, TYPE 1, (3.75 MILE)**	
	Awd	$1,550.00	$5,812.50
	2	$1,392.00	$5,220.00
	3	$1,392.00	$5,220.00
Ref #38	**646E10010**	**EDGE LINE, 6", (0.49 MILE)**	
	Awd	$8,695.00	$4,260.55
	2	$10,175.00	$4,985.75
	3	$10,175.00	$4,985.75
Ref #39	**646E10200**	**CENTER LINE, (0.26 MILE)**	
	Awd	$11,255.00	$2,926.30
	2	$13,700.00	$3,562.00
	3	$13,700.00	$3,562.00
Ref #40	**646E10400**	**STOP LINE, (31 FT)**	
	Awd	$15.00	$465.00
	2	$10.00	$310.00
	3	$10.00	$310.00
Ref #41	**646E20000**	**RAILROAD SYMBOL MARKING, (1 EACH)**	
	Awd	$750.00	$750.00
	2	$1,500.00	$1,500.00
	3	$1,500.00	$1,500.00

Section 4 - TRAFFIC CONTROL (PART 1) - Totals

Awd	**$23,022.55**
2	**$22,299.75**
3	**$22,369.75**

Ref #42	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$215,000.00	$215,000.00
	2	$180,000.00	$180,000.00
	3	$250,000.00	$250,000.00
Ref #43	**202E22900**	**APPROACH SLAB REMOVED, (222 SY)**	
	Awd	$75.00	$16,650.00
	2	$45.00	$9,990.00
	3	$30.00	$6,660.00

Ref #44	**202E38500**	**BRIDGE RAILING REMOVED, (238 FT)**	
	Awd	$4.40	$1,047.20
	2	$10.00	$2,380.00
	3	$10.00	$2,380.00
Ref #45	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$50,000.00	$50,000.00
	3	$30,000.00	$30,000.00
Ref #46	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (73463 LB)**	
	Awd	$2.00	$146,926.00
	2	$2.00	$146,926.00
	3	$1.80	$132,233.40
Ref #47	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (362 EACH)**	
	Awd	$25.00	$9,050.00
	2	$33.00	$11,946.00
	3	$30.00	$10,860.00
Ref #48	**511E32211**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, AS PER PLAN, (283 CY)**	
	Awd	$1,500.00	$424,500.00
	2	$1,450.00	$410,350.00
	3	$1,450.00	$410,350.00
Ref #49	**511E43510**	**CLASS QC1 CONCRETE, ABUTMENT INCLUDING FOOTING, (39 CY)**	
	Awd	$1,825.00	$71,175.00
	2	$1,350.00	$52,650.00
	3	$2,200.00	$85,800.00
Ref #50	**516E13201**	**1/2" PREFORMED EXPANSION JOINT FILLER, AS PER PLAN, (152 SF)**	
	Awd	$15.00	$2,280.00
	2	$27.00	$4,104.00
	3	$9.00	$1,368.00
Ref #51	**516E13601**	**1" PREFORMED EXPANSION JOINT FILLER, AS PER PLAN, (262 SF)**	
	Awd	$20.00	$5,240.00
	2	$32.00	$8,384.00
	3	$10.00	$2,620.00
Ref #52	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (136 FT)**	
	Awd	$42.50	$5,780.00
	2	$37.00	$5,032.00
	3	$42.00	$5,712.00
Ref #53	**516E31011**	**2" DEEP JOINT SEALER, AS PER PLAN, (114 FT)**	
	Awd	$24.00	$2,736.00
	2	$30.00	$3,420.00
	3	$24.00	$2,736.00
Ref #54	**516E42000**	**ELASTOMERIC BEARING PAD, MISC.: (1 1/2" x 8" x 2'-, (34 EACH)**	
	Awd	$725.00	$24,650.00
	2	$340.00	$11,560.00
	3	$260.00	$8,840.00
Ref #55	**517E70100**	**RAILING (THREE STEEL TUBE BRIDGE RAILING), (218 FT)**	
	Awd	$475.00	$103,550.00
	2	$460.00	$100,280.00
	3	$452.00	$98,536.00

Ref #56	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (47 CY)**	
	Awd	$145.06	$6,817.82
	2	$130.00	$6,110.00
	3	$150.00	$7,050.00
Ref #57	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (212 FT)**	
	Awd	$15.50	$3,286.00
	2	$15.00	$3,180.00
	3	$15.50	$3,286.00
Ref #58	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (148 FT)**	
	Awd	$15.00	$2,220.00
	2	$12.00	$1,776.00
	3	$6.00	$888.00
Ref #59	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (60 FT)**	
	Awd	$20.00	$1,200.00
	2	$19.00	$1,140.00
	3	$6.00	$360.00
Ref #60	**526E25011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (238 SY)**	
	Awd	$425.00	$101,150.00
	2	$460.00	$109,480.00
	3	$550.00	$130,900.00

Section 5 - STRUCTURE OVER 20 FOOT SPAN (BRIDGE NO. - Totals

Awd	**$1,178,258.02**
2	**$1,118,708.00**
3	**$1,190,579.40**

Ref #61	**410E13000**	**TRAFFIC COMPACTED SURFACE, TYPE C, (30 CY)**	
	Awd	$115.00	$3,450.00
	2	$88.00	$2,640.00
	3	$115.00	$3,450.00
Ref #62	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (100 HOUR)**	
	Awd	$92.00	$9,200.00
	2	$100.00	$10,000.00
	3	$110.00	$11,000.00
Ref #63	**614E12421**	**DETOUR SIGNING, AS PER PLAN, (LUMP SUM)**	
	Awd	$6,060.00	$6,060.00
	2	$8,000.00	$8,000.00
	3	$5,000.00	$5,000.00
Ref #64	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (15 CY)**	
	Awd	$750.00	$11,250.00
	2	$420.00	$6,300.00
	3	$400.00	$6,000.00
Ref #65	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (18 SNMT)**	
	Awd	$1,000.00	$18,000.00
	2	$530.00	$9,540.00
	3	$1,250.00	$22,500.00

Section 6 - MAINTENANCE OF TRAFFIC (PART 1) - Totals

Awd	**$47,960.00**
2	**$36,480.00**
3	**$47,950.00**

Ref #66	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$45,000.00	$45,000.00
	2	$55,000.00	$55,000.00
	3	$47,000.00	$47,000.00
Ref #67	**202E23000**	**PAVEMENT REMOVED, (769 SY)**	
	Awd	$20.00	$15,380.00
	2	$19.00	$14,611.00
	3	$15.00	$11,535.00
Ref #68	**202E38000**	**GUARDRAIL REMOVED, (391 FT)**	
	Awd	$2.00	$782.00
	2	$3.50	$1,368.50
	3	$3.50	$1,368.50
Ref #69	**202E42010**	**ANCHOR ASSEMBLY REMOVED, TYPE E, (3 EACH)**	
	Awd	$145.00	$435.00
	2	$225.00	$675.00
	3	$225.00	$675.00
Ref #70	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (1 EACH)**	
	Awd	$95.00	$95.00
	2	$150.00	$150.00
	3	$150.00	$150.00
Ref #71	**202E75000**	**FENCE REMOVED, (803 FT)**	
	Awd	$4.50	$3,613.50
	2	$5.00	$4,015.00
	3	$5.00	$4,015.00
Ref #72	**203E10000**	**EXCAVATION, (200 CY)**	
	Awd	$20.00	$4,000.00
	2	$33.00	$6,600.00
	3	$40.00	$8,000.00
Ref #73	**203E20000**	**EMBANKMENT, (355 CY)**	
	Awd	$25.00	$8,875.00
	2	$15.00	$5,325.00
	3	$50.00	$17,750.00
Ref #74	**606E15050**	**GUARDRAIL, TYPE MGS, (337.5 FT)**	
	Awd	$18.60	$6,277.50
	2	$25.00	$8,437.50
	3	$25.00	$8,437.50
Ref #75	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (1 EACH)**	
	Awd	$2,520.00	$2,520.00
	2	$2,600.00	$2,600.00
	3	$2,600.00	$2,600.00
Ref #76	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (3 EACH)**	
	Awd	$1,380.00	$4,140.00
	2	$1,250.00	$3,750.00
	3	$1,250.00	$3,750.00

Ref #77	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$1,950.00	$1,950.00
	3	$2,500.00	$2,500.00
Ref #78	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$1,950.00	$1,950.00
	3	$2,500.00	$2,500.00
Ref #200	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (57 FT)**	
	Awd	$2.00	$114.00
	2	$2.00	$114.00
	3	$5.00	$285.00

Section 7 - ROADWAY (PART 2) - Totals

Awd	**$99,232.00**
2	**$106,546.00**
3	**$110,566.00**

Ref #79	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$125.00	$250.00
	2	$125.00	$250.00
	3	$125.00	$250.00
Ref #80	**659E00300**	**TOPSOIL, (275 CY)**	
	Awd	$50.00	$13,750.00
	2	$60.00	$16,500.00
	3	$40.00	$11,000.00
Ref #81	**659E00530**	**SEEDING AND MULCHING, CLASS 3B, (4071 SY)**	
	Awd	$1.02	$4,152.42
	2	$2.40	$9,770.40
	3	$1.03	$4,193.13
Ref #82	**659E14000**	**REPAIR SEEDING AND MULCHING, (124 SY)**	
	Awd	$1.80	$223.20
	2	$1.80	$223.20
	3	$1.80	$223.20
Ref #83	**659E15000**	**INTER-SEEDING, (124 SY)**	
	Awd	$1.80	$223.20
	2	$1.80	$223.20
	3	$1.80	$223.20
Ref #84	**659E20000**	**COMMERCIAL FERTILIZER, (0.33 TON)**	
	Awd	$911.97	$300.95
	2	$911.97	$300.95
	3	$912.00	$300.96
Ref #85	**659E31000**	**LIME, (0.51 ACRE)**	
	Awd	$158.78	$80.98
	2	$158.78	$80.98
	3	$159.00	$81.09
Ref #86	**659E35000**	**WATER, (14 MGAL)**	
	Awd	$1.00	$14.00
	2	$1.00	$14.00
	3	$1.00	$14.00

Ref #87	**832E30000**	**EROSION CONTROL, (10000 EACH)**	
	Awd	$1.00	$10,000.00
	2	$1.00	$10,000.00
	3	$1.00	$10,000.00

Section 8 - EROSION CONTROL (PART 2) - Totals

Awd	**$28,994.75**
2	**$37,362.73**
3	**$26,285.58**

Ref #88	**601E32004**	**ROCK CHANNEL PROTECTION, TYPE A WITH GEOTEXTILE FA, (301 CY)**	
	Awd	$90.00	$27,090.00
	2	$100.00	$30,100.00
	3	$120.00	$36,120.00

Section 9 - DRAINAGE (PART 2) - Totals

Awd	**$27,090.00**
2	**$30,100.00**
3	**$36,120.00**

Ref #89	**204E10000**	**SUBGRADE COMPACTION, (873 SY)**	
	Awd	$7.00	$6,111.00
	2	$3.00	$2,619.00
	3	$8.00	$6,984.00
Ref #90	**253E02000**	**PAVEMENT REPAIR, (125 CY)**	
	Awd	$348.00	$43,500.00
	2	$320.00	$40,000.00
	3	$348.00	$43,500.00
Ref #91	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (314 CY)**	
	Awd	$237.00	$74,418.00
	2	$225.00	$70,650.00
	3	$237.00	$74,418.00
Ref #92	**304E20000**	**AGGREGATE BASE, (200 CY)**	
	Awd	$95.00	$19,000.00
	2	$88.00	$17,600.00
	3	$140.00	$28,000.00
Ref #93	**407E20000**	**NON-TRACKING TACK COAT, (149 GAL)**	
	Awd	$3.90	$581.10
	2	$6.00	$894.00
	3	$3.90	$581.10
Ref #94	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (25 CY)**	
	Awd	$380.00	$9,500.00
	2	$350.00	$8,750.00
	3	$380.00	$9,500.00
Ref #95	**441E70100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (30 CY)**	
	Awd	$325.00	$9,750.00
	2	$370.00	$11,100.00
	3	$325.00	$9,750.00

Ref #96	**441E70200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (449, (40 CY)**	
	Awd	$310.00	$12,400.00
	2	$375.00	$15,000.00
	3	$310.00	$12,400.00
Ref #97	**617E10101**	**COMPACTED AGGREGATE, AS PER PLAN, (19 CY)**	
	Awd	$250.00	$4,750.00
	2	$160.00	$3,040.00
	3	$187.00	$3,553.00

Section 10 - PAVEMENT (PART 2) - Totals

Awd	**$180,010.10**
2	**$169,653.00**
3	**$188,686.10**

Ref #98	**621E00100**	**RPM, (3 EACH)**	
	Awd	$296.60	$889.80
	2	$220.00	$660.00
	3	$220.00	$660.00
Ref #99	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (3 EACH)**	
	Awd	$150.00	$450.00
	2	$34.00	$102.00
	3	$45.00	$135.00
Ref #100	**626E00110**	**BARRIER REFLECTOR, TYPE 2(BI-DIRECTIONAL), (8 EACH)**	
	Awd	$12.25	$98.00
	2	$12.00	$96.00
	3	$12.00	$96.00
Ref #101	**642E00100**	**EDGE LINE, 4", TYPE 1, (1 MILE)**	
	Awd	$765.00	$765.00
	2	$700.00	$700.00
	3	$700.00	$700.00
Ref #102	**642E00300**	**CENTER LINE, TYPE 1, (1.25 MILE)**	
	Awd	$1,550.00	$1,937.50
	2	$1,392.00	$1,740.00
	3	$1,392.00	$1,740.00
Ref #103	**646E10010**	**EDGE LINE, 6", (0.1 MILE)**	
	Awd	$8,695.00	$869.50
	2	$10,175.00	$1,017.50
	3	$10,175.00	$1,017.50
Ref #104	**646E10200**	**CENTER LINE (DOUBLE YELLOW), (0.05 MILE)**	
	Awd	$11,255.00	$562.75
	2	$13,700.00	$685.00
	3	$13,700.00	$685.00
Ref #105	**646E10400**	**STOP LINE, (24 FT)**	
	Awd	$15.00	$360.00
	2	$10.00	$240.00
	3	$10.00	$240.00

Section 11 - TRAFFIC CONTROL (PART 2) - Totals

Awd	**$5,932.55**
2	**$5,240.50**
3	**$5,273.50**

Ref #106	**202E11002**	**STRUCTURE REMOVED, OVER 20 FOOT SPAN, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$120,000.00	$120,000.00
	3	$75,000.00	$75,000.00
Ref #107	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$200,000.00	$200,000.00
	2	$280,000.00	$280,000.00
	3	$470,000.00	$470,000.00
Ref #108	**503E21301**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$400,000.00	$400,000.00
	3	$300,000.00	$300,000.00
Ref #109	**507E00400**	**STEEL PILES, MISC.:W27X94, FURNISHED AND INSTALLED, (3570 FT)**	
	Awd	$70.00	$249,900.00
	2	$80.00	$285,600.00
	3	$75.00	$267,750.00
Ref #110	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (7442 LB)**	
	Awd	$2.00	$14,884.00
	2	$2.00	$14,884.00
	3	$1.80	$13,395.60
Ref #111	**511E46010**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (3 CY)**	
	Awd	$3,500.00	$10,500.00
	2	$3,200.00	$9,600.00
	3	$2,925.00	$8,775.00
Ref #112	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (125 CY)**	
	Awd	$800.00	$100,000.00
	2	$820.00	$102,500.00
	3	$800.00	$100,000.00
Ref #113	**511E71200**	**CONCRETE, MISC.:PNEUMATICALLY PLACED CONCRETE - SH, (5136 SF)**	
	Awd	$50.00	$256,800.00
	2	$76.00	$390,336.00
	3	$75.00	$385,200.00
Ref #114	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (641 SY)**	
	Awd	$13.50	$8,653.50
	2	$13.00	$8,333.00
	3	$13.50	$8,653.50
Ref #115	**512E33000**	**TYPE 2 WATERPROOFING, (402 SY)**	
	Awd	$24.00	$9,648.00
	2	$24.00	$9,648.00
	3	$24.00	$9,648.00
Ref #116	**516E13601**	**1" PREFORMED EXPANSION JOINT FILLER, AS PER PLAN, (62 SF)**	
	Awd	$30.00	$1,860.00
	2	$32.00	$1,984.00
	3	$6.00	$372.00

Ref #117	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (33 CY)**	
	Awd	$175.00	$5,775.00
	2	$170.00	$5,610.00
	3	$188.00	$6,204.00
Ref #118	**518E40001**	**6" PERFORATED CORRUGATED PLASTIC PIPE, AS PER PLAN, (223 FT)**	
	Awd	$10.00	$2,230.00
	2	$25.00	$5,575.00
	3	$16.00	$3,568.00
Ref #119	**524E94703**	**DRILLED SHAFTS, 36" DIAMETER, ABOVE BEDROCK, AS PE, (3623 FT)**	
	Awd	$235.00	$851,405.00
	2	$175.00	$634,025.00
	3	$250.00	$905,750.00
Ref #120	**611E71001**	**CONDUIT, TYPE A, PRECAST REINFORCED CONCRETE ARCH , (66 FT)**	
	Awd	$4,200.00	$277,200.00
	2	$4,850.00	$320,100.00
	3	$8,500.00	$561,000.00
Ref #121	**851E10000**	**PRECAST GRAVITY AND SEMIGRAVITY RETAINING WALL, (734 SF)**	
	Awd	$175.00	$128,450.00
	2	$121.00	$88,814.00
	3	$175.00	$128,450.00
Ref #122	**851E14000**	**ON-SITE ASSISTANCE, (2 DAY)**	
	Awd	$750.00	$1,500.00
	2	$1.00	$2.00
	3	$2,200.00	$4,400.00
Ref #123	**851E15500**	**PGSRW INSPECTION AND COMPACTION TESTING, (LUMP SUM)**	
	Awd	$8,800.00	$8,800.00
	2	$11,500.00	$11,500.00
	3	$4,900.00	$4,900.00

Section 12 - STRUCTURE OVER 20 FOOT SPAN (LIC-00037-1 - Totals

Awd	**$2,227,605.50**
2	**$2,688,511.00**
3	**$3,253,066.10**

Ref #124	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (100 HOUR)**	
	Awd	$80.00	$8,000.00
	2	$100.00	$10,000.00
	3	$110.00	$11,000.00
Ref #125	**614E12421**	**DETOUR SIGNING, AS PER PLAN, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$8,000.00	$8,000.00
	3	$5,000.00	$5,000.00
Ref #126	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (5 CY)**	
	Awd	$750.00	$3,750.00
	2	$460.00	$2,300.00
	3	$560.00	$2,800.00
Ref #127	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (18 SNMT)**	
	Awd	$1,000.00	$18,000.00
	2	$530.00	$9,540.00
	3	$1,250.00	$22,500.00

Ref #128	**616E10000**	**WATER, (6 MGAL)**	
	Awd	$100.00	$600.00
	2	$46.00	$276.00
	3	$60.00	$360.00

Section 13 - MAINTENANCE OF TRAFFIC (PART 2) - Totals

Awd	**$35,350.00**
2	**$30,116.00**
3	**$41,660.00**

Ref #129	**100E00300**	**PREMIUM ON RAILROADS' PROTECTIVE PUBLIC LIABILITY , (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$10,300.00	$10,300.00
	3	$16,000.00	$16,000.00
Ref #130	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$27,000.00	$27,000.00
	2	$23,000.00	$23,000.00
	3	$35,000.00	$35,000.00
Ref #131	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$35,000.00	$35,000.00
	3	$30,000.00	$30,000.00
Ref #132	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$60,000.00	$60,000.00
	3	$100,000.00	$100,000.00
Ref #133	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$247,500.00	$247,500.00
	2	$250,000.00	$250,000.00
	3	$300,000.00	$300,000.00

Section 14 - INCIDENTALS (PART 1 AND PART 2) - Totals

Awd	**$339,500.00**
2	**$378,300.00**
3	**$481,000.00**

Ref #134	**614E15000**	**SPECIAL - CALENDAR DAYS OF CONTRACT TIME FOR OPENI, (5000 DLR)**	
	Awd	$57.00	$285,000.00
	2	$55.00	$275,000.00
	3	$60.00	$300,000.00

Section 15 - PART B - Totals

Awd	**$285,000.00**
2	**$275,000.00**
3	**$300,000.00**