Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250038
PID 115032
RIC-SR 314-02.75
Non-Federal
Type: CULVERT REPLACEMENT
Letting Date: 1/16/2025
Completion Date: 6/1/2025

Contract Awarded To: CRAWFORD CONSTRUCTION COMPANY INC
Award Amount: $329,617.91

Engineer's Estimate: $472,000.00

Bidder 1
CRAWFORD CONSTRUCTION COMPANY INC
782 CHARLES ST

GALION, OH 44833-0148
Bid $329,617.91

Bidder 2
BCC OHIO INC
P O BOX 229
Huron
NEW LONDON, OH 44851
Bid $358,736.65

Bidder 3
LAYTON SERVICES
1384 E MAIN ST
Licking
NEWARK, OH 43055
Bid $378,501.00

Bidder 4
ADENA CORPORATION
1310 WEST FOURTH ST
Richland
MANSFIELD, OH 44906
Bid $385,691.48

Bidder 5
ECLIPSE CO LLC
11554 EAST WASHINGTON ST
Geauga
CHAGRIN FALLS, OH 44023
Bid $406,610.09

Bidder 6
ADVANCED EXCAVATING & DEMOLITION LLC
651 TR 102
Hancock
MCCOMB, OH 45858
Bid $430,209.40

Bidder 7
V3 CONSTRUCTION GROUP LTD
550 POLARIS PARKWAY, SUITE 250
Delaware
WESTERVILLE, OH 43082
Bid $491,650.00

Bidder 8
STANLEY MILLER CONSTRUCTION COMPANY
2250 HOWENSTINE DR SE
Stark
EAST SPARTA, OH 44626
Bid $526,233.99

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$2,100.00	$2,100.00
	2	$6,552.00	$6,552.00
	3	$2,500.00	$2,500.00
	4	$14,113.35	$14,113.35
	5	$18,000.00	$18,000.00
	6	$10,000.00	$10,000.00
	7	$9,600.00	$9,600.00
	8	$5,500.00	$5,500.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (233 SY)**	
	Awd	$12.00	$2,796.00
	2	$8.47	$1,973.51
	3	$16.00	$3,728.00
	4	$14.53	$3,385.49
	5	$12.00	$2,796.00
	6	$20.00	$4,660.00
	7	$34.00	$7,922.00
	8	$9.50	$2,213.50
Ref #3	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (148 FT)**	
	Awd	$5.00	$740.00
	2	$5.85	$865.80
	3	$13.00	$1,924.00
	4	$2.21	$327.08
	5	$25.00	$3,700.00
	6	$33.00	$4,884.00
	7	$13.00	$1,924.00
	8	$19.50	$2,886.00
Ref #4	**202E35200**	**PIPE REMOVED, OVER 24" DIAMETER, (52 FT)**	
	Awd	$45.00	$2,340.00
	2	$112.50	$5,850.00
	3	$27.00	$1,404.00
	4	$6.29	$327.08
	5	$36.00	$1,872.00
	6	$95.00	$4,940.00
	7	$57.00	$2,964.00
	8	$55.00	$2,860.00
Ref #5	**202E38000**	**GUARDRAIL REMOVED, (181.25 FT)**	
	Awd	$7.00	$1,268.75
	2	$7.56	$1,370.25
	3	$16.00	$2,900.00
	4	$6.60	$1,196.25
	5	$8.00	$1,450.00
	6	$7.20	$1,305.00
	7	$15.00	$2,718.75
	8	$5.00	$906.25
Ref #6	**202E42010**	**ANCHOR ASSEMBLY REMOVED, TYPE E, (3 EACH)**	
	Awd	$172.00	$516.00
	2	$278.25	$834.75
	3	$700.00	$2,100.00
	4	$199.51	$598.53
	5	$265.00	$795.00
	6	$265.00	$795.00
	7	$530.00	$1,590.00
	8	$110.00	$330.00

Ref #7	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (1 EACH)**	
	Awd	$172.00	$172.00
	2	$126.00	$126.00
	3	$700.00	$700.00
	4	$199.51	$199.51
	5	$126.00	$126.00
	6	$120.00	$120.00
	7	$530.00	$530.00
	8	$330.00	$330.00
Ref #8	**202E75000**	**FENCE REMOVED, (252 FT)**	
	Awd	$11.00	$2,772.00
	2	$3.94	$992.88
	3	$8.00	$2,016.00
	4	$7.34	$1,849.68
	5	$4.00	$1,008.00
	6	$3.75	$945.00
	7	$10.00	$2,520.00
	8	$9.60	$2,419.20
Ref #9	**202E75250**	**GATE REMOVED, (1 EACH)**	
	Awd	$217.00	$217.00
	2	$399.00	$399.00
	3	$500.00	$500.00
	4	$99.75	$99.75
	5	$395.00	$395.00
	6	$380.00	$380.00
	7	$530.00	$530.00
	8	$330.00	$330.00
Ref #10	**202E98100**	**REMOVAL MISC.: BOULDER, (3 EACH)**	
	Awd	$172.00	$516.00
	2	$117.00	$351.00
	3	$250.00	$750.00
	4	$33.25	$99.75
	5	$77.00	$231.00
	6	$200.00	$600.00
	7	$530.00	$1,590.00
	8	$900.00	$2,700.00
Ref #11	**202E98100**	**REMOVAL MISC.: WOOD POST, (2 EACH)**	
	Awd	$100.00	$200.00
	2	$117.00	$234.00
	3	$250.00	$500.00
	4	$99.75	$199.50
	5	$115.00	$230.00
	6	$35.00	$70.00
	7	$530.00	$1,060.00
	8	$302.50	$605.00
Ref #12	**203E10000**	**EXCAVATION, (176 CY)**	
	Awd	$32.00	$5,632.00
	2	$11.70	$2,059.20
	3	$26.00	$4,576.00
	4	$10.20	$1,795.20
	5	$32.00	$5,632.00
	6	$50.00	$8,800.00
	7	$84.00	$14,784.00
	8	$65.50	$11,528.00

Ref #13	**203E20000**	**EMBANKMENT, (265 CY)**	
	Awd	$26.00	$6,890.00
	2	$23.47	$6,219.55
	3	$15.00	$3,975.00
	4	$9.78	$2,591.70
	5	$30.00	$7,950.00
	6	$25.00	$6,625.00
	7	$44.00	$11,660.00
	8	$109.00	$28,885.00
Ref #14	**204E10000**	**SUBGRADE COMPACTION, (242 SY)**	
	Awd	$2.00	$484.00
	2	$2.34	$566.28
	3	$3.00	$726.00
	4	$3.29	$796.18
	5	$1.00	$242.00
	6	$3.50	$847.00
	7	$15.00	$3,630.00
	8	$5.00	$1,210.00
Ref #15	**607E98200**	**FENCE, MISC.: TEMPORARY FENCING, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$1,872.00	$1,872.00
	3	$2,400.00	$2,400.00
	4	$1,309.65	$1,309.65
	5	$9,900.00	$9,900.00
	6	$8,650.00	$8,650.00
	7	$2,600.00	$2,600.00
	8	$3,000.00	$3,000.00
Ref #16	**623E38500**	**MONUMENT ASSEMBLY, TYPE C, (2 EACH)**	
	Awd	$1,733.00	$3,466.00
	2	$1,815.75	$3,631.50
	3	$1,700.00	$3,400.00
	4	$2,013.08	$4,026.16
	5	$2,035.00	$4,070.00
	6	$1,800.00	$3,600.00
	7	$260.00	$520.00
	8	$3,500.00	$7,000.00
Ref #17	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$800.00	$800.00
	2	$3,480.00	$3,480.00
	3	$1,750.00	$1,750.00
	4	$959.22	$959.22
	5	$3,659.00	$3,659.00
	6	$3,500.00	$3,500.00
	7	$260.00	$260.00
	8	$1,500.00	$1,500.00
Ref #18	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$800.00	$800.00
	2	$3,480.00	$3,480.00
	3	$1,750.00	$1,750.00
	4	$959.22	$959.22
	5	$3,659.00	$3,659.00
	6	$3,000.00	$3,000.00
	7	$260.00	$260.00
	8	$1,500.00	$1,500.00

Section 1 - ROADWAY - Totals

Awd	**$32,709.75**
2	**$40,857.72**
3	**$37,599.00**
4	**$34,833.30**
5	**$65,715.00**
6	**$63,721.00**
7	**$66,662.75**
8	**$75,702.95**

Ref #19	**601E11000**	**RIPRAP, TYPE D, (15 SY)**	
	Awd	$242.00	$3,630.00
	2	$2,580.75	$38,711.25
	3	$250.00	$3,750.00
	4	$278.98	$4,184.70
	5	$247.00	$3,705.00
	6	$370.00	$5,550.00
	7	$350.00	$5,250.00
	8	$750.00	$11,250.00
Ref #20	**601E32000**	**ROCK CHANNEL PROTECTION, TYPE A WITH FILTER, (73 CY)**	
	Awd	$110.00	$8,030.00
	2	$147.64	$10,777.72
	3	$220.00	$16,060.00
	4	$137.28	$10,021.44
	5	$276.00	$20,148.00
	6	$105.00	$7,665.00
	7	$410.00	$29,930.00
	8	$135.00	$9,855.00
Ref #21	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$50.00	$100.00
	2	$274.50	$549.00
	3	$180.00	$360.00
	4	$100.00	$200.00
	5	$105.00	$210.00
	6	$250.00	$500.00
	7	$130.00	$260.00
	8	$150.00	$300.00
Ref #22	**659E00300**	**TOPSOIL, (96 CY)**	
	Awd	$43.00	$4,128.00
	2	$71.40	$6,854.40
	3	$55.00	$5,280.00
	4	$46.57	$4,470.72
	5	$69.00	$6,624.00
	6	$80.00	$7,680.00
	7	$62.00	$5,952.00
	8	$55.00	$5,280.00

Ref #23	**659E10000**	**SEEDING AND MULCHING, (859 SY)**	
	Awd	$3.50	$3,006.50
	2	$4.15	$3,564.85
	3	$5.00	$4,295.00
	4	$3.53	$3,032.27
	5	$4.00	$3,436.00
	6	$3.95	$3,393.05
	7	$5.50	$4,724.50
	8	$5.00	$4,295.00
Ref #24	**659E14000**	**REPAIR SEEDING AND MULCHING, (43 SY)**	
	Awd	$1.00	$43.00
	2	$0.89	$38.27
	3	$5.00	$215.00
	4	$1.00	$43.00
	5	$1.00	$43.00
	6	$0.85	$36.55
	7	$2.75	$118.25
	8	$1.00	$43.00
Ref #25	**659E15000**	**INTER-SEEDING, (43 SY)**	
	Awd	$1.00	$43.00
	2	$0.11	$4.73
	3	$5.00	$215.00
	4	$1.00	$43.00
	5	$0.11	$4.73
	6	$0.10	$4.30
	7	$2.75	$118.25
	8	$1.00	$43.00
Ref #26	**659E20000**	**COMMERCIAL FERTILIZER, (0.12 TON)**	
	Awd	$400.00	$48.00
	2	$577.50	$69.30
	3	$1,500.00	$180.00
	4	$1,065.83	$127.90
	5	$579.00	$69.48
	6	$550.00	$66.00
	7	$890.00	$106.80
	8	$800.00	$96.00
Ref #27	**659E31000**	**LIME, (0.18 ACRE)**	
	Awd	$120.00	$21.60
	2	$52.50	$9.45
	3	$200.00	$36.00
	4	$355.28	$63.95
	5	$53.00	$9.54
	6	$50.00	$9.00
	7	$160.00	$28.80
	8	$150.00	$27.00
Ref #28	**659E35000**	**WATER, (5 MGAL)**	
	Awd	$4.50	$22.50
	2	$10.50	$52.50
	3	$1.00	$5.00
	4	$1.00	$5.00
	5	$1.00	$5.00
	6	$1.00	$5.00
	7	$1.00	$5.00
	8	$1.00	$5.00

Ref #29	**670E00530**	**SLOPE EROSION PROTECTION MAT, TYPE C, (38 SY)**	
	Awd	$83.00	$3,154.00
	2	$6.25	$237.50
	3	$10.00	$380.00
	4	$7.94	$301.72
	5	$6.00	$228.00
	6	$5.95	$226.10
	7	$2.50	$95.00
	8	$25.00	$950.00
Ref #30	**832E30000**	**EROSION CONTROL, (2500 EACH)**	
	Awd	$1.00	$2,500.00
	2	$1.00	$2,500.00
	3	$1.00	$2,500.00
	4	$1.00	$2,500.00
	5	$1.00	$2,500.00
	6	$1.00	$2,500.00
	7	$1.00	$2,500.00
	8	$1.00	$2,500.00

Section 2 - EROSION CONTROL - Totals

Awd	**$24,726.60**
2	**$63,368.97**
3	**$33,276.00**
4	**$24,993.70**
5	**$36,982.75**
6	**$27,635.00**
7	**$49,088.60**
8	**$34,644.00**

Ref #31	**602E20000**	**CONCRETE MASONRY, (2.81 CY)**	
	Awd	$1,940.00	$5,451.40
	2	$1,560.85	$4,385.99
	3	$1,700.00	$4,777.00
	4	$2,501.48	$7,029.16
	5	$1,189.00	$3,341.09
	6	$640.00	$1,798.40
	7	$4,800.00	$13,488.00
	8	$1,250.00	$3,512.50
Ref #32	**605E31100**	**AGGREGATE DRAINS, (75 FT)**	
	Awd	$13.00	$975.00
	2	$19.08	$1,431.00
	3	$20.00	$1,500.00
	4	$16.60	$1,245.00
	5	$21.00	$1,575.00
	6	$40.00	$3,000.00
	7	$81.00	$6,075.00
	8	$30.00	$2,250.00

Ref #33	**611E07600**	**18" CONDUIT, TYPE C, (8 FT)**	
	Awd	$123.00	$984.00
	2	$209.36	$1,674.88
	3	$190.00	$1,520.00
	4	$86.96	$695.68
	5	$121.00	$968.00
	6	$156.00	$1,248.00
	7	$180.00	$1,440.00
	8	$200.00	$1,600.00
Ref #34	**611E10600**	**24" CONDUIT, TYPE C, (132 FT)**	
	Awd	$46.00	$6,072.00
	2	$140.44	$18,538.08
	3	$110.00	$14,520.00
	4	$99.56	$13,141.92
	5	$126.00	$16,632.00
	6	$110.00	$14,520.00
	7	$150.00	$19,800.00
	8	$50.00	$6,600.00
Ref #35	**611E53500**	**63" X 98" CONDUIT, TYPE A, 706.04, (82 FT)**	
	Awd	$1,236.00	$101,352.00
	2	$976.23	$80,050.86
	3	$1,037.00	$85,034.00
	4	$1,145.42	$93,924.44
	5	$843.00	$69,126.00
	6	$1,150.00	$94,300.00
	7	$1,300.00	$106,600.00
	8	$1,760.00	$144,320.00
Ref #36	**611E98510**	**CATCH BASIN, NO. 2-3, (1 EACH)**	
	Awd	$2,700.00	$2,700.00
	2	$10,486.50	$10,486.50
	3	$2,700.00	$2,700.00
	4	$3,023.46	$3,023.46
	5	$4,005.00	$4,005.00
	6	$3,500.00	$3,500.00
	7	$4,500.00	$4,500.00
	8	$4,200.00	$4,200.00

Section 3 - DRAINAGE - Totals

Awd	**$117,534.40**
2	**$116,567.31**
3	**$110,051.00**
4	**$119,059.66**
5	**$95,647.09**
6	**$118,366.40**
7	**$151,903.00**
8	**$162,482.50**

Ref #37	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (3.0"), (192 SY)**	
	Awd	$16.00	$3,072.00
	2	$18.90	$3,628.80
	3	$22.00	$4,224.00
	4	$41.96	$8,056.32
	5	$20.00	$3,840.00
	6	$18.00	$3,456.00
	7	$35.00	$6,720.00
	8	$36.00	$6,912.00
Ref #38	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449) (8.0"), (38 CY)**	
	Awd	$305.00	$11,590.00
	2	$378.00	$14,364.00
	3	$433.00	$16,454.00
	4	$607.64	$23,090.32
	5	$540.00	$20,520.00
	6	$360.00	$13,680.00
	7	$380.00	$14,440.00
	8	$849.00	$32,262.00
Ref #39	**304E20000**	**AGGREGATE BASE (6.0"), (40 CY)**	
	Awd	$160.00	$6,400.00
	2	$127.50	$5,100.00
	3	$130.00	$5,200.00
	4	$108.96	$4,358.40
	5	$123.00	$4,920.00
	6	$90.00	$3,600.00
	7	$130.00	$5,200.00
	8	$155.00	$6,200.00
Ref #40	**407E10000**	**TACK COAT, (60 GAL)**	
	Awd	$7.95	$477.00
	2	$15.75	$945.00
	3	$18.00	$1,080.00
	4	$11.63	$697.80
	5	$2.00	$120.00
	6	$15.00	$900.00
	7	$22.00	$1,320.00
	8	$4.50	$270.00
Ref #41	**408E10001**	**PRIME COAT, AS PER PLAN (0.4 GAL/SY), (72 GAL)**	
	Awd	$10.60	$763.20
	2	$19.95	$1,436.40
	3	$23.00	$1,656.00
	4	$17.47	$1,257.84
	5	$5.00	$360.00
	6	$19.00	$1,368.00
	7	$26.00	$1,872.00
	8	$14.00	$1,008.00
Ref #42	**442E22001**	**ASPHALT CONCRETE SURFACE COURSE, 9.5 MM, TYPE A (4, (36 CY)**	
	Awd	$464.00	$16,704.00
	2	$467.25	$16,821.00
	3	$535.00	$19,260.00
	4	$1,163.00	$41,868.00
	5	$550.00	$19,800.00
	6	$445.00	$16,020.00
	7	$400.00	$14,400.00
	8	$907.00	$32,652.00

Ref #43	**617E10100**	**COMPACTED AGGREGATE (3.0"), (12 CY)**	
	Awd	$113.00	$1,356.00
	2	$127.50	$1,530.00
	3	$145.00	$1,740.00
	4	$225.31	$2,703.72
	5	$184.00	$2,208.00
	6	$90.00	$1,080.00
	7	$61.00	$732.00
	8	$300.00	$3,600.00
Ref #44	**617E10100**	**COMPACTED AGGREGATE (8.0"), (10 CY)**	
	Awd	$135.00	$1,350.00
	2	$127.50	$1,275.00
	3	$130.00	$1,300.00
	4	$216.40	$2,164.00
	5	$184.00	$1,840.00
	6	$90.00	$900.00
	7	$160.00	$1,600.00
	8	$300.00	$3,000.00

Section 4 - PAVEMENT - Totals

Awd	**$41,712.20**
2	**$45,100.20**
3	**$50,914.00**
4	**$84,196.40**
5	**$53,608.00**
6	**$41,004.00**
7	**$46,284.00**
8	**$85,904.00**

Ref #45	**621E00100**	**RPM, (3 EACH)**	
	Awd	$1,060.00	$3,180.00
	2	$987.00	$2,961.00
	3	$1,500.00	$4,500.00
	4	$447.63	$1,342.89
	5	$1,560.00	$4,680.00
	6	$585.00	$1,755.00
	7	$770.00	$2,310.00
	8	$750.00	$2,250.00
Ref #46	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (3 EACH)**	
	Awd	$110.00	$330.00
	2	$17.55	$52.65
	3	$10.00	$30.00
	4	$50.00	$150.00
	5	$11.00	$33.00
	6	$85.00	$255.00
	7	$770.00	$2,310.00
	8	$100.00	$300.00

Ref #47	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (1 EACH)**	
	Awd	$371.00	$371.00
	2	$1,302.00	$1,302.00
	3	$300.00	$300.00
	4	$180.00	$180.00
	5	$158.00	$158.00
	6	$85.00	$85.00
	7	$5,100.00	$5,100.00
	8	$500.00	$500.00
Ref #48	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.15 MILE)**	
	Awd	$9,950.00	$1,492.50
	2	$4,200.00	$630.00
	3	$9,500.00	$1,425.00
	4	$10,001.47	$1,500.22
	5	$12,143.00	$1,821.45
	6	$4,000.00	$600.00
	7	$8,700.00	$1,305.00
	8	$9,194.00	$1,379.10
Ref #49	**642E00300**	**CENTER LINE, TYPE 1, (0.08 MILE)**	
	Awd	$14,170.00	$1,133.60
	2	$4,200.00	$336.00
	3	$13,000.00	$1,040.00
	4	$13,326.75	$1,066.14
	5	$16,185.00	$1,294.80
	6	$4,000.00	$320.00
	7	$8,700.00	$696.00
	8	$12,258.00	$980.64

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$6,507.10**
2	**$5,281.65**
3	**$7,295.00**
4	**$4,239.25**
5	**$7,987.25**
6	**$3,015.00**
7	**$11,721.00**
8	**$5,409.74**

Ref #50	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$2,900.00	$2,900.00
	2	$5,260.50	$5,260.50
	3	$6,035.00	$6,035.00
	4	$6,407.60	$6,407.60
	5	$8,063.00	$8,063.00
	6	$5,000.00	$5,000.00
	7	$19,700.00	$19,700.00
	8	$6,000.00	$6,000.00

Ref #51	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (2 SNMT)**	
	Awd	$1,000.00	$2,000.00
	2	$997.50	$1,995.00
	3	$1,150.00	$2,300.00
	4	$1,215.01	$2,430.02
	5	$1,192.00	$2,384.00
	6	$950.00	$1,900.00
	7	$1,800.00	$3,600.00
	8	$3,000.00	$6,000.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$4,900.00**
2	**$7,255.50**
3	**$8,335.00**
4	**$8,837.62**
5	**$10,447.00**
6	**$6,900.00**
7	**$23,300.00**
8	**$12,000.00**

Ref #52	**202E11001**	**STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$6,700.00	$6,700.00
	2	$2,808.00	$2,808.00
	3	$10,000.00	$10,000.00
	4	$14,752.83	$14,752.83
	5	$11,811.00	$11,811.00
	6	$17,000.00	$17,000.00
	7	$10,500.00	$10,500.00
	8	$10,000.00	$10,000.00
Ref #53	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$5,200.00	$5,200.00
	2	$4,297.50	$4,297.50
	3	$15,000.00	$15,000.00
	4	$12,230.71	$12,230.71
	5	$24,000.00	$24,000.00
	6	$12,000.00	$12,000.00
	7	$10,500.00	$10,500.00
	8	$13,000.00	$13,000.00
Ref #54	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$16,600.00	$16,600.00
	2	$2,340.00	$2,340.00
	3	$5,000.00	$5,000.00
	4	$16,241.86	$16,241.86
	5	$6,774.00	$6,774.00
	6	$8,500.00	$8,500.00
	7	$4,700.00	$4,700.00
	8	$7,500.00	$7,500.00

Ref #55	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (2498 LB)**	
	Awd	$2.32	$5,795.36
	2	$2.03	$5,070.94
	3	$4.50	$11,241.00
	4	$2.55	$6,369.90
	5	$2.00	$4,996.00
	6	$6.00	$14,988.00
	7	$5.75	$14,363.50
	8	$2.10	$5,245.80
Ref #56	**511E46010**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (4.5 CY)**	
	Awd	$2,645.00	$11,902.50
	2	$1,735.10	$7,807.95
	3	$3,800.00	$17,100.00
	4	$2,079.30	$9,356.85
	5	$3,644.00	$16,398.00
	6	$2,000.00	$9,000.00
	7	$3,300.00	$14,850.00
	8	$1,100.00	$4,950.00
Ref #57	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (15 CY)**	
	Awd	$812.00	$12,180.00
	2	$1,152.44	$17,286.60
	3	$850.00	$12,750.00
	4	$766.69	$11,500.35
	5	$937.00	$14,055.00
	6	$1,000.00	$15,000.00
	7	$910.00	$13,650.00
	8	$689.00	$10,335.00
Ref #58	**511E46610**	**CLASS QC1 CONCRETE, HEADWALL, (2 CY)**	
	Awd	$2,500.00	$5,000.00
	2	$2,093.44	$4,186.88
	3	$3,800.00	$7,600.00
	4	$1,053.86	$2,107.72
	5	$1,140.00	$2,280.00
	6	$2,700.00	$5,400.00
	7	$1,100.00	$2,200.00
	8	$2,000.00	$4,000.00
Ref #59	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (21 SY)**	
	Awd	$96.00	$2,016.00
	2	$39.84	$836.64
	3	$100.00	$2,100.00
	4	$74.54	$1,565.34
	5	$52.00	$1,092.00
	6	$100.00	$2,100.00
	7	$62.00	$1,302.00
	8	$100.00	$2,100.00
Ref #60	**512E33000**	**TYPE 2 WATERPROOFING, (116 SY)**	
	Awd	$30.00	$3,480.00
	2	$31.28	$3,628.48
	3	$40.00	$4,640.00
	4	$26.54	$3,078.64
	5	$26.00	$3,016.00
	6	$30.00	$3,480.00
	7	$29.00	$3,364.00
	8	$35.00	$4,060.00

Ref #61	**518E21230**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (LUMP SUM)**	
	Awd	$1,300.00	$1,300.00
	2	$2,390.85	$2,390.85
	3	$2,300.00	$2,300.00
	4	$1,677.99	$1,677.99
	5	$2,654.00	$2,654.00
	6	$4,600.00	$4,600.00
	7	$8,100.00	$8,100.00
	8	$4,400.00	$4,400.00

Section 7 - STRUCTURE 20 FOOT SPAN AND UNDER (RIC-31 - Totals

Awd	**$70,173.86**
2	**$50,653.84**
3	**$87,731.00**
4	**$78,882.19**
5	**$87,076.00**
6	**$92,068.00**
7	**$83,529.50**
8	**$65,590.80**

Ref #62	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$4,780.00	$4,780.00
	2	$4,428.66	$4,428.66
	3	$10,000.00	$10,000.00
	4	$5,115.84	$5,115.84
	5	$9,500.00	$9,500.00
	6	$10,000.00	$10,000.00
	7	$5,400.00	$5,400.00
	8	$10,000.00	$10,000.00
Ref #63	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$1,060.00	$1,060.00
	2	$2,646.00	$2,646.00
	3	$3,300.00	$3,300.00
	4	$7,085.45	$7,085.45
	5	$6,000.00	$6,000.00
	6	$14,000.00	$14,000.00
	7	$15,200.00	$15,200.00
	8	$5,000.00	$5,000.00
Ref #64	**619E16000**	**FIELD OFFICE, TYPE A, (2 MNTH)**	
	Awd	$700.00	$1,400.00
	2	$3,460.50	$6,921.00
	3	$5,000.00	$10,000.00
	4	$400.00	$800.00
	5	$684.00	$1,368.00
	6	$1,750.00	$3,500.00
	7	$5,100.00	$10,200.00
	8	$1,500.00	$3,000.00

Ref #65	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$3,944.00	$3,944.00
	2	$3,480.00	$3,480.00
	3	$10,000.00	$10,000.00
	4	$6,711.99	$6,711.99
	5	$6,279.00	$6,279.00
	6	$8,000.00	$8,000.00
	7	$5,100.00	$5,100.00
	8	$14,500.00	$14,500.00
Ref #66	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$20,170.00	$20,170.00
	2	$12,175.80	$12,175.80
	3	$10,000.00	$10,000.00
	4	$10,936.08	$10,936.08
	5	$26,000.00	$26,000.00
	6	$42,000.00	$42,000.00
	7	$23,261.15	$23,261.15
	8	$52,000.00	$52,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$31,354.00**
2	**$29,651.46**
3	**$43,300.00**
4	**$30,649.36**
5	**$49,147.00**
6	**$77,500.00**
7	**$59,161.15**
8	**$84,500.00**