Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250044
PID 110113
D08-Bridge Maintenance FY2025
Federal
Type: BRIDGE REPAIR
Letting Date: 1/30/2025
Completion Date: 10/31/2025

Contract Awarded To: PRUS CONSTRUCTION COMPANY
Award Amount: $1,566,202.90

Engineer's Estimate: $1,440,000.00

Bidder 1
PRUS CONSTRUCTION COMPANY
5325 WOOSTER RD
Hamilton
CINCINNATI, OH 45226
Bid $1,566,202.90

Bidder 2
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $1,774,712.24

Bidder 3
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $1,782,612.35

Ref #1	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$25,000.00	$25,000.00
	3	$23,726.00	$23,726.00
Ref #2	**202E30000**	**WALK REMOVED, (240 SF)**	
	Awd	$24.00	$5,760.00
	2	$75.00	$18,000.00
	3	$4.00	$960.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (325 FT)**	
	Awd	$3.00	$975.00
	2	$2.00	$650.00
	3	$7.00	$2,275.00
Ref #4	**202E42001**	**ANCHOR ASSEMBLY REMOVED, TYPE A, AS PER PLAN, (3 EACH)**	
	Awd	$400.00	$1,200.00
	2	$325.00	$975.00
	3	$556.00	$1,668.00
Ref #5	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (1 EACH)**	
	Awd	$150.00	$150.00
	2	$110.00	$110.00
	3	$125.00	$125.00
Ref #6	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (4 EACH)**	
	Awd	$105.00	$420.00
	2	$75.00	$300.00
	3	$125.00	$500.00
Ref #7	**209E15000**	**RESHAPING UNDER GUARDRAIL, (6 STA)**	
	Awd	$75.00	$450.00
	2	$50.00	$300.00
	3	$75.00	$450.00
Ref #8	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (150 FT)**	
	Awd	$30.00	$4,500.00
	2	$23.60	$3,540.00
	3	$23.00	$3,450.00
Ref #9	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (3 EACH)**	
	Awd	$3,500.00	$10,500.00
	2	$2,980.00	$8,940.00
	3	$2,600.00	$7,800.00
Ref #10	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (1 EACH)**	
	Awd	$1,750.00	$1,750.00
	2	$1,475.00	$1,475.00
	3	$1,250.00	$1,250.00
Ref #11	**606E35141**	**BRIDGE TERMINAL ASSEMBLY, TYPE 4, AS PER PLAN, (4 EACH)**	
	Awd	$1,825.00	$7,300.00
	2	$1,520.00	$6,080.00
	3	$1,250.00	$5,000.00
Ref #12	**608E12000**	**5" CONCRETE WALK, (240 SF)**	
	Awd	$35.00	$8,400.00
	2	$50.00	$12,000.00
	3	$21.00	$5,040.00

Ref #13	**690E98400**	**SPECIAL - CONSULTANT FOR CONCRETE QUALITY CONTROL , (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$13,000.00	$13,000.00
	3	$2,734.00	$2,734.00

Section 1 - ROADWAY - Totals

Awd	**$106,405.00**
2	**$90,370.00**
3	**$54,978.00**

Ref #14	**659E00300**	**TOPSOIL, (62 CY)**	
	Awd	$115.00	$7,130.00
	2	$30.00	$1,860.00
	3	$48.00	$2,976.00
Ref #15	**659E10000**	**SEEDING AND MULCHING, (563 SY)**	
	Awd	$11.00	$6,193.00
	2	$8.53	$4,802.39
	3	$5.00	$2,815.00
Ref #16	**659E14000**	**REPAIR SEEDING AND MULCHING, (28 SY)**	
	Awd	$3.00	$84.00
	2	$3.50	$98.00
	3	$2.00	$56.00
Ref #17	**659E20000**	**COMMERCIAL FERTILIZER, (0.08 TON)**	
	Awd	$1,100.00	$88.00
	2	$675.00	$54.00
	3	$1,400.00	$112.00
Ref #18	**659E31000**	**LIME, (0.12 ACRE)**	
	Awd	$175.00	$21.00
	2	$50.00	$6.00
	3	$200.00	$24.00
Ref #19	**659E35000**	**WATER, (3 MGAL)**	
	Awd	$1.75	$5.25
	2	$0.50	$1.50
	3	$5.00	$15.00
Ref #20	**832E30000**	**EROSION CONTROL, (24000 EACH)**	
	Awd	$1.00	$24,000.00
	2	$1.00	$24,000.00
	3	$1.00	$24,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$37,521.25**
2	**$30,821.89**
3	**$29,998.00**

Ref #21	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (T=1.50"), (3754 SY)**	
	Awd	$5.00	$18,770.00
	2	$5.50	$20,647.00
	3	$20.00	$75,080.00

Ref #22	**407E20000**	**NON-TRACKING TACK COAT, (338 GAL)**	
	Awd	$12.50	$4,225.00
	2	$5.00	$1,690.00
	3	$5.00	$1,690.00
Ref #23	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (156 CY)**	
	Awd	$325.00	$50,700.00
	2	$335.00	$52,260.00
	3	$335.00	$52,260.00

Section 3 - PAVEMENT - Totals

Awd	**$73,695.00**
2	**$74,597.00**
3	**$129,030.00**

Ref #24	**621E00100**	**RPM, (2 EACH)**	
	Awd	$1,400.00	$2,800.00
	2	$1,120.00	$2,240.00
	3	$65.00	$130.00
Ref #25	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (3 EACH)**	
	Awd	$61.00	$183.00
	2	$150.00	$450.00
	3	$50.00	$150.00
Ref #26	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (BI-DIRECTIONAL), (11 EACH)**	
	Awd	$15.00	$165.00
	2	$12.00	$132.00
	3	$12.00	$132.00
Ref #27	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (78 FT)**	
	Awd	$25.00	$1,950.00
	2	$20.00	$1,560.00
	3	$25.00	$1,950.00
Ref #28	**630E08600**	**SIGN POST REFLECTOR, (2 EACH)**	
	Awd	$58.00	$116.00
	2	$45.00	$90.00
	3	$50.00	$100.00
Ref #29	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (7 EACH)**	
	Awd	$90.00	$630.00
	2	$85.00	$595.00
	3	$150.00	$1,050.00
Ref #30	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (6 EACH)**	
	Awd	$25.00	$150.00
	2	$15.00	$90.00
	3	$25.00	$150.00
Ref #31	**644E00100**	**EDGE LINE, 4", (0.24 MILE)**	
	Awd	$8,500.00	$2,040.00
	2	$7,340.00	$1,761.60
	3	$7,340.00	$1,761.60
Ref #32	**644E00200**	**LANE LINE, 4", (0.24 MILE)**	
	Awd	$4,600.00	$1,104.00
	2	$4,015.00	$963.60
	3	$4,015.00	$963.60

Ref #33	**644E00300**	**CENTER LINE, (0.16 MILE)**	
	Awd	$14,000.00	$2,240.00
	2	$11,870.00	$1,899.20
	3	$11,870.00	$1,899.20
Ref #34	**644E00400**	**CHANNELIZING LINE, 8", (225 FT)**	
	Awd	$2.00	$450.00
	2	$1.75	$393.75
	3	$2.00	$450.00
Ref #35	**644E00500**	**STOP LINE, (85 FT)**	
	Awd	$9.00	$765.00
	2	$7.50	$637.50
	3	$8.00	$680.00
Ref #36	**644E00720**	**CHEVRON MARKING, (80 FT)**	
	Awd	$8.50	$680.00
	2	$7.25	$580.00
	3	$7.00	$560.00
Ref #37	**644E01300**	**LANE ARROW, (2 EACH)**	
	Awd	$230.00	$460.00
	2	$200.00	$400.00
	3	$200.00	$400.00
Ref #38	**644E30000**	**REMOVAL OF PAVEMENT MARKING, (1118 FT)**	
	Awd	$3.00	$3,354.00
	2	$2.60	$2,906.80
	3	$3.00	$3,354.00
Ref #39	**646E10000**	**EDGE LINE, 4", (0.23 MILE)**	
	Awd	$19,000.00	$4,370.00
	2	$16,025.00	$3,685.75
	3	$16,025.00	$3,685.75
Ref #40	**646E10010**	**EDGE LINE, 6", (0.03 MILE)**	
	Awd	$24,000.00	$720.00
	2	$20,490.00	$614.70
	3	$20,490.00	$614.70
Ref #41	**646E10100**	**LANE LINE, 4", (0.23 MILE)**	
	Awd	$12,250.00	$2,817.50
	2	$10,595.00	$2,436.85
	3	$10,595.00	$2,436.85
Ref #42	**646E10110**	**LANE LINE, 6", (0.01 MILE)**	
	Awd	$13,500.00	$135.00
	2	$11,685.00	$116.85
	3	$11,685.00	$116.85
Ref #43	**646E10200**	**CENTER LINE, (0.25 MILE)**	
	Awd	$28,500.00	$7,125.00
	2	$24,990.00	$6,247.50
	3	$24,990.00	$6,247.50
Ref #44	**646E10300**	**CHANNELIZING LINE, 8", (100 FT)**	
	Awd	$5.75	$575.00
	2	$5.00	$500.00
	3	$5.00	$500.00

Ref #45	**646E10600**	**TRANSVERSE/DIAGONAL LINE, (250 FT)**	
	Awd	$17.25	$4,312.50
	2	$15.00	$3,750.00
	3	$15.00	$3,750.00
Ref #46	**646E50100**	**REMOVAL OF PAVEMENT MARKING, (1427 FT)**	
	Awd	$3.00	$4,281.00
	2	$2.50	$3,567.50
	3	$3.00	$4,281.00

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$41,423.00**
2	**$35,618.60**
3	**$35,363.05**

Ref #47	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (100 HOUR)**	
	Awd	$140.00	$14,000.00
	2	$95.00	$9,500.00
	3	$85.00	$8,500.00
Ref #48	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (3 EACH)**	
	Awd	$2,765.00	$8,295.00
	2	$2,400.00	$7,200.00
	3	$2,850.00	$8,550.00
Ref #49	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$35,000.00	$35,000.00
	3	$40,590.00	$40,590.00
Ref #50	**614E13312**	**BARRIER REFLECTOR, TYPE 2 (UNI-DIRECTIONAL), (20 EACH)**	
	Awd	$16.00	$320.00
	2	$14.00	$280.00
	3	$11.00	$220.00
Ref #51	**614E13360**	**OBJECT MARKER, TWO WAY (UNI-DIRECTIONAL), (20 EACH)**	
	Awd	$21.00	$420.00
	2	$18.00	$360.00
	3	$13.00	$260.00
Ref #52	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (7 SNMT)**	
	Awd	$805.00	$5,635.00
	2	$700.00	$4,900.00
	3	$1,180.00	$8,260.00
Ref #53	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (0.2 MILE)**	
	Awd	$1,650.00	$330.00
	2	$1,435.00	$287.00
	3	$1,435.00	$287.00
Ref #54	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (5 MILE)**	
	Awd	$1,250.00	$6,250.00
	2	$1,085.00	$5,425.00
	3	$1,085.00	$5,425.00
Ref #55	**614E22200**	**WORK ZONE EDGE LINE, CLASS I, 4", 740.06, TYPE I, (0.16 MILE)**	
	Awd	$9,500.00	$1,520.00
	2	$8,100.00	$1,296.00
	3	$8,100.00	$1,296.00

Ref #56	**614E23200**	**WORK ZONE CHANNELIZING LINE, CLASS I, 8", 642 PAIN, (316 FT)**	
	Awd	$0.90	$284.40
	2	$0.75	$237.00
	3	$1.00	$316.00
Ref #57	**614E26200**	**WORK ZONE STOP LINE, CLASS I, 642 PAINT, (28 FT)**	
	Awd	$5.25	$147.00
	2	$4.50	$126.00
	3	$5.00	$140.00
Ref #58	**614E30200**	**WORK ZONE ARROW, CLASS I, 642 PAINT, (17 EACH)**	
	Awd	$86.25	$1,466.25
	2	$75.00	$1,275.00
	3	$75.00	$1,275.00
Ref #59	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (1200 FT)**	
	Awd	$33.50	$40,200.00
	2	$29.00	$34,800.00
	3	$17.00	$20,400.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$113,867.65**
2	**$100,686.00**
3	**$95,519.00**

Ref #60	**690E71000**	**SPECIAL - ASBESTOS ABATEMENT: WORK INVOLVING ASBES, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$2,000.00	$2,000.00
	3	$500.00	$500.00

Section 6 - ENVIRONMENTAL / REMEDIATION - Totals

Awd	**$1,000.00**
2	**$2,000.00**
3	**$500.00**

Ref #61	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$18,000.00	$18,000.00
	2	$75,000.00	$75,000.00
	3	$23,982.00	$23,982.00
Ref #62	**509E25000**	**UNCOATED STEEL REINFORCEMENT, (789 LB)**	
	Awd	$6.00	$4,734.00
	2	$2.75	$2,169.75
	3	$4.00	$3,156.00
Ref #63	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (104 EACH)**	
	Awd	$55.00	$5,720.00
	2	$85.00	$8,840.00
	3	$22.00	$2,288.00
Ref #64	**511E43210**	**CLASS QC1 CONCRETE, PIER, (8 CY)**	
	Awd	$3,500.00	$28,000.00
	2	$7,500.00	$60,000.00
	3	$7,571.00	$60,568.00

Ref #65	**512E10101**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), AS , (168 SY)**	
	Awd	$40.50	$6,804.00
	2	$35.00	$5,880.00
	3	$32.00	$5,376.00
Ref #66	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (168 SY)**	
	Awd	$30.00	$5,040.00
	2	$25.00	$4,200.00
	3	$35.00	$5,880.00
Ref #67	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$33,000.00	$33,000.00
	2	$45,000.00	$45,000.00
	3	$31,267.00	$31,267.00
Ref #200	**516E45305**	**REFURBISH BEARING DEVICE, AS PER PLAN, (8 EACH)**	
	Awd	$8,500.00	$68,000.00
	2	$3,820.00	$30,560.00
	3	$6,478.00	$51,824.00
Ref #201	**519E00100**	**SPECIAL - COMPOSITE FIBER WRAP SYSTEM, (4465 SF)**	
	Awd	$30.00	$133,950.00
	2	$40.00	$178,600.00
	3	$65.00	$290,225.00
Ref #202	**512E10600**	**CONCRETE REPAIR BY EPOXY INJECTION, (30 FT)**	
	Awd	$175.00	$5,250.00
	2	$150.00	$4,500.00
	3	$172.00	$5,160.00

Section 7 - STRUCTURE REPAIR (WAR-IR 75-6.34) - Totals

Awd	**$308,498.00**
2	**$414,749.75**
3	**$479,726.00**

Ref #68	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$2,250.00	$2,250.00
	2	$20,000.00	$20,000.00
	3	$2,662.00	$2,662.00
Ref #69	**509E25000**	**UNCOATED STEEL REINFORCEMENT, (72 LB)**	
	Awd	$8.00	$576.00
	2	$21.00	$1,512.00
	3	$13.00	$936.00
Ref #70	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (12 EACH)**	
	Awd	$65.00	$780.00
	2	$115.00	$1,380.00
	3	$21.00	$252.00
Ref #71	**511E45710**	**CLASS QC1 CONCRETE, ABUTMENT, (0.53 CY)**	
	Awd	$18,000.00	$9,540.00
	2	$15,000.00	$7,950.00
	3	$11,563.00	$6,128.39
Ref #72	**512E10101**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), AS , (8 SY)**	
	Awd	$40.50	$324.00
	2	$35.00	$280.00
	3	$75.00	$600.00

Ref #73	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (6 SY)**	
	Awd	$30.00	$180.00
	2	$25.00	$150.00
	3	$35.00	$210.00

Section 8 - STRUCTURE REPAIR (WAR-IR 75-10.02R) - Totals

Awd	**$13,650.00**
2	**$31,272.00**
3	**$10,788.39**

Ref #74	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$12,000.00	$12,000.00
	2	$10,000.00	$10,000.00
	3	$17,383.00	$17,383.00
Ref #75	**516E01300**	**ELASTOMERIC STRIP SEAL WITHOUT STEEL EXTRUSIONS, (68 FT)**	
	Awd	$180.00	$12,240.00
	2	$150.00	$10,200.00
	3	$85.00	$5,780.00
Ref #76	**516E10000**	**PREFORMED ELASTOMERIC COMPRESSION JOINT SEAL, (68 FT)**	
	Awd	$155.00	$10,540.00
	2	$25.00	$1,700.00
	3	$34.00	$2,312.00
Ref #77	**516E11801**	**VERTICAL EXTENSION OF STRUCTURAL EXPANSION JOINT, , (68 FT)**	
	Awd	$425.00	$28,900.00
	2	$425.00	$28,900.00
	3	$333.00	$22,644.00
Ref #78	**517E75601**	**DEEP BEAM BRIDGE RETROFIT RAILING, AS PER PLAN, (176 FT)**	
	Awd	$185.00	$32,560.00
	2	$128.00	$22,528.00
	3	$124.00	$21,824.00
Ref #79	**848E10200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDR, (454 SY)**	
	Awd	$175.00	$79,450.00
	2	$110.00	$49,940.00
	3	$102.00	$46,308.00
Ref #80	**848E20000**	**SURFACE PREPARATION USING HYDRODEMOLITION, (454 SY)**	
	Awd	$155.00	$70,370.00
	2	$135.00	$61,290.00
	3	$100.00	$45,400.00
Ref #81	**848E30200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE , (13 CY)**	
	Awd	$400.00	$5,200.00
	2	$350.00	$4,550.00
	3	$384.00	$4,992.00
Ref #82	**848E50000**	**HAND CHIPPING, (4 SY)**	
	Awd	$350.00	$1,400.00
	2	$250.00	$1,000.00
	3	$2,189.00	$8,756.00
Ref #83	**848E50100**	**TEST SLAB, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$8,000.00	$8,000.00
	3	$5,615.00	$5,615.00

Section 9 - STRUCTURE REPAIR (WAR-SR 123-0.23) - Totals

Awd	**$255,160.00**
2	**$198,108.00**
3	**$181,014.00**

Ref #84	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$130,000.00	$130,000.00
	3	$82,480.00	$82,480.00
Ref #85	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (200 LB)**	
	Awd	$6.00	$1,200.00
	2	$10.00	$2,000.00
	3	$4.00	$800.00
Ref #86	**509E25000**	**UNCOATED STEEL REINFORCEMENT, (2128 LB)**	
	Awd	$5.00	$10,640.00
	2	$8.00	$17,024.00
	3	$5.00	$10,640.00
Ref #87	**511E34410**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (28 CY)**	
	Awd	$3,000.00	$84,000.00
	2	$3,000.00	$84,000.00
	3	$2,502.00	$70,056.00
Ref #88	**512E10101**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), AS , (252 SY)**	
	Awd	$40.25	$10,143.00
	2	$35.00	$8,820.00
	3	$28.00	$7,056.00
Ref #89	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (225 SY)**	
	Awd	$30.00	$6,750.00
	2	$25.00	$5,625.00
	3	$35.00	$7,875.00
Ref #90	**516E10000**	**PREFORMED ELASTOMERIC COMPRESSION JOINT SEAL, (115 FT)**	
	Awd	$125.00	$14,375.00
	2	$25.00	$2,875.00
	3	$35.00	$4,025.00
Ref #91	**516E11211**	**STRUCTURAL EXPANSION JOINT INCLUDING ELASTOMERIC S, (131 FT)**	
	Awd	$975.00	$127,725.00
	2	$2,000.00	$262,000.00
	3	$3,103.00	$406,493.00
Ref #92	**519E12304**	**PATCHING CONCRETE BRIDGE DECK - TYPE C, (18 SY)**	
	Awd	$700.00	$12,600.00
	2	$590.00	$10,620.00
	3	$837.00	$15,066.00

Section 10 - STRUCTURE REPAIR (WAR-SR 123-30.84) - Totals

Awd	**$367,433.00**
2	**$522,964.00**
3	**$604,491.00**

Ref #93	**519E12300**	**PATCHING CONCRETE BRIDGE DECK - TYPE B, (21 SY)**	
	Awd	$550.00	$11,550.00
	2	$500.00	$10,500.00
	3	$771.00	$16,191.00

Section 11 - STRUCTURE REPAIR (WAR-IR 71-18.66L) - Totals

Awd	**$11,550.00**
2	**$10,500.00**
3	**$16,191.00**

Ref #102	**100E00300**	**PREMIUM ON RAILROADS' PROTECTIVE PUBLIC LIABILITY , (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$525.00	$525.00
	3	$16,182.00	$16,182.00
Ref #103	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$10,000.00	$10,000.00
	3	$10,064.00	$10,064.00
Ref #104	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$135,000.00	$135,000.00
	2	$150,000.00	$150,000.00
	3	$31,706.00	$31,706.00
Ref #105	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$14,000.00	$14,000.00
	3	$6,500.00	$6,500.00
Ref #106	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$88,500.00	$88,500.00
	3	$80,561.91	$80,561.91

Section 13 - INCIDENTALS - Totals

Awd	**$236,000.00**
2	**$263,025.00**
3	**$145,013.91**