Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250049
PID 112979
GRE-IR 71/SR 72-01.50/00.29
Federal
Type: BRIDGE REPAIR
Letting Date: 1/30/2025
Completion Date: 6/30/2026

Contract Awarded To: MILLER BROS CONST INC
Award Amount: $2,794,717.76

Engineer's Estimate: $2,866,000.00

Bidder 1
MILLER BROS CONST INC
1613 S DEFIANCE ST P O BOX 30
Fulton
ARCHBOLD, OH 43502
Bid $2,794,717.76

Bidder 2
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $2,841,322.62

Bidder 3
EAGLE BRIDGE CO
800 S VAN DEMARK RD
Shelby
SIDNEY, OH 45365
Bid $3,017,585.35

Bidder 4
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $3,150,348.96

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$5,500.00	$5,500.00
	2	$5,000.00	$5,000.00
	3	$1,500.00	$1,500.00
	4	$7,392.00	$7,392.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (1302 SY)**	
	Awd	$9.00	$11,718.00
	2	$20.00	$26,040.00
	3	$18.00	$23,436.00
	4	$14.00	$18,228.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (850 FT)**	
	Awd	$2.00	$1,700.00
	2	$2.00	$1,700.00
	3	$2.00	$1,700.00
	4	$3.00	$2,550.00
Ref #4	**202E42010**	**ANCHOR ASSEMBLY REMOVED, TYPE E, (2 EACH)**	
	Awd	$145.00	$290.00
	2	$145.00	$290.00
	3	$145.00	$290.00
	4	$150.00	$300.00
Ref #5	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (4 EACH)**	
	Awd	$75.00	$300.00
	2	$75.00	$300.00
	3	$75.00	$300.00
	4	$125.00	$500.00
Ref #6	**203E10000**	**EXCAVATION, (824 CY)**	
	Awd	$26.00	$21,424.00
	2	$28.00	$23,072.00
	3	$15.00	$12,360.00
	4	$16.00	$13,184.00
Ref #7	**203E20000**	**EMBANKMENT, (124 CY)**	
	Awd	$25.00	$3,100.00
	2	$36.00	$4,464.00
	3	$30.00	$3,720.00
	4	$24.00	$2,976.00
Ref #8	**204E10000**	**SUBGRADE COMPACTION, (2197 SY)**	
	Awd	$3.50	$7,689.50
	2	$4.50	$9,886.50
	3	$4.50	$9,886.50
	4	$5.00	$10,985.00
Ref #9	**204E45000**	**PROOF ROLLING, (2 HOUR)**	
	Awd	$700.00	$1,400.00
	2	$125.00	$250.00
	3	$150.00	$300.00
	4	$222.00	$444.00
Ref #10	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (900 FT)**	
	Awd	$22.00	$19,800.00
	2	$22.00	$19,800.00
	3	$22.00	$19,800.00
	4	$22.00	$19,800.00

Ref #11	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (1 EACH)**	
	Awd	$2,620.00	$2,620.00
	2	$2,620.00	$2,620.00
	3	$2,620.00	$2,620.00
	4	$2,600.00	$2,600.00
Ref #12	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (2 EACH)**	
	Awd	$1,380.00	$2,760.00
	2	$1,380.00	$2,760.00
	3	$1,380.00	$2,760.00
	4	$1,250.00	$2,500.00
Ref #13	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (4 EACH)**	
	Awd	$2,560.00	$10,240.00
	2	$2,560.00	$10,240.00
	3	$2,560.00	$10,240.00
	4	$2,300.00	$9,200.00
Ref #14	**617E10100**	**COMPACTED AGGREGATE, (37 CY)**	
	Awd	$135.00	$4,995.00
	2	$140.00	$5,180.00
	3	$110.00	$4,070.00
	4	$156.00	$5,772.00
Ref #15	**690E98400**	**SPECIAL - MISC: CONSULTANT FOR CONCRETE QUALITY CO, (LUMP SUM)**	
	Awd	$16,000.00	$16,000.00
	2	$6,000.00	$6,000.00
	3	$5,000.00	$5,000.00
	4	$10,000.00	$10,000.00

Section 1 - ROADWAY - Totals

Awd	**$109,536.50**
2	**$117,602.50**
3	**$97,982.50**
4	**$106,431.00**

Ref #16	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (158 SY)**	
	Awd	$60.00	$9,480.00
	2	$160.00	$25,280.00
	3	$75.00	$11,850.00
	4	$153.00	$24,174.00
Ref #17	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$150.00	$300.00
	2	$250.00	$500.00
	3	$150.00	$300.00
	4	$100.00	$200.00
Ref #18	**659E00300**	**TOPSOIL, (94 CY)**	
	Awd	$24.00	$2,256.00
	2	$40.00	$3,760.00
	3	$5.00	$470.00
	4	$0.01	$0.94
Ref #19	**659E10000**	**SEEDING AND MULCHING, (846 SY)**	
	Awd	$4.30	$3,637.80
	2	$5.40	$4,568.40
	3	$4.00	$3,384.00
	4	$4.00	$3,384.00

Ref #20	**659E14000**	**REPAIR SEEDING AND MULCHING, (42 SY)**	
	Awd	$4.30	$180.60
	2	$1.59	$66.78
	3	$2.00	$84.00
	4	$2.00	$84.00
Ref #21	**659E15000**	**INTER-SEEDING, (42 SY)**	
	Awd	$4.30	$180.60
	2	$0.11	$4.62
	3	$2.00	$84.00
	4	$2.00	$84.00
Ref #22	**659E20000**	**COMMERCIAL FERTILIZER, (0.11 TON)**	
	Awd	$1,250.00	$137.50
	2	$624.73	$68.72
	3	$1,750.00	$192.50
	4	$1,400.00	$154.00
Ref #23	**659E31000**	**LIME, (0.17 ACRE)**	
	Awd	$150.00	$25.50
	2	$56.76	$9.65
	3	$10.00	$1.70
	4	$450.00	$76.50
Ref #24	**659E35000**	**WATER, (5 MGAL)**	
	Awd	$1.00	$5.00
	2	$1.14	$5.70
	3	$10.00	$50.00
	4	$25.00	$125.00
Ref #25	**670E00530**	**SLOPE EROSION PROTECTION MAT, TYPE C, (266 SY)**	
	Awd	$3.00	$798.00
	2	$3.69	$981.54
	3	$3.00	$798.00
	4	$2.00	$532.00
Ref #26	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$3,345.00	$3,345.00
	2	$1,500.00	$1,500.00
	3	$3,500.00	$3,500.00
	4	$3,345.00	$3,345.00
Ref #27	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$15,300.00	$15,300.00
	2	$5,000.00	$5,000.00
	3	$11,000.00	$11,000.00
	4	$10,920.00	$10,920.00
Ref #28	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$14,467.87	$14,467.87
	2	$14,475.00	$14,475.00
	3	$17,500.00	$17,500.00
	4	$14,468.00	$14,468.00
Ref #29	**832E30000**	**EROSION CONTROL, (19538 EACH)**	
	Awd	$1.00	$19,538.00
	2	$1.00	$19,538.00
	3	$1.00	$19,538.00
	4	$1.00	$19,538.00

Section 2 - EROSION CONTROL - Totals

Awd	**$69,651.87**
2	**$75,758.41**
3	**$68,752.20**
4	**$77,085.44**

Ref #30	**605E31100**	**AGGREGATE DRAINS, (266 FT)**	
	Awd	$26.00	$6,916.00
	2	$19.00	$5,054.00
	3	$11.00	$2,926.00
	4	$14.00	$3,724.00

Section 3 - DRAINAGE - Totals

Awd	**$6,916.00**
2	**$5,054.00**
3	**$2,926.00**
4	**$3,724.00**

Ref #31	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 3", (429 SY)**	
	Awd	$21.00	$9,009.00
	2	$26.00	$11,154.00
	3	$21.00	$9,009.00
	4	$26.00	$11,154.00
Ref #32	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (414 CY)**	
	Awd	$213.00	$88,182.00
	2	$240.00	$99,360.00
	3	$213.00	$88,182.00
	4	$240.00	$99,360.00
Ref #33	**304E20000**	**AGGREGATE BASE, (357 CY)**	
	Awd	$75.00	$26,775.00
	2	$123.00	$43,911.00
	3	$95.00	$33,915.00
	4	$104.00	$37,128.00
Ref #34	**407E10000**	**TACK COAT, (284 GAL)**	
	Awd	$3.90	$1,107.60
	2	$5.00	$1,420.00
	3	$3.90	$1,107.60
	4	$5.00	$1,420.00
Ref #35	**407E20000**	**NON-TRACKING TACK COAT, (18 GAL)**	
	Awd	$3.90	$70.20
	2	$10.00	$180.00
	3	$3.90	$70.20
	4	$10.00	$180.00
Ref #36	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (60 CY)**	
	Awd	$350.00	$21,000.00
	2	$400.00	$24,000.00
	3	$350.00	$21,000.00
	4	$400.00	$24,000.00

Ref #37	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (78 CY)**	
	Awd	$310.00	$24,180.00
	2	$390.00	$30,420.00
	3	$310.00	$24,180.00
	4	$390.00	$30,420.00
Ref #38	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (110 CY)**	
	Awd	$225.00	$24,750.00
	2	$325.00	$35,750.00
	3	$225.00	$24,750.00
	4	$325.00	$35,750.00
Ref #39	**609E24510**	**CURB, TYPE 4-C, (100 FT)**	
	Awd	$58.00	$5,800.00
	2	$86.00	$8,600.00
	3	$70.00	$7,000.00
	4	$40.00	$4,000.00

Section 4 - PAVEMENT - Totals

Awd	**$200,873.80**
2	**$254,795.00**
3	**$209,213.80**
4	**$243,412.00**

Ref #40	**621E00100**	**RPM, (12 EACH)**	
	Awd	$217.50	$2,610.00
	2	$208.00	$2,496.00
	3	$217.50	$2,610.00
	4	$218.00	$2,616.00
Ref #41	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (14 EACH)**	
	Awd	$60.00	$840.00
	2	$44.00	$616.00
	3	$20.00	$280.00
	4	$7.00	$98.00
Ref #42	**626E00102**	**BARRIER REFLECTOR, TYPE 1, BIDIRECTIONAL, (8 EACH)**	
	Awd	$12.50	$100.00
	2	$12.50	$100.00
	3	$12.50	$100.00
	4	$12.00	$96.00
Ref #43	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BIDIRECTIONAL, (10 EACH)**	
	Awd	$13.50	$135.00
	2	$13.50	$135.00
	3	$13.50	$135.00
	4	$12.00	$120.00
Ref #44	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (48 FT)**	
	Awd	$15.50	$744.00
	2	$32.50	$1,560.00
	3	$15.50	$744.00
	4	$16.00	$768.00
Ref #45	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (4 EACH)**	
	Awd	$45.00	$180.00
	2	$65.00	$260.00
	3	$45.00	$180.00
	4	$45.00	$180.00

Ref #46	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (4 EACH)**	
	Awd	$20.00	$80.00
	2	$15.00	$60.00
	3	$20.00	$80.00
	4	$20.00	$80.00
Ref #47	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.1 MILE)**	
	Awd	$10,995.00	$1,099.50
	2	$13,605.00	$1,360.50
	3	$10,995.00	$1,099.50
	4	$10,995.00	$1,099.50
Ref #48	**642E00300**	**CENTER LINE, TYPE 1, (0.05 MILE)**	
	Awd	$14,655.00	$732.75
	2	$18,145.00	$907.25
	3	$14,655.00	$732.75
	4	$14,655.00	$732.75
Ref #49	**644E00104**	**EDGE LINE, 6", (0.22 MILE)**	
	Awd	$10,520.00	$2,314.40
	2	$12,435.00	$2,735.70
	3	$10,520.00	$2,314.40
	4	$10,520.00	$2,314.40
Ref #50	**644E00300**	**CENTER LINE, (0.11 MILE)**	
	Awd	$14,030.00	$1,543.30
	2	$15,820.00	$1,740.20
	3	$14,030.00	$1,543.30
	4	$14,030.00	$1,543.30
Ref #51	**646E10010**	**EDGE LINE, 6", (0.12 MILE)**	
	Awd	$21,055.00	$2,526.60
	2	$18,290.00	$2,194.80
	3	$21,055.00	$2,526.60
	4	$21,055.00	$2,526.60
Ref #52	**646E10200**	**CENTER LINE, (0.06 MILE)**	
	Awd	$28,080.00	$1,684.80
	2	$24,400.00	$1,464.00
	3	$28,080.00	$1,684.80
	4	$28,080.00	$1,684.80

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$14,590.35**
2	**$15,629.45**
3	**$14,030.35**
4	**$13,859.35**

Ref #53	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (250 HOUR)**	
	Awd	$110.00	$27,500.00
	2	$85.00	$21,250.00
	3	$115.00	$28,750.00
	4	$85.00	$21,250.00
Ref #54	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (3 EACH)**	
	Awd	$2,860.00	$8,580.00
	2	$2,400.00	$7,200.00
	3	$2,860.00	$8,580.00
	4	$2,400.00	$7,200.00

Ref #55	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$21,995.00	$21,995.00
	2	$54,950.00	$54,950.00
	3	$30,000.00	$30,000.00
	4	$12,033.00	$12,033.00
Ref #56	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (ONE-WAY), (20 EACH)**	
	Awd	$14.00	$280.00
	2	$14.00	$280.00
	3	$13.00	$260.00
	4	$14.00	$280.00
Ref #57	**614E13350**	**OBJECT MARKER, ONE WAY, (20 EACH)**	
	Awd	$18.00	$360.00
	2	$18.00	$360.00
	3	$18.00	$360.00
	4	$18.00	$360.00
Ref #58	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (36 SNMT)**	
	Awd	$995.00	$35,820.00
	2	$800.00	$28,800.00
	3	$725.00	$26,100.00
	4	$995.00	$35,820.00
Ref #59	**616E10000**	**WATER, (5 MGAL)**	
	Awd	$450.00	$2,250.00
	2	$68.84	$344.20
	3	$20.00	$100.00
	4	$19.00	$95.00
Ref #60	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (540 FT)**	
	Awd	$70.00	$37,800.00
	2	$29.25	$15,795.00
	3	$50.00	$27,000.00
	4	$29.00	$15,660.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$134,585.00**
2	**$128,979.20**
3	**$121,150.00**
4	**$92,698.00**

Ref #61	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (14 EACH)**	
	Awd	$85.00	$1,190.00
	2	$27.00	$378.00
	3	$60.00	$840.00
	4	$35.00	$490.00
Ref #62	**511E53010**	**CLASS QC1 CONCRETE, MISC.: SHOULDER PIER BARRIER R, (3 CY)**	
	Awd	$2,500.00	$7,500.00
	2	$3,500.00	$10,500.00
	3	$8,000.00	$24,000.00
	4	$4,255.00	$12,765.00
Ref #63	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (51 SY)**	
	Awd	$65.00	$3,315.00
	2	$35.00	$1,785.00
	3	$35.00	$1,785.00
	4	$35.00	$1,785.00

Ref #64	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (822 SY)**	
	Awd	$28.00	$23,016.00
	2	$29.30	$24,084.60
	3	$22.00	$18,084.00
	4	$28.00	$23,016.00
Ref #65	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (31 SY)**	
	Awd	$47.00	$1,457.00
	2	$40.00	$1,240.00
	3	$40.00	$1,240.00
	4	$40.00	$1,240.00
Ref #66	**514E00504**	**GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (2 MNHR)**	
	Awd	$100.00	$200.00
	2	$250.00	$500.00
	3	$250.00	$500.00
	4	$250.00	$500.00
Ref #67	**514E27700**	**FIELD PAINTING, MISC.: COATING BEAM ENDS, (175 SF)**	
	Awd	$100.00	$17,500.00
	2	$150.00	$26,250.00
	3	$150.00	$26,250.00
	4	$150.00	$26,250.00
Ref #68	**516E31000**	**JOINT SEALER, (55 FT)**	
	Awd	$33.00	$1,815.00
	2	$45.00	$2,475.00
	3	$100.00	$5,500.00
	4	$23.00	$1,265.00
Ref #69	**516E44301**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (8 EACH)**	
	Awd	$2,100.00	$16,800.00
	2	$1,685.00	$13,480.00
	3	$2,250.00	$18,000.00
	4	$2,460.00	$19,680.00
Ref #70	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$37,000.00	$37,000.00
	2	$15,000.00	$15,000.00
	3	$35,000.00	$35,000.00
	4	$20,172.00	$20,172.00
Ref #71	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (216 SF)**	
	Awd	$340.00	$73,440.00
	2	$185.00	$39,960.00
	3	$200.00	$43,200.00
	4	$242.00	$52,272.00
Ref #72	**844E10000**	**CONCRETE PATCHING WITH GALVANIC ANODE PROTECTION, (57 SF)**	
	Awd	$345.00	$19,665.00
	2	$175.00	$9,975.00
	3	$210.00	$11,970.00
	4	$178.00	$10,146.00

Section 7 - STRUCTURE OVER 20 FOOT SPAN (SFN 2901714 - Totals

Awd	**$202,898.00**
2	**$145,627.60**
3	**$186,369.00**
4	**$169,581.00**

Ref #73	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$245,000.00	$245,000.00
	2	$220,000.00	$220,000.00
	3	$325,000.00	$325,000.00
	4	$334,797.00	$334,797.00
Ref #74	**202E22900**	**APPROACH SLAB REMOVED, (192 SY)**	
	Awd	$67.00	$12,864.00
	2	$55.00	$10,560.00
	3	$35.00	$6,720.00
	4	$67.00	$12,864.00
Ref #75	**202E75260**	**VANDAL PROTECTION FENCE REMOVED, (566 FT)**	
	Awd	$7.50	$4,245.00
	2	$7.50	$4,245.00
	3	$7.50	$4,245.00
	4	$20.00	$11,320.00
Ref #76	**202E98200**	**REMOVAL MISC.: PORTION OF STRUCTURE REMOVED, BULB , (566 FT)**	
	Awd	$16.00	$9,056.00
	2	$24.00	$13,584.00
	3	$30.00	$16,980.00
	4	$7.00	$3,962.00
Ref #77	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$400.00	$400.00
	2	$400.00	$400.00
	3	$1.00	$1.00
	4	$2,500.00	$2,500.00
Ref #78	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$31,000.00	$31,000.00
	2	$34,000.00	$34,000.00
	3	$40,000.00	$40,000.00
	4	$28,768.00	$28,768.00
Ref #79	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (200 LB)**	
	Awd	$1.75	$350.00
	2	$1.41	$282.00
	3	$1.25	$250.00
	4	$3.00	$600.00
Ref #80	**509E25000**	**UNCOATED STEEL REINFORCEMENT, (8342 LB)**	
	Awd	$1.15	$9,593.30
	2	$1.42	$11,845.64
	3	$1.25	$10,427.50
	4	$1.00	$8,342.00
Ref #81	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (94083 LB)**	
	Awd	$1.80	$169,349.40
	2	$1.98	$186,284.34
	3	$2.00	$188,166.00
	4	$2.00	$188,166.00
Ref #82	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (9484 FT)**	
	Awd	$1.40	$13,277.60
	2	$1.47	$13,941.48
	3	$1.50	$14,226.00
	4	$1.00	$9,484.00

Ref #83	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (64 EACH)**	
	Awd	$30.00	$1,920.00
	2	$19.00	$1,216.00
	3	$40.00	$2,560.00
	4	$33.00	$2,112.00
Ref #84	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (360 EACH)**	
	Awd	$39.00	$14,040.00
	2	$19.00	$6,840.00
	3	$30.00	$10,800.00
	4	$33.00	$11,880.00
Ref #85	**511E33501**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, AS PER PLAN, (2 EACH)**	
	Awd	$4,500.00	$9,000.00
	2	$3,500.00	$7,000.00
	3	$5,500.00	$11,000.00
	4	$5,076.00	$10,152.00
Ref #86	**511E34447**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, AS PER, (329 CY)**	
	Awd	$1,150.00	$378,350.00
	2	$1,100.00	$361,900.00
	3	$1,250.00	$411,250.00
	4	$1,360.00	$447,440.00
Ref #87	**511E34451**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (94 CY)**	
	Awd	$625.00	$58,750.00
	2	$850.00	$79,900.00
	3	$925.00	$86,950.00
	4	$656.00	$61,664.00
Ref #88	**511E43211**	**CLASS QC1 CONCRETE, PIER, AS PER PLAN, (22 CY)**	
	Awd	$1,550.00	$34,100.00
	2	$2,400.00	$52,800.00
	3	$2,750.00	$60,500.00
	4	$8,047.00	$177,034.00
Ref #89	**511E45710**	**CLASS QC1 CONCRETE, ABUTMENT, (40 CY)**	
	Awd	$760.00	$30,400.00
	2	$1,500.00	$60,000.00
	3	$1,650.00	$66,000.00
	4	$1,389.00	$55,560.00
Ref #90	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE) (FE, (1105 SY)**	
	Awd	$30.00	$33,150.00
	2	$26.00	$28,730.00
	3	$26.00	$28,730.00
	4	$26.00	$28,730.00
Ref #91	**512E33000**	**TYPE 2 WATERPROOFING, (36 SY)**	
	Awd	$60.00	$2,160.00
	2	$40.00	$1,440.00
	3	$40.00	$1,440.00
	4	$27.00	$972.00
Ref #92	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (292 SY)**	
	Awd	$26.00	$7,592.00
	2	$32.00	$9,344.00
	3	$32.00	$9,344.00
	4	$32.00	$9,344.00

Ref #93	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (4620 EACH)**	
	Awd	$4.70	$21,714.00
	2	$7.00	$32,340.00
	3	$4.60	$21,252.00
	4	$5.00	$23,100.00
Ref #94	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (16180 SF)**	
	Awd	$12.00	$194,160.00
	2	$10.00	$161,800.00
	3	$10.00	$161,800.00
	4	$10.00	$161,800.00
Ref #95	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (16180 SF)**	
	Awd	$4.00	$64,720.00
	2	$5.00	$80,900.00
	3	$5.00	$80,900.00
	4	$5.00	$80,900.00
Ref #96	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (16270 SF)**	
	Awd	$4.00	$65,080.00
	2	$4.00	$65,080.00
	3	$4.00	$65,080.00
	4	$4.00	$65,080.00
Ref #97	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT (FEDE, (16270 SF)**	
	Awd	$4.00	$65,080.00
	2	$2.50	$40,675.00
	3	$2.50	$40,675.00
	4	$3.00	$48,810.00
Ref #98	**514E00504**	**GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (24 MNHR)**	
	Awd	$100.00	$2,400.00
	2	$150.00	$3,600.00
	3	$150.00	$3,600.00
	4	$150.00	$3,600.00
Ref #99	**514E10000**	**FINAL INSPECTION REPAIR, (8 EACH)**	
	Awd	$100.00	$800.00
	2	$200.00	$1,600.00
	3	$200.00	$1,600.00
	4	$200.00	$1,600.00
Ref #100	**514E27700**	**FIELD PAINTING, MISC.: COATING OF BEAM ENDS, (250 SF)**	
	Awd	$140.00	$35,000.00
	2	$135.00	$33,750.00
	3	$135.00	$33,750.00
	4	$135.00	$33,750.00
Ref #101	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (67 FT)**	
	Awd	$50.00	$3,350.00
	2	$95.00	$6,365.00
	3	$75.00	$5,025.00
	4	$81.00	$5,427.00
Ref #102	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (17 SF)**	
	Awd	$23.00	$391.00
	2	$12.00	$204.00
	3	$10.00	$170.00
	4	$7.00	$119.00

Ref #103	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (72 SF)**	
	Awd	$14.00	$1,008.00
	2	$14.00	$1,008.00
	3	$15.00	$1,080.00
	4	$15.00	$1,080.00
Ref #104	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (103 FT)**	
	Awd	$34.00	$3,502.00
	2	$45.00	$4,635.00
	3	$40.00	$4,120.00
	4	$57.00	$5,871.00
Ref #105	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (15 EACH)**	
	Awd	$2,000.00	$30,000.00
	2	$1,190.00	$17,850.00
	3	$2,500.00	$37,500.00
	4	$2,311.00	$34,665.00
Ref #106	**516E44301**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (10 EACH)**	
	Awd	$2,100.00	$21,000.00
	2	$1,685.00	$16,850.00
	3	$2,000.00	$20,000.00
	4	$2,686.00	$26,860.00
Ref #107	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$76,000.00	$76,000.00
	2	$44,000.00	$44,000.00
	3	$65,000.00	$65,000.00
	4	$41,508.00	$41,508.00
Ref #108	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (73 CY)**	
	Awd	$125.00	$9,125.00
	2	$118.00	$8,614.00
	3	$135.00	$9,855.00
	4	$76.00	$5,548.00
Ref #109	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (80 FT)**	
	Awd	$10.00	$800.00
	2	$14.00	$1,120.00
	3	$20.00	$1,600.00
	4	$6.00	$480.00
Ref #110	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (88 FT)**	
	Awd	$28.00	$2,464.00
	2	$21.00	$1,848.00
	3	$20.00	$1,760.00
	4	$6.00	$528.00
Ref #111	**518E62200**	**STRUCTURE DRAINAGE, MISC.: PLUGGING EXISTING WEEPH, (8 EACH)**	
	Awd	$290.00	$2,320.00
	2	$140.00	$1,120.00
	3	$250.00	$2,000.00
	4	$194.00	$1,552.00
Ref #112	**526E25011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (191 SY)**	
	Awd	$365.00	$69,715.00
	2	$460.00	$87,860.00
	3	$500.00	$95,500.00
	4	$579.00	$110,589.00

Ref #113	**526E90031**	**TYPE C INSTALLATION, AS PER PLAN, (67 FT)**	
	Awd	$325.00	$21,775.00
	2	$350.00	$23,450.00
	3	$375.00	$25,125.00
	4	$361.00	$24,187.00
Ref #114	**601E20010**	**CRUSHED AGGREGATE SLOPE PROTECTION, (121 CY)**	
	Awd	$95.00	$11,495.00
	2	$115.00	$13,915.00
	3	$60.00	$7,260.00
	4	$126.00	$15,246.00
Ref #115	**607E39900**	**VANDAL PROTECTION FENCE, 6' STRAIGHT, COATED FABRI, (460 FT)**	
	Awd	$94.50	$43,470.00
	2	$94.50	$43,470.00
	3	$94.50	$43,470.00
	4	$98.00	$45,080.00
Ref #116	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (1 EACH)**	
	Awd	$8,200.00	$8,200.00
	2	$16,000.00	$16,000.00
	3	$15,000.00	$15,000.00
	4	$8,200.00	$8,200.00
Ref #117	**843E50000**	**PATCHING CONCRETE STRUCTURES WITH TROWELABLE MORTA, (42 SF)**	
	Awd	$265.00	$11,130.00
	2	$155.00	$6,510.00
	3	$225.00	$9,450.00
	4	$187.00	$7,854.00

Section 8 - STRUCTURE OVER 20 FOOT SPAN (SFN 2901838 - Totals

Awd	**$1,829,296.30**
2	**$1,818,876.46**
3	**$2,047,161.50**
4	**$2,159,125.00**

Ref #118	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$13,534.06	$13,534.06
	2	$19,000.00	$19,000.00
	3	$45,000.00	$45,000.00
	4	$16,490.00	$16,490.00
Ref #119	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$58,000.00	$58,000.00
	2	$150,000.00	$150,000.00
	3	$60,000.00	$60,000.00
	4	$123,019.00	$123,019.00
Ref #120	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$15,100.00	$15,100.00
	2	$10,000.00	$10,000.00
	3	$25,000.00	$25,000.00
	4	$38,500.00	$38,500.00
Ref #121	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$139,735.88	$139,735.88
	2	$100,000.00	$100,000.00
	3	$140,000.00	$140,000.00
	4	$106,424.17	$106,424.17

Section 9 - INCIDENTALS - Totals

Awd	**$226,369.94**
2	**$279,000.00**
3	**$270,000.00**
4	**$284,433.17**