Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250064
PID 111186
SUM-IR 480-07.45
Federal
Type: BRIDGE REPAIR
Letting Date: 1/30/2025
Completion Date: 12/1/2026

Contract Awarded To: KOKOSING CONSTRUCTION COMPANY INC
Award Amount: $7,359,020.22

Engineer's Estimate: $5,840,000.00

Bidder 1
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $7,359,020.22

Bidder 2
J D WILLIAMSON CONSTRUCTION CO INC
441 GENEVA AVE, PO BOX 113
Summit
TALLMADGE, OH 44278
Bid $9,999,387.07

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$70,000.00	$70,000.00
	2	$20,000.00	$20,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, ASPHALT, (9043 SY)**	
	Awd	$7.50	$67,822.50
	2	$10.00	$90,430.00
Ref #3	**202E23000**	**PAVEMENT REMOVED, CONCRETE, (718 SY)**	
	Awd	$26.00	$18,668.00
	2	$24.00	$17,232.00
Ref #4	**202E38000**	**GUARDRAIL REMOVED, (2185 FT)**	
	Awd	$2.00	$4,370.00
	2	$2.00	$4,370.00
Ref #5	**202E70110**	**SPECIAL - PIPE CLEANOUT, 24" AND UNDER, (433 FT)**	
	Awd	$11.00	$4,763.00
	2	$25.00	$10,825.00
Ref #6	**202E75000**	**FENCE REMOVED, (382 FT)**	
	Awd	$8.50	$3,247.00
	2	$4.00	$1,528.00
Ref #7	**203E10000**	**EXCAVATION, (1888 CY)**	
	Awd	$80.00	$151,040.00
	2	$28.00	$52,864.00
Ref #8	**203E20000**	**EMBANKMENT, (324 CY)**	
	Awd	$60.00	$19,440.00
	2	$25.00	$8,100.00
Ref #9	**204E10000**	**SUBGRADE COMPACTION, (1779 SY)**	
	Awd	$3.00	$5,337.00
	2	$5.00	$8,895.00
Ref #10	**204E13000**	**EXCAVATION OF SUBGRADE, (25 CY)**	
	Awd	$70.00	$1,750.00
	2	$25.00	$625.00
Ref #11	**204E30010**	**GRANULAR MATERIAL, TYPE B, (25 CY)**	
	Awd	$120.00	$3,000.00
	2	$100.00	$2,500.00
Ref #12	**204E45000**	**PROOF ROLLING, (1 HOUR)**	
	Awd	$300.00	$300.00
	2	$335.00	$335.00
Ref #13	**204E50000**	**GEOTEXTILE FABRIC, (75 SY)**	
	Awd	$8.00	$600.00
	2	$2.50	$187.50
Ref #14	**209E60201**	**LINEAR GRADING, AS PER PLAN, (22 STA)**	
	Awd	$730.00	$16,060.00
	2	$120.00	$2,640.00
Ref #15	**606E15050**	**GUARDRAIL, TYPE MGS, (975 FT)**	
	Awd	$18.50	$18,037.50
	2	$19.00	$18,525.00
Ref #16	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (700 FT)**	
	Awd	$21.00	$14,700.00
	2	$21.00	$14,700.00

Ref #17	**606E15300**	**GUARDRAIL, TYPE MGS QUARTER POST SPACING WITH LONG, (250 FT)**	
	Awd	$23.50	$5,875.00
	2	$40.00	$10,000.00
Ref #18	**606E26050**	**ANCHOR ASSEMBLY, MGS TYPE B, (3 EACH)**	
	Awd	$2,200.00	$6,600.00
	2	$2,600.00	$7,800.00
Ref #19	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, MASH 2016, (5 EACH)**	
	Awd	$2,300.00	$11,500.00
	2	$2,600.00	$13,000.00
Ref #20	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (1 EACH)**	
	Awd	$900.00	$900.00
	2	$1,400.00	$1,400.00
Ref #21	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (4 EACH)**	
	Awd	$2,300.00	$9,200.00
	2	$2,600.00	$10,400.00
Ref #22	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (2 EACH)**	
	Awd	$350.00	$700.00
	2	$575.00	$1,150.00
Ref #23	**607E15000**	**FENCE, TYPE 47, (279 FT)**	
	Awd	$17.45	$4,868.55
	2	$28.00	$7,812.00
Ref #24	**607E23000**	**FENCE, TYPE CLT, (103 FT)**	
	Awd	$43.00	$4,429.00
	2	$46.00	$4,738.00
Ref #25	**690E91000**	**SPECIAL - AS-BUILT CONSTRUCTION PLANS, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$7,000.00	$7,000.00
Ref #26	**690E98400**	**SPECIAL - SURVEY CONTROL VERIFICATION, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$8,500.00	$8,500.00

Section 1 - ROADWAY - Totals

Awd	**$453,207.55**
2	**$325,556.50**

Ref #27	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (19 SY)**	
	Awd	$160.00	$3,040.00
	2	$175.00	$3,325.00
Ref #28	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (60 SY)**	
	Awd	$100.00	$6,000.00
	2	$100.00	$6,000.00
Ref #29	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$150.00	$300.00
	2	$125.00	$250.00
Ref #30	**659E00300**	**TOPSOIL, (298 CY)**	
	Awd	$15.00	$4,470.00
	2	$60.00	$17,880.00

Ref #31	**659E10000**	**SEEDING AND MULCHING, (2688 SY)**	
	Awd	$1.70	$4,569.60
	2	$1.80	$4,838.40
Ref #32	**659E14000**	**REPAIR SEEDING AND MULCHING, (134 SY)**	
	Awd	$1.70	$227.80
	2	$1.79	$239.86
Ref #33	**659E15000**	**INTER-SEEDING, (134 SY)**	
	Awd	$1.70	$227.80
	2	$1.79	$239.86
Ref #34	**659E20000**	**COMMERCIAL FERTILIZER, (0.37 TON)**	
	Awd	$1,250.00	$462.50
	2	$881.00	$325.97
Ref #35	**659E31000**	**LIME, (0.56 ACRE)**	
	Awd	$150.00	$84.00
	2	$154.00	$86.24
Ref #36	**659E35000**	**WATER, (15 MGAL)**	
	Awd	$1.00	$15.00
	2	$1.00	$15.00
Ref #37	**659E40000**	**MOWING, (6 MSF)**	
	Awd	$200.00	$1,200.00
	2	$5.00	$30.00
Ref #38	**832E30000**	**EROSION CONTROL, (82500 EACH)**	
	Awd	$1.00	$82,500.00
	2	$1.00	$82,500.00

Section 2 - EROSION CONTROL - Totals

Awd	**$103,096.70**
2	**$115,730.33**

Ref #39	**605E13410**	**6" UNCLASSIFIED PIPE UNDERDRAINS WITH GEOTEXTILE F, (50 FT)**	
	Awd	$35.00	$1,750.00
	2	$12.00	$600.00
Ref #40	**605E14020**	**6" BASE PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (5277 FT)**	
	Awd	$16.00	$84,432.00
	2	$20.00	$105,540.00
Ref #41	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (193 FT)**	
	Awd	$50.00	$9,650.00
	2	$25.00	$4,825.00
Ref #42	**611E01500**	**6" CONDUIT, TYPE F, (50 FT)**	
	Awd	$55.00	$2,750.00
	2	$25.00	$1,250.00
Ref #43	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (10 EACH)**	
	Awd	$650.00	$6,500.00
	2	$550.00	$5,500.00

Section 3 - DRAINAGE - Totals

Awd	**$105,082.00**
2	**$117,715.00**

Ref #44	**251E01030**	**PARTIAL DEPTH PAVEMENT REPAIR (442), (25 CY)**	
	Awd	$1,900.00	$47,500.00
	2	$775.00	$19,375.00
Ref #45	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (10246 FT)**	
	Awd	$2.00	$20,492.00
	2	$3.00	$30,738.00
Ref #46	**253E02000**	**PAVEMENT REPAIR, (25 CY)**	
	Awd	$1,900.00	$47,500.00
	2	$800.00	$20,000.00
Ref #47	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1.5" DEPTH, (43258 SY)**	
	Awd	$1.00	$43,258.00
	2	$3.00	$129,774.00
Ref #48	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 3.0" DEPTH, (834 SY)**	
	Awd	$21.00	$17,514.00
	2	$20.00	$16,680.00
Ref #49	**302E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (459 CY)**	
	Awd	$410.00	$188,190.00
	2	$265.00	$121,635.00
Ref #50	**304E20000**	**AGGREGATE BASE, (294 CY)**	
	Awd	$176.00	$51,744.00
	2	$120.00	$35,280.00
Ref #51	**407E13900**	**TACK COAT, 702.13, (38 GAL)**	
	Awd	$3.00	$114.00
	2	$20.00	$760.00
Ref #52	**407E20000**	**NON-TRACKING TACK COAT, (3728 GAL)**	
	Awd	$2.50	$9,320.00
	2	$3.50	$13,048.00
Ref #53	**441E70100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (29 CY)**	
	Awd	$590.00	$17,110.00
	2	$450.00	$13,050.00
Ref #54	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (41 CY)**	
	Awd	$425.00	$17,425.00
	2	$340.00	$13,940.00
Ref #55	**441E70800**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (449, (54 CY)**	
	Awd	$750.00	$40,500.00
	2	$350.00	$18,900.00
Ref #56	**442E22100**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (1453 CY)**	
	Awd	$328.50	$477,310.50
	2	$260.00	$377,780.00
Ref #57	**442E22300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (278 CY)**	
	Awd	$690.00	$191,820.00
	2	$360.00	$100,080.00
Ref #58	**609E24510**	**CURB, TYPE 4-C, (36 FT)**	
	Awd	$75.00	$2,700.00
	2	$31.00	$1,116.00
Ref #59	**618E40100**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (14199 FT)**	
	Awd	$0.60	$8,519.40
	2	$0.51	$7,241.49

Ref #60	**690E12060**	**SPECIAL - PAVEMENT OVERLAY FABRIC COMPOSITE, (2846 SY)**	
	Awd	$28.50	$81,111.00
	2	$30.00	$85,380.00

Section 4 - PAVEMENT - Totals

Awd	**$1,262,127.90**
2	**$1,004,777.49**

Ref #61	**621E00100**	**RPM, (68 EACH)**	
	Awd	$118.00	$8,024.00
	2	$125.00	$8,500.00
Ref #62	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (68 EACH)**	
	Awd	$67.00	$4,556.00
	2	$20.00	$1,360.00
Ref #63	**626E00102**	**BARRIER REFLECTOR, TYPE 1, (1-WAY), (8 EACH)**	
	Awd	$11.00	$88.00
	2	$10.00	$80.00
Ref #64	**626E00110**	**BARRIER REFLECTOR, TYPE 2, (1-WAY), (32 EACH)**	
	Awd	$11.00	$352.00
	2	$13.00	$416.00
Ref #65	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (21 FT)**	
	Awd	$23.10	$485.10
	2	$22.00	$462.00
Ref #66	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (50 FT)**	
	Awd	$25.30	$1,265.00
	2	$24.00	$1,200.00
Ref #67	**630E06400**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, S4X7.7, (38 FT)**	
	Awd	$85.80	$3,260.40
	2	$82.00	$3,116.00
Ref #68	**630E80100**	**SIGN, FLAT SHEET, 730.20, (2 SF)**	
	Awd	$49.50	$99.00
	2	$47.00	$94.00
Ref #69	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (6 EACH)**	
	Awd	$16.50	$99.00
	2	$16.00	$96.00
Ref #70	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (3 EACH)**	
	Awd	$71.50	$214.50
	2	$68.00	$204.00
Ref #71	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (8 EACH)**	
	Awd	$22.00	$176.00
	2	$21.00	$168.00
Ref #72	**630E86102**	**REMOVAL OF GROUND MOUNTED STRUCTURAL BEAM SUPPORT , (2 EACH)**	
	Awd	$269.50	$539.00
	2	$250.00	$500.00
Ref #73	**642E00100**	**EDGE LINE, 4", TYPE 1, (0.12 MILE)**	
	Awd	$11,135.00	$1,336.20
	2	$11,400.00	$1,368.00

Ref #74	**642E00300**	**CENTER LINE, TYPE 1, (0.06 MILE)**	
	Awd	$22,985.00	$1,379.10
	2	$23,000.00	$1,380.00
Ref #75	**646E10010**	**EDGE LINE, 6", (0.12 MILE)**	
	Awd	$63,845.00	$7,661.40
	2	$63,900.00	$7,668.00
Ref #76	**646E10110**	**LANE LINE, 6", (0.06 MILE)**	
	Awd	$22,325.00	$1,339.50
	2	$22,400.00	$1,344.00
Ref #77	**807E14010**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, EDG, (2.96 MILE)**	
	Awd	$6,405.92	$18,961.52
	2	$6,450.00	$19,092.00
Ref #78	**807E14110**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, LAN, (1.48 MILE)**	
	Awd	$3,123.08	$4,622.16
	2	$3,125.00	$4,625.00
Ref #79	**850E10010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (4.44 MILE)**	
	Awd	$3,760.37	$16,696.04
	2	$3,775.00	$16,761.00
Ref #200	**630E84500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT FOUNDATION, (2 EACH)**	
	Awd	$1,072.50	$2,145.00
	2	$1,000.00	$2,000.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$73,298.92**
2	**$70,434.00**

Ref #80	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (600 HOUR)**	
	Awd	$135.00	$81,000.00
	2	$100.00	$60,000.00
Ref #81	**614E11630**	**INCREASED BARRIER DELINEATION, (320 FT)**	
	Awd	$0.75	$240.00
	2	$12.00	$3,840.00
Ref #82	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (8 EACH)**	
	Awd	$2,500.00	$20,000.00
	2	$2,500.00	$20,000.00
Ref #83	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$20,000.00	$20,000.00
Ref #84	**614E12484**	**WORK ZONE INCREASED PENALTIES SIGN, (8 EACH)**	
	Awd	$830.00	$6,640.00
	2	$160.00	$1,280.00
Ref #85	**614E12800**	**WORK ZONE RAISED PAVEMENT MARKER, (100 EACH)**	
	Awd	$7.40	$740.00
	2	$36.00	$3,600.00
Ref #86	**614E12801**	**WORK ZONE RAISED PAVEMENT MARKER, AS PER PLAN, (3246 EACH)**	
	Awd	$27.00	$87,642.00
	2	$9.00	$29,214.00

Ref #87	**614E13310**	**BARRIER REFLECTOR, TYPE 1, (1-WAY), (244 EACH)**	
	Awd	$7.50	$1,830.00
	2	$14.00	$3,416.00
Ref #88	**614E13312**	**BARRIER REFLECTOR, TYPE 2, (1-WAY), (50 EACH)**	
	Awd	$18.00	$900.00
	2	$14.00	$700.00
Ref #89	**614E13350**	**OBJECT MARKER, ONE WAY, (344 EACH)**	
	Awd	$23.00	$7,912.00
	2	$18.00	$6,192.00
Ref #90	**614E18000**	**MAINTAINING TRAFFIC, MISC.:SAFETY REPAIRS, (100000 EACH)**	
	Awd	$1.00	$100,000.00
	2	$1.00	$100,000.00
Ref #91	**614E18600**	**PORTABLE CHANGEABLE MESSAGE SIGN, (12 SNMT)**	
	Awd	$675.00	$8,100.00
	2	$1,000.00	$12,000.00
Ref #92	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (36 SNMT)**	
	Awd	$670.00	$24,120.00
	2	$1,000.00	$36,000.00
Ref #93	**614E20056**	**WORK ZONE LANE LINE, CLASS I, 6", 807 PAINT, (1.45 MILE)**	
	Awd	$1,400.00	$2,030.00
	2	$1,425.00	$2,066.25
Ref #94	**614E22056**	**WORK ZONE EDGE LINE, CLASS I, 6", 807 PAINT, (8.83 MILE)**	
	Awd	$2,700.00	$23,841.00
	2	$2,725.00	$24,061.75
Ref #95	**614E22210**	**WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I, (0.12 MILE)**	
	Awd	$8,560.33	$1,027.24
	2	$8,000.00	$960.00
Ref #96	**614E23110**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", 807 PAI, (13042 FT)**	
	Awd	$2.75	$35,865.50
	2	$2.80	$36,517.60
Ref #97	**614E23410**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", 740.06,, (243 FT)**	
	Awd	$3.67	$891.81
	2	$2.55	$619.65
Ref #98	**614E28200**	**WORK ZONE GORE MARKING, CLASS II, 642 PAINT, (1655 FT)**	
	Awd	$3.00	$4,965.00
	2	$3.00	$4,965.00
Ref #99	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$240,000.00	$240,000.00
	2	$150,000.00	$150,000.00
Ref #100	**615E20001**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, AS PER , (8393 SY)**	
	Awd	$110.00	$923,230.00
	2	$155.00	$1,300,915.00
Ref #101	**616E10000**	**WATER, (7 MGAL)**	
	Awd	$255.00	$1,785.00
	2	$5.00	$35.00
Ref #102	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (4920 FT)**	
	Awd	$10.00	$49,200.00
	2	$18.00	$88,560.00

Ref #103	**622E41111**	**PORTABLE BARRIER, ANCHORED, AS PER PLAN, (1040 FT)**	
	Awd	$23.00	$23,920.00
	2	$75.00	$78,000.00
Ref #104	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (36 SNMT)**	
	Awd	$560.00	$20,160.00
	2	$1,000.00	$36,000.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$1,701,039.55**
2	**$2,018,942.25**

Ref #105	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$184,500.00	$184,500.00
	2	$956,000.00	$956,000.00
Ref #106	**202E22900**	**APPROACH SLAB REMOVED, (228 SY)**	
	Awd	$110.00	$25,080.00
	2	$100.00	$22,800.00
Ref #107	**202E23500**	**WEARING COURSE REMOVED, (228 SY)**	
	Awd	$55.00	$12,540.00
	2	$18.00	$4,104.00
Ref #108	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$85,000.00	$85,000.00
Ref #109	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$32,000.00	$32,000.00
	2	$50,000.00	$50,000.00
Ref #110	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (2911 LB)**	
	Awd	$2.30	$6,695.30
	2	$1.70	$4,948.70
Ref #111	**509E25000**	**UNCOATED STEEL REINFORCEMENT, (321 LB)**	
	Awd	$2.30	$738.30
	2	$1.40	$449.40
Ref #112	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (89206 LB)**	
	Awd	$2.20	$196,253.20
	2	$2.25	$200,713.50
Ref #113	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (4415 FT)**	
	Awd	$1.80	$7,947.00
	2	$1.60	$7,064.00
Ref #114	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (276 EACH)**	
	Awd	$36.00	$9,936.00
	2	$34.00	$9,384.00
Ref #115	**511E33312**	**CLASS QC2 CONCRETE WITH QC/QA, SUPERSTRUCTURE, (397 CY)**	
	Awd	$1,230.00	$488,310.00
	2	$2,000.00	$794,000.00
Ref #116	**511E34451**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (48 CY)**	
	Awd	$1,180.00	$56,640.00
	2	$1,200.00	$57,600.00

Ref #117	**511E44110**	**CLASS QC1 CONCRETE, ABUTMENT NOT INCLUDING FOOTING, (21 CY)**	
	Awd	$2,205.00	$46,305.00
	2	$1,000.00	$21,000.00
Ref #118	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (617 SY)**	
	Awd	$28.00	$17,276.00
	2	$32.00	$19,744.00
Ref #119	**512E33000**	**TYPE 2 WATERPROOFING, (8 SY)**	
	Awd	$80.00	$640.00
	2	$25.00	$200.00
Ref #120	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (287 SY)**	
	Awd	$30.00	$8,610.00
	2	$35.00	$10,045.00
Ref #121	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (84 SF)**	
	Awd	$9.00	$756.00
	2	$5.00	$420.00
Ref #122	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (101 SF)**	
	Awd	$13.00	$1,313.00
	2	$8.00	$808.00
Ref #123	**516E14015**	**INTEGRAL ABUTMENT EXPANSION JOINT SEAL, AS PER PLA, (126 FT)**	
	Awd	$42.00	$5,292.00
	2	$75.00	$9,450.00
Ref #124	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (50 CY)**	
	Awd	$145.00	$7,250.00
	2	$125.00	$6,250.00
Ref #125	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (110 FT)**	
	Awd	$30.00	$3,300.00
	2	$21.00	$2,310.00
Ref #126	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (30 FT)**	
	Awd	$30.00	$900.00
	2	$40.00	$1,200.00
Ref #127	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (68 SF)**	
	Awd	$200.00	$13,600.00
	2	$150.00	$10,200.00
Ref #128	**526E25011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (241 SY)**	
	Awd	$530.00	$127,730.00
	2	$500.00	$120,500.00
Ref #129	**526E90020**	**TYPE B INSTALLATION, (54 SY)**	
	Awd	$180.00	$9,720.00
	2	$50.00	$2,700.00
Ref #130	**530E00400**	**SPECIAL - STRUCTURES, MISC.: CORING HOLES IN EXIST, (29 EACH)**	
	Awd	$120.00	$3,480.00
	2	$350.00	$10,150.00
Ref #131	**601E20001**	**CRUSHED AGGREGATE SLOPE PROTECTION, AS PER PLAN, (34 SY)**	
	Awd	$70.00	$2,380.00
	2	$80.00	$2,720.00

Section 7 - STRUCTURE OVER 20 FOOT SPAN (SFN 7710445 - Totals

Awd	**$1,319,191.80**
2	**$2,409,760.60**

Ref #132	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$184,500.00	$184,500.00
	2	$956,000.00	$956,000.00
Ref #133	**202E22900**	**APPROACH SLAB REMOVED, (238 SY)**	
	Awd	$110.00	$26,180.00
	2	$100.00	$23,800.00
Ref #134	**202E23500**	**WEARING COURSE REMOVED, (238 SY)**	
	Awd	$55.00	$13,090.00
	2	$18.00	$4,284.00
Ref #135	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$85,000.00	$85,000.00
Ref #136	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$32,000.00	$32,000.00
	2	$50,000.00	$50,000.00
Ref #137	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (2975 LB)**	
	Awd	$2.30	$6,842.50
	2	$1.70	$5,057.50
Ref #138	**509E25000**	**UNCOATED STEEL REINFORCEMENT, (316 LB)**	
	Awd	$2.30	$726.80
	2	$1.40	$442.40
Ref #139	**509E27000**	**CHROMIUM STEEL REINFORCEMENT, (80662 LB)**	
	Awd	$3.25	$262,151.50
	2	$3.50	$282,317.00
Ref #140	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (4415 FT)**	
	Awd	$1.80	$7,947.00
	2	$1.60	$7,064.00
Ref #141	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (283 EACH)**	
	Awd	$36.00	$10,188.00
	2	$34.00	$9,622.00
Ref #142	**511E33312**	**CLASS QC2 CONCRETE WITH QC/QA, SUPERSTRUCTURE, (413 CY)**	
	Awd	$1,230.00	$507,990.00
	2	$2,000.00	$826,000.00
Ref #143	**511E34451**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (48 CY)**	
	Awd	$1,180.00	$56,640.00
	2	$1,200.00	$57,600.00
Ref #144	**511E44110**	**CLASS QC1 CONCRETE, ABUTMENT NOT INCLUDING FOOTING, (20 CY)**	
	Awd	$2,205.00	$44,100.00
	2	$1,000.00	$20,000.00
Ref #145	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (617 SY)**	
	Awd	$28.00	$17,276.00
	2	$32.00	$19,744.00

Ref #146	**512E33000**	**TYPE 2 WATERPROOFING, (7 SY)**	
	Awd	$80.00	$560.00
	2	$25.00	$175.00
Ref #147	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (287 SY)**	
	Awd	$30.00	$8,610.00
	2	$35.00	$10,045.00
Ref #148	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (88 SF)**	
	Awd	$9.00	$792.00
	2	$5.00	$440.00
Ref #149	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (105 SF)**	
	Awd	$13.00	$1,365.00
	2	$8.00	$840.00
Ref #150	**516E14015**	**INTEGRAL ABUTMENT EXPANSION JOINT SEAL, AS PER PLA, (131 FT)**	
	Awd	$42.00	$5,502.00
	2	$75.00	$9,825.00
Ref #151	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (51 CY)**	
	Awd	$145.00	$7,395.00
	2	$125.00	$6,375.00
Ref #152	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (120 FT)**	
	Awd	$30.00	$3,600.00
	2	$21.00	$2,520.00
Ref #153	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (30 FT)**	
	Awd	$30.00	$900.00
	2	$40.00	$1,200.00
Ref #154	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (5 SF)**	
	Awd	$200.00	$1,000.00
	2	$150.00	$750.00
Ref #155	**526E25011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (251 SY)**	
	Awd	$530.00	$133,030.00
	2	$700.00	$175,700.00
Ref #156	**526E90020**	**TYPE B INSTALLATION, (56 SY)**	
	Awd	$180.00	$10,080.00
	2	$50.00	$2,800.00
Ref #157	**530E00400**	**SPECIAL - STRUCTURES, MISC.: CORING HOLES IN EXIST, (29 EACH)**	
	Awd	$120.00	$3,480.00
	2	$350.00	$10,150.00
Ref #158	**601E20001**	**CRUSHED AGGREGATE SLOPE PROTECTION, AS PER PLAN, (34 SY)**	
	Awd	$70.00	$2,380.00
	2	$80.00	$2,720.00

Section 8 - STRUCTURE OVER 20 FOOT SPAN (SFN 7710534 - Totals

Awd	**$1,398,325.80**
2	**$2,570,470.90**

Ref #159	**100E51200**	**DEPARTMENT'S SHARE OF THE DISPUTE RESOLUTION ADVIS, (30000 EACH)**	
	Awd	$1.00	$30,000.00
	2	$1.00	$30,000.00

Ref #160	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$28,650.00	$28,650.00
	2	$85,000.00	$85,000.00
Ref #161	**108E10000**	**CPM PROGRESS SCHEDULE, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$16,000.00	$16,000.00
Ref #162	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$400,000.00	$400,000.00
	2	$700,000.00	$700,000.00
Ref #163	**619E16020**	**FIELD OFFICE, TYPE C, (20 MNTH)**	
	Awd	$3,500.00	$70,000.00
	2	$2,500.00	$50,000.00
Ref #164	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$35,000.00	$35,000.00
Ref #165	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$360,000.00	$360,000.00
	2	$450,000.00	$450,000.00

Section 9 - INCIDENTALS - Totals

Awd	**$943,650.00**
2	**$1,366,000.00**