# Ohio Department of Transportation
## Official Bid Tabulation
## Pamela Boratyn, Director

Project No. 250065
PID 102330
SUM-SR-SR 8-15.75
Federal
Type: FOUR LANE RESURFACING
Letting Date: 1/30/2025
Completion Date: 9/15/2025

Contract Awarded To: SHELLY COMPANY
Award Amount: $6,724,513.25

Engineer's Estimate: $5,743,000.00

**Bidder 1**
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
**Bid $6,724,513.25**

**Bidder 2**
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
**Bid $6,815,602.98**

**Bidder 3**
KARVO COMPANIES INC
4524 HUDSON DR

STOW, OH 44224-1702
**Bid $7,057,000.00**

**Bidder 4**
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
**Bid $7,217,983.00**

| | | | |
|---|---|---|---|
| **Ref #1** | **202E98100** | **REMOVAL MISC.: BARRIER REFLECTOR, (41 EACH)** | |
| | Awd | $7.00 | $287.00 |
| | 2 | $7.00 | $287.00 |
| | 3 | $5.00 | $205.00 |
| | 4 | $7.00 | $287.00 |
| **Ref #2** | **203E10000** | **EXCAVATION (FOR PAVEMENT REPAIR), (212 CY)** | |
| | Awd | $65.00 | $13,780.00 |
| | 2 | $75.00 | $15,900.00 |
| | 3 | $12.00 | $2,544.00 |
| | 4 | $60.00 | $12,720.00 |
| **Ref #3** | **209E60200** | **LINEAR GRADING, (110 STA)** | |
| | Awd | $70.00 | $7,700.00 |
| | 2 | $95.00 | $10,450.00 |
| | 3 | $75.00 | $8,250.00 |
| | 4 | $195.00 | $21,450.00 |
| **Ref #4** | **623E39501** | **MONUMENT ASSEMBLY ADJUSTED TO GRADE, AS PER PLAN, (10 EACH)** | |
| | Awd | $1,750.00 | $17,500.00 |
| | 2 | $1,750.00 | $17,500.00 |
| | 3 | $1,750.00 | $17,500.00 |
| | 4 | $1,750.00 | $17,500.00 |
| **Ref #5** | **690E91000** | **SPECIAL - AS-BUILT CONSTRUCTION PLANS, (LUMP SUM)** | |
| | Awd | $10,000.00 | $10,000.00 |
| | 2 | $3,000.00 | $3,000.00 |
| | 3 | $493.99 | $493.99 |
| | 4 | $1,000.00 | $1,000.00 |
| **Ref #6** | **690E98000** | **SPECIAL - VERTICAL CLEARANCE, (2 EACH)** | |
| | Awd | $640.00 | $1,280.00 |
| | 2 | $3,000.00 | $6,000.00 |
| | 3 | $640.00 | $1,280.00 |
| | 4 | $2,000.00 | $4,000.00 |

**Section 1 - ROADWAY - Totals**

| | |
|---|---|
| **Awd** | **$50,547.00** |
| **2** | **$53,137.00** |
| **3** | **$30,272.99** |
| **4** | **$56,957.00** |

| | | | |
|---|---|---|---|
| **Ref #7** | **659E10000** | **SEEDING AND MULCHING, (334 SY)** | |
| | Awd | $11.80 | $3,941.20 |
| | 2 | $13.52 | $4,515.68 |
| | 3 | $1.25 | $417.50 |
| | 4 | $11.80 | $3,941.20 |
| **Ref #8** | **659E20000** | **COMMERCIAL FERTILIZER, (0.04 TON)** | |
| | Awd | $945.00 | $37.80 |
| | 2 | $940.00 | $37.60 |
| | 3 | $250.00 | $10.00 |
| | 4 | $945.00 | $37.80 |
| **Ref #9** | **659E31000** | **LIME, (0.07 ACRE)** | |
| | Awd | $60.00 | $4.20 |
| | 2 | $156.00 | $10.92 |
| | 3 | $100.00 | $7.00 |
| | 4 | $60.00 | $4.20 |

| | | | |
|---|---|---|---|
| **Ref #10** | **659E35000** | **WATER, (1.8 MGAL)** | |
| | Awd | $1.00 | $1.80 |
| | 2 | $1.00 | $1.80 |
| | 3 | $1.00 | $1.80 |
| | 4 | $1.00 | $1.80 |
| **Ref #11** | **832E30000** | **EROSION CONTROL, (3000 EACH)** | |
| | Awd | $1.00 | $3,000.00 |
| | 2 | $1.00 | $3,000.00 |
| | 3 | $1.00 | $3,000.00 |
| | 4 | $1.00 | $3,000.00 |

**Section 2 - EROSION CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$6,985.00** |
| **2** | **$7,566.00** |
| **3** | **$3,436.30** |
| **4** | **$6,985.00** |

| | | | |
|---|---|---|---|
| **Ref #12** | **611E99655** | **MANHOLE ADJUSTED TO GRADE, AS PER PLAN, (10 EACH)** | |
| | Awd | $1,800.00 | $18,000.00 |
| | 2 | $1,800.00 | $18,000.00 |
| | 3 | $1,800.00 | $18,000.00 |
| | 4 | $1,800.00 | $18,000.00 |

**Section 3 - DRAINAGE - Totals**

| | |
|---|---|
| **Awd** | **$18,000.00** |
| **2** | **$18,000.00** |
| **3** | **$18,000.00** |
| **4** | **$18,000.00** |

| | | | |
|---|---|---|---|
| **Ref #13** | **251E01000** | **PARTIAL DEPTH PAVEMENT REPAIR (441) (LONGITUDINAL), (1800 SY)** | |
| | Awd | $70.00 | $126,000.00 |
| | 2 | $75.00 | $135,000.00 |
| | 3 | $55.00 | $99,000.00 |
| | 4 | $80.00 | $144,000.00 |
| **Ref #14** | **251E01000** | **PARTIAL DEPTH PAVEMENT REPAIR (441) (TRANSVERSE), (200 SY)** | |
| | Awd | $95.00 | $19,000.00 |
| | 2 | $75.00 | $15,000.00 |
| | 3 | $100.00 | $20,000.00 |
| | 4 | $280.00 | $56,000.00 |
| **Ref #15** | **253E01000** | **PAVEMENT REPAIR, (200 SY)** | |
| | Awd | $110.00 | $22,000.00 |
| | 2 | $350.00 | $70,000.00 |
| | 3 | $95.00 | $19,000.00 |
| | 4 | $300.00 | $60,000.00 |
| **Ref #16** | **254E01000** | **PAVEMENT PLANING, ASPHALT CONCRETE (T=1.5"), (196550 SY)** | |
| | Awd | $1.95 | $383,272.50 |
| | 2 | $3.12 | $613,236.00 |
| | 3 | $3.50 | $687,925.00 |
| | 4 | $1.85 | $363,617.50 |

| | | | |
|---|---|---|---|
| **Ref #17** | **301E56000** | **ASPHALT CONCRETE BASE, PG64-22, (449), (163 CY)** | |
| | Awd | $195.00 | $31,785.00 |
| | 2 | $299.00 | $48,737.00 |
| | 3 | $300.00 | $48,900.00 |
| | 4 | $260.00 | $42,380.00 |
| **Ref #18** | **304E20000** | **AGGREGATE BASE (FOR PAVEMENT REPAIR), (12 CY)** | |
| | Awd | $85.00 | $1,020.00 |
| | 2 | $100.00 | $1,200.00 |
| | 3 | $90.00 | $1,080.00 |
| | 4 | $80.00 | $960.00 |
| **Ref #19** | **407E20000** | **NON-TRACKING TACK COAT, (17691 GAL)** | |
| | Awd | $3.00 | $53,073.00 |
| | 2 | $3.05 | $53,957.55 |
| | 3 | $2.65 | $46,881.15 |
| | 4 | $2.75 | $48,650.25 |
| **Ref #20** | **408E10001** | **PRIME COAT, AS PER PLAN @ 0.40 GAL/SY, (3857 GAL)** | |
| | Awd | $5.00 | $19,285.00 |
| | 2 | $3.50 | $13,499.50 |
| | 3 | $5.00 | $19,285.00 |
| | 4 | $4.00 | $15,428.00 |
| **Ref #21** | **441E70000** | **ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (49 CY)** | |
| | Awd | $215.00 | $10,535.00 |
| | 2 | $300.00 | $14,700.00 |
| | 3 | $175.00 | $8,575.00 |
| | 4 | $392.00 | $19,208.00 |
| **Ref #22** | **442E00100** | **ANTI-SEGREGATION EQUIPMENT, (4111 CY)** | |
| | Awd | $13.00 | $53,443.00 |
| | 2 | $19.00 | $78,109.00 |
| | 3 | $18.00 | $73,998.00 |
| | 4 | $1.00 | $4,111.00 |
| **Ref #23** | **442E10331** | **ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (8191 CY)** | |
| | Awd | $280.00 | $2,293,480.00 |
| | 2 | $305.00 | $2,498,255.00 |
| | 3 | $340.00 | $2,784,940.00 |
| | 4 | $395.00 | $3,235,445.00 |
| **Ref #24** | **617E10101** | **COMPACTED AGGREGATE, AS PER PLAN (T=1"), (282 CY)** | |
| | Awd | $95.00 | $26,790.00 |
| | 2 | $160.00 | $45,120.00 |
| | 3 | $100.00 | $28,200.00 |
| | 4 | $60.00 | $16,920.00 |

**Section 4 - PAVEMENT - Totals**

| | |
|---|---|
| **Awd** | **$3,039,683.50** |
| **2** | **$3,586,814.05** |
| **3** | **$3,837,784.15** |
| **4** | **$4,006,719.75** |

| | | | |
|---|---|---|---|
| **Ref #25** | **638E10801** | **VALVE BOX ADJUSTED TO GRADE, AS PER PLAN, (2 EACH)** | |
| | Awd | $1,500.00 | $3,000.00 |
| | 2 | $1,500.00 | $3,000.00 |
| | 3 | $1,500.00 | $3,000.00 |
| | 4 | $1,500.00 | $3,000.00 |

**Section 5 - WATER WORK - Totals**

| | |
|---|---|
| **Awd** | **$3,000.00** |
| **2** | **$3,000.00** |
| **3** | **$3,000.00** |
| **4** | **$3,000.00** |

| | | | |
|---|---|---|---|
| **Ref #26** | **625E00450** | **CONNECTION, FUSED PULL APART, (4 EACH)** | |
| | Awd | $200.00 | $800.00 |
| | 2 | $200.00 | $800.00 |
| | 3 | $200.00 | $800.00 |
| | 4 | $125.00 | $500.00 |
| **Ref #27** | **625E00480** | **CONNECTION, UNFUSED PERMANENT, (3 EACH)** | |
| | Awd | $200.00 | $600.00 |
| | 2 | $200.00 | $600.00 |
| | 3 | $200.00 | $600.00 |
| | 4 | $125.00 | $375.00 |
| **Ref #28** | **625E10490** | **LIGHT POLE, CONVENTIONAL, AT15B41.7, (1 EACH)** | |
| | Awd | $3,750.00 | $3,750.00 |
| | 2 | $3,750.00 | $3,750.00 |
| | 3 | $3,750.00 | $3,750.00 |
| | 4 | $4,975.00 | $4,975.00 |
| **Ref #29** | **625E10490** | **LIGHT POLE, CONVENTIONAL, ST15B40, (1 EACH)** | |
| | Awd | $4,000.00 | $4,000.00 |
| | 2 | $4,000.00 | $4,000.00 |
| | 3 | $4,000.00 | $4,000.00 |
| | 4 | $6,200.00 | $6,200.00 |
| **Ref #30** | **625E10614** | **LIGHT POLE ANCHOR BOLTS ON STRUCTURE, (4 EACH)** | |
| | Awd | $250.00 | $1,000.00 |
| | 2 | $250.00 | $1,000.00 |
| | 3 | $250.00 | $1,000.00 |
| | 4 | $475.00 | $1,900.00 |
| **Ref #31** | **625E14100** | **LIGHT POLE FOUNDATION, 24" X 8' DEEP, (1 EACH)** | |
| | Awd | $2,000.00 | $2,000.00 |
| | 2 | $2,000.00 | $2,000.00 |
| | 3 | $2,000.00 | $2,000.00 |
| | 4 | $2,900.00 | $2,900.00 |
| **Ref #32** | **625E23200** | **NO. 4 AWG 2400 VOLT DISTRIBUTION CABLE, (645 FT)** | |
| | Awd | $3.00 | $1,935.00 |
| | 2 | $3.00 | $1,935.00 |
| | 3 | $3.00 | $1,935.00 |
| | 4 | $4.40 | $2,838.00 |
| **Ref #33** | **625E23400** | **NO. 10 AWG POLE AND BRACKET CABLE, (336 FT)** | |
| | Awd | $2.00 | $672.00 |
| | 2 | $2.00 | $672.00 |
| | 3 | $2.00 | $672.00 |
| | 4 | $2.00 | $672.00 |
| **Ref #34** | **625E24320** | **1-1/2" DUCT CABLE WITH THREE NO. 4 AWG 2400 VOLT C, (400 FT)** | |
| | Awd | $10.00 | $4,000.00 |
| | 2 | $10.00 | $4,000.00 |
| | 3 | $10.00 | $4,000.00 |
| | 4 | $12.00 | $4,800.00 |

| | | | |
|---|---|---|---|
| **Ref #35** | **625E25400** | **CONDUIT, 2", 725.04, (8 FT)** | |
| | Awd | $50.00 | $400.00 |
| | 2 | $50.00 | $400.00 |
| | 3 | $50.00 | $400.00 |
| | 4 | $85.00 | $680.00 |
| **Ref #36** | **625E26252** | **LUMINAIRE, CONVENTIONAL, SOLID STATE (LED), 115-13, (2 EACH)** | |
| | Awd | $500.00 | $1,000.00 |
| | 2 | $500.00 | $1,000.00 |
| | 3 | $500.00 | $1,000.00 |
| | 4 | $630.00 | $1,260.00 |
| **Ref #37** | **625E29920** | **STRUCTURE JUNCTION BOX, (2 EACH)** | |
| | Awd | $4,000.00 | $8,000.00 |
| | 2 | $4,000.00 | $8,000.00 |
| | 3 | $4,000.00 | $8,000.00 |
| | 4 | $2,675.00 | $5,350.00 |
| **Ref #38** | **625E32000** | **GROUND ROD, (1 EACH)** | |
| | Awd | $250.00 | $250.00 |
| | 2 | $250.00 | $250.00 |
| | 3 | $250.00 | $250.00 |
| | 4 | $300.00 | $300.00 |

**Section 6 - LIGHTING - Totals**

| | |
|---|---|
| **Awd** | **$28,407.00** |
| **2** | **$28,407.00** |
| **3** | **$28,407.00** |
| **4** | **$32,750.00** |

| | | | |
|---|---|---|---|
| **Ref #39** | **621E00100** | **RPM, (152 EACH)** | |
| | Awd | $39.00 | $5,928.00 |
| | 2 | $36.50 | $5,548.00 |
| | 3 | $36.50 | $5,548.00 |
| | 4 | $39.00 | $5,928.00 |
| **Ref #40** | **621E54000** | **RAISED PAVEMENT MARKER REMOVED, (427 EACH)** | |
| | Awd | $5.00 | $2,135.00 |
| | 2 | $5.00 | $2,135.00 |
| | 3 | $1.00 | $427.00 |
| | 4 | $2.00 | $854.00 |
| **Ref #41** | **626E00102** | **BARRIER REFLECTOR, TYPE 1 (ONE-WAY), (185 EACH)** | |
| | Awd | $25.00 | $4,625.00 |
| | 2 | $25.00 | $4,625.00 |
| | 3 | $25.00 | $4,625.00 |
| | 4 | $25.00 | $4,625.00 |
| **Ref #42** | **626E00110** | **BARRIER REFLECTOR, TYPE 2 (ONE-WAY), (19 EACH)** | |
| | Awd | $27.00 | $513.00 |
| | 2 | $27.00 | $513.00 |
| | 3 | $30.00 | $570.00 |
| | 4 | $27.00 | $513.00 |
| **Ref #43** | **630E02100** | **GROUND MOUNTED SUPPORT, NO. 2 POST, (239 FT)** | |
| | Awd | $8.50 | $2,031.50 |
| | 2 | $8.50 | $2,031.50 |
| | 3 | $8.50 | $2,031.50 |
| | 4 | $8.50 | $2,031.50 |

| | | | |
|---|---|---|---|
| **Ref #44** | **630E80100** | **SIGN, FLAT SHEET, (60 SF)** | |
| | Awd | $18.00 | $1,080.00 |
| | 2 | $18.00 | $1,080.00 |
| | 3 | $18.00 | $1,080.00 |
| | 4 | $18.00 | $1,080.00 |
| **Ref #45** | **630E80100** | **SIGN, FLAT SHEET, 730.20, (18 SF)** | |
| | Awd | $18.00 | $324.00 |
| | 2 | $18.00 | $324.00 |
| | 3 | $18.00 | $324.00 |
| | 4 | $18.00 | $324.00 |
| **Ref #46** | **630E84900** | **REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (24 EACH)** | |
| | Awd | $20.00 | $480.00 |
| | 2 | $20.00 | $480.00 |
| | 3 | $20.00 | $480.00 |
| | 4 | $20.00 | $480.00 |
| **Ref #47** | **630E86002** | **REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (24 EACH)** | |
| | Awd | $5.00 | $120.00 |
| | 2 | $5.00 | $120.00 |
| | 3 | $5.00 | $120.00 |
| | 4 | $5.00 | $120.00 |
| **Ref #48** | **646E10400** | **STOP LINE, (45 FT)** | |
| | Awd | $10.00 | $450.00 |
| | 2 | $10.00 | $450.00 |
| | 3 | $10.00 | $450.00 |
| | 4 | $10.00 | $450.00 |
| **Ref #49** | **646E10620** | **CHEVRON MARKING, (600 FT)** | |
| | Awd | $10.00 | $6,000.00 |
| | 2 | $10.00 | $6,000.00 |
| | 3 | $10.00 | $6,000.00 |
| | 4 | $10.00 | $6,000.00 |
| **Ref #50** | **807E12010** | **WET REFLECTIVE EPOXY PAVEMENT MARKING, EDGE LINE, , (10.24 MILE)** | |
| | Awd | $3,500.00 | $35,840.00 |
| | 2 | $3,500.00 | $35,840.00 |
| | 3 | $3,500.00 | $35,840.00 |
| | 4 | $3,500.00 | $35,840.00 |
| **Ref #51** | **807E12110** | **WET REFLECTIVE EPOXY PAVEMENT MARKING, LANE LINE, , (8 MILE)** | |
| | Awd | $1,300.00 | $10,400.00 |
| | 2 | $1,300.00 | $10,400.00 |
| | 3 | $1,300.00 | $10,400.00 |
| | 4 | $1,300.00 | $10,400.00 |
| **Ref #52** | **807E12310** | **WET REFLECTIVE EPOXY PAVEMENT MARKING, CHANNELIZIN, (4800 FT)** | |
| | Awd | $1.75 | $8,400.00 |
| | 2 | $1.75 | $8,400.00 |
| | 3 | $1.75 | $8,400.00 |
| | 4 | $1.75 | $8,400.00 |
| **Ref #53** | **850E10010** | **GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (18.82 MILE)** | |
| | Awd | $1,100.00 | $20,702.00 |
| | 2 | $1,100.00 | $20,702.00 |
| | 3 | $1,100.00 | $20,702.00 |
| | 4 | $1,100.00 | $20,702.00 |

| | | | |
|---|---|---|---|
| **Ref #54** | **850E10130** | **GROOVING FOR 12" RECESSED PAVEMENT MARKING, (ASPHA, (4800 FT)** | |
| | Awd | $0.95 | $4,560.00 |
| | 2 | $0.95 | $4,560.00 |
| | 3 | $0.95 | $4,560.00 |
| | 4 | $0.95 | $4,560.00 |
| **Ref #55** | **850E20010** | **GROOVING FOR 6" RECESSED PAVEMENT MARKING, (CONCRE, (0.74 MILE)** | |
| | Awd | $1,300.00 | $962.00 |
| | 2 | $1,300.00 | $962.00 |
| | 3 | $1,300.00 | $962.00 |
| | 4 | $1,300.00 | $962.00 |
| **Ref #201** | **621E00101** | **RPM, AS PER PLAN, (749 EACH)** | |
| | Awd | $38.00 | $28,462.00 |
| | 2 | $29.00 | $21,721.00 |
| | 3 | $29.00 | $21,721.00 |
| | 4 | $38.00 | $28,462.00 |

**Section 7 - TRAFFIC CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$133,012.50** |
| **2** | **$125,891.50** |
| **3** | **$124,240.50** |
| **4** | **$131,731.50** |

| | | | |
|---|---|---|---|
| **Ref #56** | **614E11110** | **LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (150 HOUR)** | |
| | Awd | $100.00 | $15,000.00 |
| | 2 | $90.00 | $13,500.00 |
| | 3 | $100.00 | $15,000.00 |
| | 4 | $105.00 | $15,750.00 |
| **Ref #57** | **614E12380** | **WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (2 EACH)** | |
| | Awd | $3,000.00 | $6,000.00 |
| | 2 | $3,000.00 | $6,000.00 |
| | 3 | $2,000.00 | $4,000.00 |
| | 4 | $3,000.00 | $6,000.00 |
| **Ref #58** | **614E12460** | **WORK ZONE MARKING SIGN, (6 EACH)** | |
| | Awd | $85.00 | $510.00 |
| | 2 | $85.00 | $510.00 |
| | 3 | $85.00 | $510.00 |
| | 4 | $85.00 | $510.00 |
| **Ref #59** | **614E13000** | **ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (10 CY)** | |
| | Awd | $120.00 | $1,200.00 |
| | 2 | $300.00 | $3,000.00 |
| | 3 | $250.00 | $2,500.00 |
| | 4 | $1,400.00 | $14,000.00 |
| **Ref #60** | **614E13310** | **BARRIER REFLECTOR, TYPE 1 (ONE-WAY), (36 EACH)** | |
| | Awd | $5.00 | $180.00 |
| | 2 | $5.00 | $180.00 |
| | 3 | $5.00 | $180.00 |
| | 4 | $5.00 | $180.00 |
| **Ref #61** | **614E13350** | **OBJECT MARKER, ONE WAY, (36 EACH)** | |
| | Awd | $10.00 | $360.00 |
| | 2 | $10.00 | $360.00 |
| | 3 | $10.00 | $360.00 |
| | 4 | $10.00 | $360.00 |

| | | | |
|---|---|---|---|
| **Ref #62** | **614E18601** | **PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (7 SNMT)** | |
| | Awd | $800.00 | $5,600.00 |
| | 2 | $800.00 | $5,600.00 |
| | 3 | $800.00 | $5,600.00 |
| | 4 | $1,400.00 | $9,800.00 |
| **Ref #63** | **614E20110** | **WORK ZONE LANE LINE, CLASS I, 6", 642 PAINT, (7.49 MILE)** | |
| | Awd | $625.00 | $4,681.25 |
| | 2 | $625.00 | $4,681.25 |
| | 3 | $625.00 | $4,681.25 |
| | 4 | $625.00 | $4,681.25 |
| **Ref #64** | **614E20560** | **WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (7.49 MILE)** | |
| | Awd | $625.00 | $4,681.25 |
| | 2 | $625.00 | $4,681.25 |
| | 3 | $625.00 | $4,681.25 |
| | 4 | $625.00 | $4,681.25 |
| **Ref #65** | **614E22360** | **WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (20.88 MILE)** | |
| | Awd | $675.00 | $14,094.00 |
| | 2 | $675.00 | $14,094.00 |
| | 3 | $675.00 | $14,094.00 |
| | 4 | $675.00 | $14,094.00 |
| **Ref #66** | **614E23210** | **WORK ZONE CHANNELIZING LINE, CLASS I, 12", 642 PAI, (4200 FT)** | |
| | Awd | $0.65 | $2,730.00 |
| | 2 | $0.65 | $2,730.00 |
| | 3 | $0.65 | $2,730.00 |
| | 4 | $0.65 | $2,730.00 |
| **Ref #67** | **614E23690** | **WORK ZONE CHANNELIZING LINE, CLASS III, 12", 642 P, (4200 FT)** | |
| | Awd | $0.65 | $2,730.00 |
| | 2 | $0.65 | $2,730.00 |
| | 3 | $0.65 | $2,730.00 |
| | 4 | $0.65 | $2,730.00 |
| **Ref #68** | **614E24612** | **WORK ZONE DOTTED LINE, CLASS III, 6", 642 PAINT, (1440 FT)** | |
| | Awd | $0.60 | $864.00 |
| | 2 | $0.60 | $864.00 |
| | 3 | $0.60 | $864.00 |
| | 4 | $0.60 | $864.00 |
| **Ref #69** | **622E41100** | **PORTABLE BARRIER, UNANCHORED, (880 FT)** | |
| | Awd | $18.00 | $15,840.00 |
| | 2 | $18.00 | $15,840.00 |
| | 3 | $18.00 | $15,840.00 |
| | 4 | $18.00 | $15,840.00 |
| **Ref #70** | **808E18700** | **DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (12 SNMT)** | |
| | Awd | $575.00 | $6,900.00 |
| | 2 | $575.00 | $6,900.00 |
| | 3 | $575.00 | $6,900.00 |
| | 4 | $1,500.00 | $18,000.00 |

**Section 8 - MAINTENANCE OF TRAFFIC - Totals**

| | |
|---|---|
| **Awd** | **$81,370.50** |
| **2** | **$81,670.50** |
| **3** | **$80,670.50** |
| **4** | **$110,220.50** |

| | | | |
|---|---|---|---|
| **Ref #71** | **201E11001** | **CLEARING AND GRUBBING, AS PER PLAN, AROUND BRIDGES, (LUMP SUM)** | |
| | Awd | $3,000.00 | $3,000.00 |
| | 2 | $3,000.00 | $3,000.00 |
| | 3 | $3,000.00 | $3,000.00 |
| | 4 | $3,000.00 | $3,000.00 |
| **Ref #72** | **512E10100** | **SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (211 SY)** | |
| | Awd | $36.00 | $7,596.00 |
| | 2 | $36.00 | $7,596.00 |
| | 3 | $33.00 | $6,963.00 |
| | 4 | $36.00 | $7,596.00 |
| **Ref #73** | **512E73500** | **TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (1689 SY)** | |
| | Awd | $11.00 | $18,579.00 |
| | 2 | $11.00 | $18,579.00 |
| | 3 | $11.00 | $18,579.00 |
| | 4 | $11.00 | $18,579.00 |
| **Ref #74** | **512E74000** | **REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (211 SY)** | |
| | Awd | $36.00 | $7,596.00 |
| | 2 | $36.00 | $7,596.00 |
| | 3 | $23.00 | $4,853.00 |
| | 4 | $36.00 | $7,596.00 |
| **Ref #75** | **512E74500** | **REMOVAL OF EXISTING PAVEMENT MARKING, (961 FT)** | |
| | Awd | $3.00 | $2,883.00 |
| | 2 | $3.00 | $2,883.00 |
| | 3 | $3.00 | $2,883.00 |
| | 4 | $3.00 | $2,883.00 |

**Section 9 - STRUCTURE REPAIR (SUM-8-16.358) - Totals**

| | |
|---|---|
| **Awd** | **$39,654.00** |
| **2** | **$39,654.00** |
| **3** | **$36,278.00** |
| **4** | **$39,654.00** |

| | | | |
|---|---|---|---|
| **Ref #76** | **202E11201** | **PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)** | |
| | Awd | $20,000.00 | $20,000.00 |
| | 2 | $20,000.00 | $20,000.00 |
| | 3 | $20,000.00 | $20,000.00 |
| | 4 | $20,000.00 | $20,000.00 |
| **Ref #77** | **509E10000** | **EPOXY COATED STEEL REINFORCEMENT, (117 LB)** | |
| | Awd | $10.00 | $1,170.00 |
| | 2 | $10.00 | $1,170.00 |
| | 3 | $10.00 | $1,170.00 |
| | 4 | $10.00 | $1,170.00 |
| **Ref #78** | **509E20001** | **CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (25 LB)** | |
| | Awd | $10.00 | $250.00 |
| | 2 | $10.00 | $250.00 |
| | 3 | $10.00 | $250.00 |
| | 4 | $10.00 | $250.00 |
| **Ref #79** | **511E34448** | **CLASS QC2 CONCRETE, BRIDGE DECK (PARAPET), (4 CY)** | |
| | Awd | $1,000.00 | $4,000.00 |
| | 2 | $1,000.00 | $4,000.00 |
| | 3 | $1,000.00 | $4,000.00 |
| | 4 | $1,000.00 | $4,000.00 |

| | | | |
|---|---|---|---|
| **Ref #80** | **512E10100** | **SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (1787 SY)** | |
| | Awd | $36.00 | $64,332.00 |
| | 2 | $36.00 | $64,332.00 |
| | 3 | $33.00 | $58,971.00 |
| | 4 | $36.00 | $64,332.00 |
| **Ref #81** | **512E73500** | **TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (5114 SY)** | |
| | Awd | $11.00 | $56,254.00 |
| | 2 | $11.00 | $56,254.00 |
| | 3 | $11.00 | $56,254.00 |
| | 4 | $11.00 | $56,254.00 |
| **Ref #82** | **512E74000** | **REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (3000 SY)** | |
| | Awd | $36.00 | $108,000.00 |
| | 2 | $36.00 | $108,000.00 |
| | 3 | $23.00 | $69,000.00 |
| | 4 | $36.00 | $108,000.00 |
| **Ref #83** | **512E74500** | **REMOVAL OF EXISTING PAVEMENT MARKING, (3003 FT)** | |
| | Awd | $3.00 | $9,009.00 |
| | 2 | $3.00 | $9,009.00 |
| | 3 | $3.00 | $9,009.00 |
| | 4 | $3.00 | $9,009.00 |
| **Ref #84** | **514E00050** | **SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (49307 SF)** | |
| | Awd | $13.25 | $653,317.75 |
| | 2 | $15.75 | $776,585.25 |
| | 3 | $13.00 | $640,991.00 |
| | 4 | $15.75 | $776,585.25 |
| **Ref #85** | **514E00056** | **FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (11469 SF)** | |
| | Awd | $10.00 | $114,690.00 |
| | 2 | $3.00 | $34,407.00 |
| | 3 | $6.25 | $71,681.25 |
| | 4 | $3.00 | $34,407.00 |
| **Ref #86** | **514E00060** | **FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (11469 SF)** | |
| | Awd | $9.00 | $103,221.00 |
| | 2 | $2.00 | $22,938.00 |
| | 3 | $5.75 | $65,946.75 |
| | 4 | $2.00 | $22,938.00 |
| **Ref #87** | **514E00066** | **FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (11469 SF)** | |
| | Awd | $9.00 | $103,221.00 |
| | 2 | $1.00 | $11,469.00 |
| | 3 | $5.75 | $65,946.75 |
| | 4 | $1.00 | $11,469.00 |
| **Ref #88** | **514E00504** | **GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (17 MNHR)** | |
| | Awd | $100.00 | $1,700.00 |
| | 2 | $150.00 | $2,550.00 |
| | 3 | $10.00 | $170.00 |
| | 4 | $150.00 | $2,550.00 |
| **Ref #89** | **514E10000** | **FINAL INSPECTION REPAIR, (7 EACH)** | |
| | Awd | $100.00 | $700.00 |
| | 2 | $200.00 | $1,400.00 |
| | 3 | $50.00 | $350.00 |
| | 4 | $200.00 | $1,400.00 |

| | | | |
|---|---|---|---|
| **Ref #90** | **519E11101** | **PATCHING CONCRETE STRUCTURE, AS PER PLAN, (25 SF)** | |
| | Awd | $155.00 | $3,875.00 |
| | 2 | $155.00 | $3,875.00 |
| | 3 | $165.00 | $4,125.00 |
| | 4 | $155.00 | $3,875.00 |
| **Ref #91** | **519E12304** | **PATCHING CONCRETE BRIDGE DECK - TYPE C, (2 SY)** | |
| | Awd | $1,000.00 | $2,000.00 |
| | 2 | $1,000.00 | $2,000.00 |
| | 3 | $1,000.00 | $2,000.00 |
| | 4 | $1,000.00 | $2,000.00 |
| **Ref #92** | **606E10920** | **SPECIAL - NOISE BARRIER (STRUCTURE MOUNTED) (DAMAG, (2430 SF)** | |
| | Awd | $40.00 | $97,200.00 |
| | 2 | $40.00 | $97,200.00 |
| | 3 | $40.00 | $97,200.00 |
| | 4 | $40.00 | $97,200.00 |
| **Ref #93** | **843E50000** | **PATCHING CONCRETE STRUCTURES WITH TROWELABLE MORTA, (1550 SF)** | |
| | Awd | $155.00 | $240,250.00 |
| | 2 | $155.00 | $240,250.00 |
| | 3 | $165.00 | $255,750.00 |
| | 4 | $155.00 | $240,250.00 |
| **Ref #200** | **510E10000** | **DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (8 EACH)** | |
| | Awd | $25.00 | $200.00 |
| | 2 | $25.00 | $200.00 |
| | 3 | $25.00 | $200.00 |
| | 4 | $25.00 | $200.00 |

**Section 10 - STRUCTURE REPAIR (SUM-8-17.090A) - Totals**

| | |
|---|---|
| **Awd** | **$1,583,389.75** |
| **2** | **$1,455,889.25** |
| **3** | **$1,423,014.75** |
| **4** | **$1,455,889.25** |

| | | | |
|---|---|---|---|
| **Ref #94** | **201E11001** | **CLEARING AND GRUBBING, AS PER PLAN, AROUND BRIDGES, (LUMP SUM)** | |
| | Awd | $3,000.00 | $3,000.00 |
| | 2 | $3,000.00 | $3,000.00 |
| | 3 | $3,000.00 | $3,000.00 |
| | 4 | $3,000.00 | $3,000.00 |
| **Ref #95** | **512E73500** | **TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (683 SY)** | |
| | Awd | $11.00 | $7,513.00 |
| | 2 | $11.00 | $7,513.00 |
| | 3 | $11.00 | $7,513.00 |
| | 4 | $11.00 | $7,513.00 |
| **Ref #96** | **512E74500** | **REMOVAL OF EXISTING PAVEMENT MARKING, (369 FT)** | |
| | Awd | $3.00 | $1,107.00 |
| | 2 | $3.00 | $1,107.00 |
| | 3 | $3.00 | $1,107.00 |
| | 4 | $3.00 | $1,107.00 |
| **Ref #97** | **519E11101** | **PATCHING CONCRETE STRUCTURE, AS PER PLAN, (50 SF)** | |
| | Awd | $155.00 | $7,750.00 |
| | 2 | $155.00 | $7,750.00 |
| | 3 | $165.00 | $8,250.00 |
| | 4 | $155.00 | $7,750.00 |

**Section 11 - STRUCTURE REPAIR (SUM-8-17.210R) - Totals**

| | |
|---|---|
| **Awd** | **$19,370.00** |
| **2** | **$19,370.00** |
| **3** | **$19,870.00** |
| **4** | **$19,370.00** |

| | | | |
|---|---|---|---|
| **Ref #98** | **201E11001** | **CLEARING AND GRUBBING, AS PER PLAN, AROUND BRIDGES, (LUMP SUM)** | |
| | Awd | $3,000.00 | $3,000.00 |
| | 2 | $3,000.00 | $3,000.00 |
| | 3 | $3,000.00 | $3,000.00 |
| | 4 | $3,000.00 | $3,000.00 |
| **Ref #99** | **202E47200** | **BRIDGE TERMINAL ASSEMBLY REMOVED FOR REUSE, (2 EACH)** | |
| | Awd | $1,975.00 | $3,950.00 |
| | 2 | $3,960.00 | $7,920.00 |
| | 3 | $1,975.00 | $3,950.00 |
| | 4 | $3,960.00 | $7,920.00 |
| **Ref #100** | **512E10100** | **SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (20 SY)** | |
| | Awd | $36.00 | $720.00 |
| | 2 | $36.00 | $720.00 |
| | 3 | $44.52 | $890.40 |
| | 4 | $36.00 | $720.00 |
| **Ref #101** | **512E73500** | **TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (683 SY)** | |
| | Awd | $11.00 | $7,513.00 |
| | 2 | $11.00 | $7,513.00 |
| | 3 | $11.00 | $7,513.00 |
| | 4 | $11.00 | $7,513.00 |
| **Ref #102** | **512E74000** | **REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (238 SY)** | |
| | Awd | $36.00 | $8,568.00 |
| | 2 | $36.00 | $8,568.00 |
| | 3 | $23.00 | $5,474.00 |
| | 4 | $36.00 | $8,568.00 |
| **Ref #103** | **512E74500** | **REMOVAL OF EXISTING PAVEMENT MARKING, (369 FT)** | |
| | Awd | $3.00 | $1,107.00 |
| | 2 | $3.00 | $1,107.00 |
| | 3 | $3.00 | $1,107.00 |
| | 4 | $3.00 | $1,107.00 |
| **Ref #104** | **519E11101** | **PATCHING CONCRETE STRUCTURE, AS PER PLAN, (70 SF)** | |
| | Awd | $155.00 | $10,850.00 |
| | 2 | $155.00 | $10,850.00 |
| | 3 | $165.00 | $11,550.00 |
| | 4 | $155.00 | $10,850.00 |
| **Ref #105** | **843E50000** | **PATCHING CONCRETE STRUCTURES WITH TROWELABLE MORTA, (130 SF)** | |
| | Awd | $155.00 | $20,150.00 |
| | 2 | $155.00 | $20,150.00 |
| | 3 | $165.00 | $21,450.00 |
| | 4 | $155.00 | $20,150.00 |

**Section 12 - STRUCTURE REPAIR (SUM-8-17.221L) - Totals**

| | |
|---|---|
| **Awd** | **$55,858.00** |
| **2** | **$59,828.00** |
| **3** | **$54,934.40** |
| **4** | **$59,828.00** |

| | | | |
|---|---|---|---|
| **Ref #106** | **201E11001** | **CLEARING AND GRUBBING, AS PER PLAN, AROUND BRIDGES, (LUMP SUM)** | |
| | Awd | $3,000.00 | $3,000.00 |
| | 2 | $3,000.00 | $3,000.00 |
| | 3 | $3,000.00 | $3,000.00 |
| | 4 | $3,000.00 | $3,000.00 |
| **Ref #107** | **512E10100** | **SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (525 SY)** | |
| | Awd | $36.00 | $18,900.00 |
| | 2 | $36.00 | $18,900.00 |
| | 3 | $33.00 | $17,325.00 |
| | 4 | $36.00 | $18,900.00 |
| **Ref #108** | **512E73500** | **TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (679 SY)** | |
| | Awd | $11.00 | $7,469.00 |
| | 2 | $11.00 | $7,469.00 |
| | 3 | $11.00 | $7,469.00 |
| | 4 | $11.00 | $7,469.00 |
| **Ref #109** | **512E74000** | **REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (1099 SY)** | |
| | Awd | $36.00 | $39,564.00 |
| | 2 | $36.00 | $39,564.00 |
| | 3 | $23.00 | $25,277.00 |
| | 4 | $36.00 | $39,564.00 |
| **Ref #110** | **512E74500** | **REMOVAL OF EXISTING PAVEMENT MARKING, (550 FT)** | |
| | Awd | $3.00 | $1,650.00 |
| | 2 | $3.00 | $1,650.00 |
| | 3 | $3.00 | $1,650.00 |
| | 4 | $3.00 | $1,650.00 |
| **Ref #111** | **514E00050** | **SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (9998 SF)** | |
| | Awd | $13.00 | $129,974.00 |
| | 2 | $23.00 | $229,954.00 |
| | 3 | $15.50 | $154,969.00 |
| | 4 | $23.00 | $229,954.00 |
| **Ref #112** | **514E00056** | **FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (1573 SF)** | |
| | Awd | $10.00 | $15,730.00 |
| | 2 | $3.00 | $4,719.00 |
| | 3 | $17.80 | $27,999.40 |
| | 4 | $3.00 | $4,719.00 |
| **Ref #113** | **514E00060** | **FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (1573 SF)** | |
| | Awd | $10.00 | $15,730.00 |
| | 2 | $2.00 | $3,146.00 |
| | 3 | $17.80 | $27,999.40 |
| | 4 | $2.00 | $3,146.00 |
| **Ref #114** | **514E00066** | **FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (1573 SF)** | |
| | Awd | $10.00 | $15,730.00 |
| | 2 | $1.00 | $1,573.00 |
| | 3 | $17.80 | $27,999.40 |
| | 4 | $1.00 | $1,573.00 |

| | | | |
|---|---|---|---|
| **Ref #115** | **514E00504** | **GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (5 MNHR)** | |
| | Awd | $100.00 | $500.00 |
| | 2 | $150.00 | $750.00 |
| | 3 | $10.00 | $50.00 |
| | 4 | $150.00 | $750.00 |
| **Ref #116** | **514E10000** | **FINAL INSPECTION REPAIR, (2 EACH)** | |
| | Awd | $100.00 | $200.00 |
| | 2 | $200.00 | $400.00 |
| | 3 | $50.00 | $100.00 |
| | 4 | $200.00 | $400.00 |
| **Ref #117** | **606E10920** | **SPECIAL - NOISE BARRIER (STRUCTURE MOUNTED) (DAMAG, (650 SF)** | |
| | Awd | $50.00 | $32,500.00 |
| | 2 | $50.00 | $32,500.00 |
| | 3 | $50.00 | $32,500.00 |
| | 4 | $50.00 | $32,500.00 |
| **Ref #118** | **843E50000** | **PATCHING CONCRETE STRUCTURES WITH TROWELABLE MORTA, (230 SF)** | |
| | Awd | $155.00 | $35,650.00 |
| | 2 | $155.00 | $35,650.00 |
| | 3 | $165.00 | $37,950.00 |
| | 4 | $155.00 | $35,650.00 |

**Section 13 - STRUCTURE REPAIR (SUM-8-17.240B) - Totals**

| | |
|---|---|
| **Awd** | **$316,597.00** |
| **2** | **$379,275.00** |
| **3** | **$364,288.20** |
| **4** | **$379,275.00** |

| | | | |
|---|---|---|---|
| **Ref #119** | **201E11001** | **CLEARING AND GRUBBING, AS PER PLAN, AROUND BRIDGES, (LUMP SUM)** | |
| | Awd | $3,000.00 | $3,000.00 |
| | 2 | $3,000.00 | $3,000.00 |
| | 3 | $3,000.00 | $3,000.00 |
| | 4 | $3,000.00 | $3,000.00 |
| **Ref #120** | **202E98000** | **REMOVAL MISC.: CHANNEL CLEANOUT, (LUMP SUM)** | |
| | Awd | $15,000.00 | $15,000.00 |
| | 2 | $15,000.00 | $15,000.00 |
| | 3 | $15,000.00 | $15,000.00 |
| | 4 | $15,000.00 | $15,000.00 |
| **Ref #121** | **601E34100** | **ROCK CHANNEL PROTECTION, TYPE B WITHOUT FILTER, (2 CY)** | |
| | Awd | $500.00 | $1,000.00 |
| | 2 | $500.00 | $1,000.00 |
| | 3 | $500.00 | $1,000.00 |
| | 4 | $500.00 | $1,000.00 |

**Section 14 - STRUCTURE REPAIR (SUM-8-17.720) - Totals**

| | |
|---|---|
| **Awd** | **$19,000.00** |
| **2** | **$19,000.00** |
| **3** | **$19,000.00** |
| **4** | **$19,000.00** |

| | | | |
|---|---|---|---|
| **Ref #122** | **201E11001** | **CLEARING AND GRUBBING, AS PER PLAN, AROUND BRIDGES, (LUMP SUM)** | |
| | Awd | $3,000.00 | $3,000.00 |
| | 2 | $3,000.00 | $3,000.00 |
| | 3 | $3,000.00 | $3,000.00 |
| | 4 | $3,000.00 | $3,000.00 |
| **Ref #123** | **512E10100** | **SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (939 SY)** | |
| | Awd | $36.00 | $33,804.00 |
| | 2 | $36.00 | $33,804.00 |
| | 3 | $33.00 | $30,987.00 |
| | 4 | $36.00 | $33,804.00 |
| **Ref #124** | **512E73500** | **TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (4194 SY)** | |
| | Awd | $11.00 | $46,134.00 |
| | 2 | $11.00 | $46,134.00 |
| | 3 | $11.00 | $46,134.00 |
| | 4 | $11.00 | $46,134.00 |
| **Ref #125** | **512E74000** | **REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (939 SY)** | |
| | Awd | $36.00 | $33,804.00 |
| | 2 | $36.00 | $33,804.00 |
| | 3 | $23.00 | $21,597.00 |
| | 4 | $36.00 | $33,804.00 |
| **Ref #126** | **512E74500** | **REMOVAL OF EXISTING PAVEMENT MARKING, (2462 FT)** | |
| | Awd | $3.00 | $7,386.00 |
| | 2 | $3.00 | $7,386.00 |
| | 3 | $3.00 | $7,386.00 |
| | 4 | $3.00 | $7,386.00 |
| **Ref #127** | **519E12304** | **PATCHING CONCRETE BRIDGE DECK - TYPE C, (2 SY)** | |
| | Awd | $1,000.00 | $2,000.00 |
| | 2 | $1,000.00 | $2,000.00 |
| | 3 | $1,000.00 | $2,000.00 |
| | 4 | $1,000.00 | $2,000.00 |

**Section 15 - STRUCTURE REPAIR (SUM-8-17.720B) - Totals**

| | |
|---|---|
| **Awd** | **$126,128.00** |
| **2** | **$126,128.00** |
| **3** | **$111,104.00** |
| **4** | **$126,128.00** |

| | | | |
|---|---|---|---|
| **Ref #128** | **201E11001** | **CLEARING AND GRUBBING, AS PER PLAN, AROUND BRIDGES, (LUMP SUM)** | |
| | Awd | $3,000.00 | $3,000.00 |
| | 2 | $3,000.00 | $3,000.00 |
| | 3 | $3,000.00 | $3,000.00 |
| | 4 | $3,000.00 | $3,000.00 |
| **Ref #129** | **512E10100** | **SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (967 SY)** | |
| | Awd | $36.00 | $34,812.00 |
| | 2 | $36.00 | $34,812.00 |
| | 3 | $33.00 | $31,911.00 |
| | 4 | $36.00 | $34,812.00 |
| **Ref #130** | **512E73500** | **TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (4066 SY)** | |
| | Awd | $11.00 | $44,726.00 |
| | 2 | $11.00 | $44,726.00 |
| | 3 | $11.00 | $44,726.00 |
| | 4 | $11.00 | $44,726.00 |

| | | | |
|---|---|---|---|
| **Ref #131** | **512E74000** | **REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (967 SY)** | |
| | Awd | $36.00 | $34,812.00 |
| | 2 | $36.00 | $34,812.00 |
| | 3 | $23.00 | $22,241.00 |
| | 4 | $36.00 | $34,812.00 |
| **Ref #132** | **512E74500** | **REMOVAL OF EXISTING PAVEMENT MARKING, (2387 FT)** | |
| | Awd | $3.00 | $7,161.00 |
| | 2 | $3.00 | $7,161.00 |
| | 3 | $3.00 | $7,161.00 |
| | 4 | $3.00 | $7,161.00 |

**Section 16 - STRUCTURE REPAIR (SUM-8-17.730A) - Totals**

| | |
|---|---|
| **Awd** | **$124,511.00** |
| **2** | **$124,511.00** |
| **3** | **$109,039.00** |
| **4** | **$124,511.00** |

| | | | |
|---|---|---|---|
| **Ref #133** | **103E05000** | **PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)** | |
| | Awd | $20,000.00 | $20,000.00 |
| | 2 | $28,000.00 | $28,000.00 |
| | 3 | $49,266.71 | $49,266.71 |
| | 4 | $30,000.00 | $30,000.00 |
| **Ref #134** | **614E11000** | **MAINTAINING TRAFFIC, (LUMP SUM)** | |
| | Awd | $833,000.00 | $833,000.00 |
| | 2 | $431,461.68 | $431,461.68 |
| | 3 | $325,000.00 | $325,000.00 |
| | 4 | $209,065.00 | $209,065.00 |
| **Ref #135** | **619E16010** | **FIELD OFFICE, TYPE B, (6 MNTH)** | |
| | Awd | $3,000.00 | $18,000.00 |
| | 2 | $3,000.00 | $18,000.00 |
| | 3 | $2,500.00 | $15,000.00 |
| | 4 | $3,000.00 | $18,000.00 |
| **Ref #136** | **623E10000** | **CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)** | |
| | Awd | $8,000.00 | $8,000.00 |
| | 2 | $10,000.00 | $10,000.00 |
| | 3 | $4,393.50 | $4,393.50 |
| | 4 | $10,000.00 | $10,000.00 |
| **Ref #137** | **624E10000** | **MOBILIZATION, (LUMP SUM)** | |
| | Awd | $200,000.00 | $200,000.00 |
| | 2 | $200,000.00 | $200,000.00 |
| | 3 | $400,000.00 | $400,000.00 |
| | 4 | $360,899.00 | $360,899.00 |

**Section 17 - INCIDENTALS - Totals**

| | |
|---|---|
| **Awd** | **$1,079,000.00** |
| **2** | **$687,461.68** |
| **3** | **$793,660.21** |
| **4** | **$627,964.00** |