Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250075
PID 117542
ROS-Scioto Trail SF PV
Non-Federal
Type: TWO LANE RESURFACING
Letting Date: 1/30/2025
Completion Date: 8/31/2025

Contract Awarded To: FILLMORE CONSTRUCTION
Award Amount: $248,562.25

Engineer's Estimate: $230,000.00

Bidder 1
FILLMORE CONSTRUCTION
11741 St Rt 72
Highland
Leesburg, OH 45135
Bid $248,562.25

Bidder 2
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $255,369.65

Bidder 3
HENRY W BERGMAN INC
218 E NINTH ST
Ottawa
GENOA, OH 43430
Bid $288,282.67

Bidder 4
SCIOTO VALLEY PAVING LLC
5554 BIG BEAR CREEK ROAD
Scioto
LUCASVILLE, OH 45648
Bid $306,516.27

Bidder 5
ROBERTS PAVING INC
4354 WILDCAT RD
Highland
HILLSBORO, OH 45133
Bid $323,716.28

Ref #1	**202E52990**	**SPECIAL - PARKING BLOCK REMOVED, (1 EACH)**	
	Awd	$50.00	$50.00
	2	$100.00	$100.00
	3	$400.00	$400.00
	4	$150.00	$150.00
	5	$110.00	$110.00
Ref #2	**202E53010**	**SPECIAL - PARKING BLOCK REMOVED AND RESET, (10 EACH)**	
	Awd	$100.00	$1,000.00
	2	$360.00	$3,600.00
	3	$200.00	$2,000.00
	4	$100.00	$1,000.00
	5	$150.00	$1,500.00
Ref #3	**204E10000**	**SUBGRADE COMPACTION, (175 SY)**	
	Awd	$5.00	$875.00
	2	$6.00	$1,050.00
	3	$1.00	$175.00
	4	$5.00	$875.00
	5	$15.55	$2,721.25
Ref #4	**690E50500**	**SPECIAL - CONCRETE PARKING BLOCK, (1 EACH)**	
	Awd	$200.00	$200.00
	2	$300.00	$300.00
	3	$500.00	$500.00
	4	$200.00	$200.00
	5	$250.00	$250.00

Section 1 - ROADWAY - Totals

Awd	**$2,125.00**
2	**$5,050.00**
3	**$3,075.00**
4	**$2,225.00**
5	**$4,581.25**

Ref #5	**251E01001**	**PARTIAL DEPTH PAVEMENT REPAIR (441), AS PER PLAN, (70 SY)**	
	Awd	$100.00	$7,000.00
	2	$96.50	$6,755.00
	3	$150.00	$10,500.00
	4	$50.00	$3,500.00
	5	$53.27	$3,728.90
Ref #6	**254E01001**	**PAVEMENT PLANING, ASPHALT CONCRETE, AS PER PLAN, 1, (100 SY)**	
	Awd	$10.00	$1,000.00
	2	$60.00	$6,000.00
	3	$25.00	$2,500.00
	4	$30.00	$3,000.00
	5	$40.00	$4,000.00
Ref #7	**407E20000**	**NON-TRACKING TACK COAT, (1651 GAL)**	
	Awd	$5.00	$8,255.00
	2	$3.90	$6,438.90
	3	$3.50	$5,778.50
	4	$0.25	$412.75
	5	$6.25	$10,318.75

Ref #8	**422E11000**	**AGGREGATE, SINGLE CHIP SEAL, TYPE A, (12991 SY)**	
	Awd	$1.75	$22,734.25
	2	$1.95	$25,332.45
	3	$0.77	$10,003.07
	4	$2.08	$27,021.28
	5	$1.68	$21,824.88
Ref #9	**422E25000**	**EMULSION, CHIP SEAL, (5196 GAL)**	
	Awd	$8.00	$41,568.00
	2	$3.45	$17,926.20
	3	$4.50	$23,382.00
	4	$6.44	$33,462.24
	5	$5.50	$28,578.00
Ref #10	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (223 CY)**	
	Awd	$250.00	$55,750.00
	2	$265.00	$59,095.00
	3	$320.00	$71,360.00
	4	$400.00	$89,200.00
	5	$337.00	$75,151.00
Ref #11	**441E50201**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (448, (361 CY)**	
	Awd	$230.00	$83,030.00
	2	$233.00	$84,113.00
	3	$330.00	$119,130.00
	4	$285.00	$102,885.00
	5	$337.00	$121,657.00
Ref #12	**617E10100**	**COMPACTED AGGREGATE, (51 CY)**	
	Awd	$100.00	$5,100.00
	2	$155.00	$7,905.00
	3	$200.00	$10,200.00
	4	$50.00	$2,550.00
	5	$172.00	$8,772.00

Section 2 - PAVEMENT - Totals

Awd	**$224,437.25**
2	**$213,565.55**
3	**$252,853.57**
4	**$262,031.27**
5	**$274,030.53**

Ref #13	**642E00400**	**CHANNELIZING LINE, 8", TYPE 1, (70 FT)**	
	Awd	$10.00	$700.00
	2	$2.00	$140.00
	3	$2.00	$140.00
	4	$12.00	$840.00
	5	$11.00	$770.00
Ref #14	**642E00500**	**STOP LINE, TYPE 1, (24 FT)**	
	Awd	$15.00	$360.00
	2	$6.00	$144.00
	3	$6.00	$144.00
	4	$18.00	$432.00
	5	$16.00	$384.00

Ref #15	**642E00700**	**TRANSVERSE/DIAGONAL LINE, TYPE 1, (101 FT)**	
	Awd	$10.00	$1,010.00
	2	$6.00	$606.00
	3	$6.00	$606.00
	4	$12.00	$1,212.00
	5	$11.00	$1,111.00
Ref #16	**642E01200**	**PARKING LOT STALL MARKING, TYPE 1, (273 FT)**	
	Awd	$10.00	$2,730.00
	2	$1.70	$464.10
	3	$1.70	$464.10
	4	$12.00	$3,276.00
	5	$11.50	$3,139.50

Section 3 - TRAFFIC CONTROL - Totals

Awd	**$4,800.00**
2	**$1,354.10**
3	**$1,354.10**
4	**$5,760.00**
5	**$5,404.50**

Ref #17	**614E12460**	**WORK ZONE MARKING SIGN, (4 EACH)**	
	Awd	$150.00	$600.00
	2	$100.00	$400.00
	3	$250.00	$1,000.00
	4	$250.00	$1,000.00
	5	$2,400.00	$9,600.00

Section 4 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$600.00**
2	**$400.00**
3	**$1,000.00**
4	**$1,000.00**
5	**$9,600.00**

Ref #18	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$4,600.00	$4,600.00
	2	$3,000.00	$3,000.00
	3	$3,500.00	$3,500.00
	4	$5,500.00	$5,500.00
	5	$3,100.00	$3,100.00
Ref #19	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$15,000.00	$15,000.00
	3	$7,000.00	$7,000.00
	4	$6,500.00	$6,500.00
	5	$6,500.00	$6,500.00
Ref #20	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$3,500.00	$3,500.00
	2	$4,000.00	$4,000.00
	3	$2,500.00	$2,500.00
	4	$3,500.00	$3,500.00
	5	$2,500.00	$2,500.00

Ref #21	624E10000	MOBILIZATION, (LUMP SUM)	
	Awd	$3,500.00	$3,500.00
	2	$13,000.00	$13,000.00
	3	$17,000.00	$17,000.00
	4	$20,000.00	$20,000.00
	5	$18,000.00	$18,000.00

Section 5 - INCIDENTALS - Totals

Awd	**$16,600.00**
2	**$35,000.00**
3	**$30,000.00**
4	**$35,500.00**
5	**$30,100.00**