Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250186
PID 119141
ATH-US 33-18.78
Federal
Type: MAJOR WIDENING
Letting Date: 4/10/2025
Completion Date: 11/1/2028

Contract Awarded To: KOKOSING CONSTRUCTION COMPANY INC
Award Amount: $61,334,604.20

Engineer's Estimate: $57,760,000.00

Bidder 1
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $61,334,604.20

Ref #1	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**		
	Awd	$320,000.00	$320,000.00	
Ref #2	**202E20010**	**HEADWALL REMOVED, (12 EACH)**		
	Awd	$770.00	$9,240.00	
Ref #3	**202E23000**	**PAVEMENT REMOVED, (44739 SY)**		
	Awd	$6.00	$268,434.00	
Ref #4	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (20322 FT)**		
	Awd	$10.00	$203,220.00	
Ref #5	**202E35200**	**PIPE REMOVED, OVER 24" DIAMETER, (91 FT)**		
	Awd	$90.00	$8,190.00	
Ref #6	**202E38000**	**GUARDRAIL REMOVED, (17408 FT)**		
	Awd	$1.90	$33,075.20	
Ref #7	**202E42000**	**ANCHOR ASSEMBLY REMOVED, TYPE A, (4 EACH)**		
	Awd	$250.00	$1,000.00	
Ref #8	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (9 EACH)**		
	Awd	$125.00	$1,125.00	
Ref #9	**202E42206**	**ANCHOR ASSEMBLY REMOVED (B-98), (1 EACH)**		
	Awd	$150.00	$150.00	
Ref #10	**202E42206**	**ANCHOR ASSEMBLY REMOVED (E-98), (1 EACH)**		
	Awd	$150.00	$150.00	
Ref #11	**202E53100**	**MAILBOX REMOVED, (3 EACH)**		
	Awd	$80.00	$240.00	
Ref #12	**202E58100**	**CATCH BASIN REMOVED, (19 EACH)**		
	Awd	$1,200.00	$22,800.00	
Ref #13	**202E70120**	**SPECIAL - PIPE CLEANOUT, 27" TO 48", (1818 FT)**		
	Awd	$6.00	$10,908.00	
Ref #14	**202E70130**	**SPECIAL - PIPE CLEANOUT OVER 48", (245 FT)**		
	Awd	$19.00	$4,655.00	
Ref #15	**202E75000**	**FENCE REMOVED, (379 FT)**		
	Awd	$5.00	$1,895.00	
Ref #16	**202E98000**	**REMOVAL MISC.: GUARDRAIL REMOVED FOR STORAGE, (LUMP SUM)**		
	Awd	$2,400.00	$2,400.00	
Ref #17	**203E10000**	**EXCAVATION, (1615644 CY)**		
	Awd	$8.76	$14,153,041.44	
Ref #18	**203E20000**	**EMBANKMENT, (1927050 CY)**		
	Awd	$2.00	$3,854,100.00	
Ref #19	**203E35001**	**GRANULAR EMBANKMENT, AS PER PLAN, (17434 CY)**		
	Awd	$100.00	$1,743,400.00	
Ref #20	**204E10000**	**SUBGRADE COMPACTION, (167767 SY)**		
	Awd	$1.80	$301,980.60	
Ref #21	**204E45000**	**PROOF ROLLING, (56 HOUR)**		
	Awd	$250.00	$14,000.00	
Ref #22	**208E10000**	**PRE-BLAST CONDITION SURVEY, (LUMP SUM)**		
	Awd	$23,565.30	$23,565.30	
Ref #23	**208E12000**	**BLASTING CONSULTANT, (LUMP SUM)**		
	Awd	$8,500.00	$8,500.00	

Ref #24	**208E13000**	**AIR BLAST AND NOISE CONTROL, (LUMP SUM)**		
	Awd	$19,500.00	$19,500.00	
Ref #25	**208E14000**	**VIBRATION CONTROL AND MONITORING, (LUMP SUM)**		
	Awd	$19,500.00	$19,500.00	
Ref #26	**208E15000**	**PRESPLITTING, (1556 SY)**		
	Awd	$30.00	$46,680.00	
Ref #27	**208E16000**	**HYDROLOGIST, (LUMP SUM)**		
	Awd	$85,000.00	$85,000.00	
Ref #28	**606E15050**	**GUARDRAIL, TYPE MGS, (33269 FT)**		
	Awd	$17.06	$567,569.14	
Ref #29	**606E15400**	**MGS GUARDRAIL, TYPE 8, (250 FT)**		
	Awd	$27.24	$6,810.00	
Ref #30	**606E15550**	**GUARDRAIL, BARRIER DESIGN, TYPE MGS, (375 FT)**		
	Awd	$31.20	$11,700.00	
Ref #31	**606E17500**	**POST END ANCHOR (OR CONCRETE BLOCK END ANCHOR), (1 EACH)**		
	Awd	$1,300.00	$1,300.00	
Ref #32	**606E20050**	**ROUNDED END SECTION, (1 EACH)**		
	Awd	$60.00	$60.00	
Ref #33	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, MASH 2016, (25 EACH)**		
	Awd	$2,200.00	$55,000.00	
Ref #34	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (34 EACH)**		
	Awd	$1,000.00	$34,000.00	
Ref #35	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (8 EACH)**		
	Awd	$1,980.00	$15,840.00	
Ref #36	**606E60012**	**IMPACT ATTENUATOR, TYPE 1 (BIDIRECTIONAL), (6 EACH)**		
	Awd	$7,400.00	$44,400.00	
Ref #37	**606E60028**	**IMPACT ATTENUATOR, TYPE 2 (BIDIRECTIONAL), 62 MPH , (2 EACH)**		
	Awd	$34,770.28	$69,540.56	
Ref #38	**607E15000**	**FENCE, TYPE 47, (386 FT)**		
	Awd	$47.80	$18,450.80	
Ref #39	**607E40500**	**GATE, TYPE 47, (1 EACH)**		
	Awd	$2,600.00	$2,600.00	
Ref #40	**623E40500**	**REFERENCE MONUMENT, TYPE A, (50 EACH)**		
	Awd	$480.00	$24,000.00	
Ref #41	**690E12010**	**SPECIAL - GEOTEXTILE FABRIC, 712.09, TYPE A, (30397 SY)**		
	Awd	$1.50	$45,595.50	
Ref #42	**690E50100**	**SPECIAL - MAILBOX SUPPORT SYSTEM, SINGLE, (3 EACH)**		
	Awd	$300.00	$900.00	

Section 1 - ROADWAY - Totals

Awd	**$22,054,515.54**

Ref #43	**601E11000**	**RIPRAP, TYPE D, (26 SY)**		
	Awd	$980.00	$25,480.00	
Ref #44	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (61 SY)**		
	Awd	$250.00	$15,250.00	

Ref #45	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (401 SY)**		
	Awd	$100.00	$40,100.00	
Ref #46	**601E32100**	**ROCK CHANNEL PROTECTION, TYPE B WITH FILTER, (135 CY)**		
	Awd	$140.00	$18,900.00	
Ref #47	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (107 CY)**		
	Awd	$150.00	$16,050.00	
Ref #48	**601E32300**	**ROCK CHANNEL PROTECTION, TYPE D WITH FILTER, (786 CY)**		
	Awd	$170.00	$133,620.00	
Ref #49	**659E00100**	**SOIL ANALYSIS TEST, (12 EACH)**		
	Awd	$25.00	$300.00	
Ref #50	**659E00300**	**TOPSOIL, (11852 CY)**		
	Awd	$11.00	$130,372.00	
Ref #51	**659E10000**	**SEEDING AND MULCHING, (547116 SY)**		
	Awd	$0.60	$328,269.60	
Ref #52	**659E10001**	**SEEDING AND MULCHING, AS PER PLAN, (92645 SY)**		
	Awd	$0.55	$50,954.75	
Ref #53	**659E14000**	**REPAIR SEEDING AND MULCHING, (27358 SY)**		
	Awd	$0.60	$16,414.80	
Ref #54	**659E15000**	**INTER-SEEDING, (27358 SY)**		
	Awd	$0.01	$273.58	
Ref #55	**659E20000**	**COMMERCIAL FERTILIZER, (76.31 TON)**		
	Awd	$250.00	$19,077.50	
Ref #56	**659E31000**	**LIME, (113.05 ACRE)**		
	Awd	$25.00	$2,826.25	
Ref #57	**659E35000**	**WATER, (2216 MGAL)**		
	Awd	$0.01	$22.16	
Ref #58	**659E40000**	**MOWING, (137 MSF)**		
	Awd	$1.00	$137.00	
Ref #59	**670E00700**	**DITCH EROSION PROTECTION, (122488 SY)**		
	Awd	$1.15	$140,861.20	
Ref #60	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**		
	Awd	$9,500.00	$9,500.00	
Ref #61	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**		
	Awd	$50,000.00	$50,000.00	
Ref #62	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**		
	Awd	$43,000.00	$43,000.00	
Ref #63	**832E30000**	**EROSION CONTROL, (1139504 EACH)**		
	Awd	$1.00	$1,139,504.00	
Ref #64	**836E10000**	**SEEDING AND EROSION CONTROL WITH TURF REINFORCING , (3939 SY)**		
	Awd	$5.00	$19,695.00	
Ref #65	**836E10020**	**SEEDING AND EROSION CONTROL WITH TURF REINFORCING , (2134 SY)**		
	Awd	$4.00	$8,536.00	
Ref #66	**836E10030**	**SEEDING AND EROSION CONTROL WITH TURF REINFORCING , (3675 SY)**		
	Awd	$4.50	$16,537.50	

Section 2 - EROSION CONTROL - Totals

Awd		**$2,225,681.34**

Ref #67	**602E20000**	**CONCRETE MASONRY, (57.3 CY)**		
	Awd	$5,400.00	$309,420.00	
Ref #68	**605E11100**	**6" SHALLOW PIPE UNDERDRAINS, (31432 FT)**		
	Awd	$14.00	$440,048.00	
Ref #69	**605E13300**	**6" UNCLASSIFIED PIPE UNDERDRAINS, (5820 FT)**		
	Awd	$20.00	$116,400.00	
Ref #70	**605E13402**	**6" UNCLASSIFIED PIPE UNDERDRAINS FOR SPRINGS, (44 FT)**		
	Awd	$30.00	$1,320.00	
Ref #71	**605E13500**	**6" ROCK CUT UNDERDRAINS, (16232 FT)**		
	Awd	$18.00	$292,176.00	
Ref #72	**605E14000**	**6" BASE PIPE UNDERDRAINS, (24434 FT)**		
	Awd	$14.00	$342,076.00	
Ref #73	**605E31100**	**AGGREGATE DRAINS, (952 FT)**		
	Awd	$21.00	$19,992.00	
Ref #74	**605E32200**	**AGGREGATE DRAINS FOR SPRINGS, (44 FT)**		
	Awd	$16.00	$704.00	
Ref #75	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (5197 FT)**		
	Awd	$50.00	$259,850.00	
Ref #76	**611E00900**	**6" CONDUIT, TYPE B, (100 FT)**		
	Awd	$54.00	$5,400.00	
Ref #77	**611E01400**	**6" CONDUIT, TYPE E, (100 FT)**		
	Awd	$54.00	$5,400.00	
Ref #78	**611E01400**	**6" CONDUIT, TYPE E, 707.31, (19160 FT)**		
	Awd	$6.00	$114,960.00	
Ref #79	**611E01500**	**6" CONDUIT, TYPE F, (100 FT)**		
	Awd	$54.00	$5,400.00	
Ref #80	**611E01500**	**6" CONDUIT, TYPE F, 707.33, (3433 FT)**		
	Awd	$42.00	$144,186.00	
Ref #81	**611E04400**	**12" CONDUIT, TYPE B, (1254 FT)**		
	Awd	$225.00	$282,150.00	
Ref #82	**611E04600**	**12" CONDUIT, TYPE C, (1152 FT)**		
	Awd	$163.00	$187,776.00	
Ref #83	**611E04900**	**12" CONDUIT, TYPE D, (50 FT)**		
	Awd	$185.00	$9,250.00	
Ref #84	**611E05900**	**15" CONDUIT, TYPE B, (69 FT)**		
	Awd	$205.00	$14,145.00	
Ref #85	**611E06100**	**15" CONDUIT, TYPE C, (6798 FT)**		
	Awd	$155.00	$1,053,690.00	
Ref #86	**611E07400**	**18" CONDUIT, TYPE B, (1658 FT)**		
	Awd	$260.00	$431,080.00	
Ref #87	**611E07600**	**18" CONDUIT, TYPE C, (280 FT)**		
	Awd	$196.00	$54,880.00	

Ref #88	**611E10200**	**24" CONDUIT, TYPE A, (336 FT)**		
	Awd	$250.00	$84,000.00	
Ref #89	**611E10200**	**24" CONDUIT, TYPE A, 706.02, 707.02 (0.064) ALUMIN, (209 FT)**		
	Awd	$240.00	$50,160.00	
Ref #90	**611E10400**	**24" CONDUIT, TYPE B, (402 FT)**		
	Awd	$255.00	$102,510.00	
Ref #91	**611E13200**	**30" CONDUIT, TYPE A, 706.02, OR 36" TYPE A, 707.02, (281 FT)**		
	Awd	$330.00	$92,730.00	
Ref #92	**611E13400**	**30" CONDUIT, TYPE B, (17 FT)**		
	Awd	$475.00	$8,075.00	
Ref #93	**611E16200**	**36" CONDUIT, TYPE A, 706.02 OR 42" TYPE A, 707.02,, (764 FT)**		
	Awd	$466.00	$356,024.00	
Ref #94	**611E16400**	**36" CONDUIT, TYPE B, (186 FT)**		
	Awd	$350.00	$65,100.00	
Ref #95	**611E19200**	**42" CONDUIT, TYPE A, 707.02 (0.064) ALUMINIZED, 70, (452 FT)**		
	Awd	$380.00	$171,760.00	
Ref #96	**611E20700**	**48" CONDUIT, TYPE A, 706.02, OR 54" TYPE A, 707.02, (260 FT)**		
	Awd	$430.00	$111,800.00	
Ref #97	**611E21100**	**48" CONDUIT, TYPE C, (256 FT)**		
	Awd	$470.00	$120,320.00	
Ref #98	**611E22400**	**54" CONDUIT, TYPE B, (280 FT)**		
	Awd	$610.00	$170,800.00	
Ref #99	**611E98180**	**CATCH BASIN, NO. 3A, (2 EACH)**		
	Awd	$8,000.00	$16,000.00	
Ref #100	**611E98230**	**CATCH BASIN, NO. 4, (42 EACH)**		
	Awd	$10,000.00	$420,000.00	
Ref #101	**611E98300**	**CATCH BASIN, NO. 5, (1 EACH)**		
	Awd	$14,000.00	$14,000.00	
Ref #102	**611E98470**	**CATCH BASIN, NO. 2-2B, (2 EACH)**		
	Awd	$4,600.00	$9,200.00	
Ref #103	**611E98505**	**CATCH BASIN, NO. 2-2C, AS PER PLAN, (23 EACH)**		
	Awd	$5,100.00	$117,300.00	
Ref #104	**611E98510**	**CATCH BASIN, NO. 2-3, (1 EACH)**		
	Awd	$5,500.00	$5,500.00	
Ref #105	**611E98570**	**CATCH BASIN, NO. 2-5, (2 EACH)**		
	Awd	$10,500.00	$21,000.00	
Ref #106	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (129 EACH)**		
	Awd	$850.00	$109,650.00	
Ref #107	**611E99731**	**JUNCTION CHAMBER, AS PER PLAN, (2 EACH)**		
	Awd	$56,000.00	$112,000.00	
Ref #108	**899E10000**	**CURED-IN-PLACE PIPE LINER (42" DIAMETER), (1818 FT)**		
	Awd	$420.00	$763,560.00	
Ref #109	**899E10000**	**CURED-IN-PLACE PIPE LINER (54" DIAMETER), (245 FT)**		
	Awd	$550.00	$134,750.00	
Ref #400	**611E99574**	**MANHOLE, NO. 3, (1 EACH)**		
	Awd	$9,600.00	$9,600.00	

Section 3 - DRAINAGE - Totals

Awd		**$7,156,142.00**

Ref #110	**251E01010**	**PARTIAL DEPTH PAVEMENT REPAIR (441), (262 CY)**		
	Awd	$375.00	$98,250.00	
Ref #111	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (26329 FT)**		
	Awd	$1.54	$40,546.66	
Ref #112	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (1.5" THICKNESS, (1143 SY)**		
	Awd	$15.00	$17,145.00	
Ref #113	**255E11000**	**FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT,, (369 SY)**		
	Awd	$432.87	$159,729.03	
Ref #114	**255E20000**	**FULL DEPTH PAVEMENT SAWING, (2976 FT)**		
	Awd	$1.54	$4,583.04	
Ref #115	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (4 CY)**		
	Awd	$2,000.00	$8,000.00	
Ref #116	**302E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (21821 CY)**		
	Awd	$186.75	$4,075,071.75	
Ref #117	**304E20000**	**AGGREGATE BASE, (27349 CY)**		
	Awd	$95.00	$2,598,155.00	
Ref #118	**407E13900**	**TACK COAT, 702.13, (7824 GAL)**		
	Awd	$4.05	$31,687.20	
Ref #119	**407E20000**	**NON-TRACKING TACK COAT, (22061 GAL)**		
	Awd	$4.40	$97,068.40	
Ref #120	**411E10000**	**STABILIZED CRUSHED AGGREGATE, (593 CY)**		
	Awd	$150.00	$88,950.00	
Ref #121	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (48 CY)**		
	Awd	$265.00	$12,720.00	
Ref #122	**441E70201**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (449, (40 CY)**		
	Awd	$675.00	$27,000.00	
Ref #123	**441E70500**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), (D, (18 CY)**		
	Awd	$335.00	$6,030.00	
Ref #124	**441E70800**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (449, (909 CY)**		
	Awd	$320.00	$290,880.00	
Ref #125	**442E10000**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (1081 CY)**		
	Awd	$247.00	$267,007.00	
Ref #126	**442E10080**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (7549 CY)**		
	Awd	$207.00	$1,562,643.00	
Ref #127	**442E10100**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 19 MM, TYPE , (5700 CY)**		
	Awd	$200.00	$1,140,000.00	
Ref #128	**442E10300**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (8848 CY)**		
	Awd	$240.00	$2,123,520.00	
Ref #129	**609E24510**	**CURB, TYPE 4-C, (64 FT)**		
	Awd	$110.00	$7,040.00	
Ref #130	**609E60000**	**9" CONCRETE TRAFFIC ISLAND, (29 CY)**		
	Awd	$715.00	$20,735.00	

Ref #131	**617E10100**	**COMPACTED AGGREGATE, (338 CY)**	
	Awd	$180.00	$60,840.00
Ref #132	**617E20000**	**SHOULDER PREPARATION, (8550 SY)**	
	Awd	$2.40	$20,520.00
Ref #133	**618E40600**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (18 MILE)**	
	Awd	$1,058.33	$19,049.94
Ref #401	**442E00100**	**ANTI-SEGREGATION EQUIPMENT, (16397 CY)**	
	Awd	$7.25	$118,878.25

Section 4 - PAVEMENT - Totals

Awd	**$12,896,049.27**

Ref #134	**625E00450**	**CONNECTION, FUSED PULL APART, (76 EACH)**	
	Awd	$220.00	$16,720.00
Ref #135	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (120 EACH)**	
	Awd	$180.00	$21,600.00
Ref #136	**625E10490**	**LIGHT POLE, CONVENTIONAL: AT15B40, (6 EACH)**	
	Awd	$5,800.00	$34,800.00
Ref #137	**625E10490**	**LIGHT POLE, CONVENTIONAL: AT22B40, (32 EACH)**	
	Awd	$6,000.00	$192,000.00
Ref #138	**625E14100**	**LIGHT POLE FOUNDATION, 24" X 8' DEEP, (38 EACH)**	
	Awd	$3,800.00	$144,400.00
Ref #139	**625E23200**	**NO. 4 AWG 2400 VOLT DISTRIBUTION CABLE, (2529 FT)**	
	Awd	$5.00	$12,645.00
Ref #140	**625E23400**	**NO. 10 AWG POLE AND BRACKET CABLE, (7512 FT)**	
	Awd	$2.50	$18,780.00
Ref #141	**625E24320**	**1-1/2" DUCT CABLE WITH THREE NO. 4 AWG 2400 VOLT C, (19057 FT)**	
	Awd	$15.00	$285,855.00
Ref #142	**625E25500**	**CONDUIT, 3", 725.04, (115 FT)**	
	Awd	$63.00	$7,245.00
Ref #143	**625E25802**	**CONDUIT, CONCRETE ENCASED, 3", (548 FT)**	
	Awd	$45.00	$24,660.00
Ref #144	**625E26253**	**LUMINAIRE, CONVENTIONAL, SOLID STATE (LED), AS PER, (19 EACH)**	
	Awd	$700.00	$13,300.00
Ref #145	**625E26253**	**LUMINAIRE, CONVENTIONAL, SOLID STATE (LED), AS PER, (19 EACH)**	
	Awd	$700.00	$13,300.00
Ref #146	**625E29002**	**TRENCH, 24" DEEP, (19090 FT)**	
	Awd	$7.00	$133,630.00
Ref #147	**625E30700**	**PULL BOX, 725.08, 18", (36 EACH)**	
	Awd	$2,100.00	$75,600.00
Ref #148	**625E30706**	**PULL BOX, 725.08, 24", (4 EACH)**	
	Awd	$3,100.00	$12,400.00
Ref #149	**625E31510**	**PULL BOX REMOVED, (6 EACH)**	
	Awd	$495.00	$2,970.00
Ref #150	**625E32000**	**GROUND ROD, (38 EACH)**	
	Awd	$425.00	$16,150.00

Ref #151	**625E34001**	**POWER SERVICE, AS PER PLAN, (4 EACH)**	
	Awd	$15,000.00	$60,000.00
Ref #152	**625E36010**	**UNDERGROUND WARNING/MARKING TAPE, (19090 FT)**	
	Awd	$1.90	$36,271.00
Ref #153	**625E40000**	**SPECIAL - MAINTAIN EXISTING LIGHTING, (LUMP SUM)**	
	Awd	$53,000.00	$53,000.00
Ref #154	**625E75400**	**LIGHT POLE REMOVED, (4 EACH)**	
	Awd	$1,200.00	$4,800.00
Ref #155	**625E75500**	**LIGHT POLE FOUNDATION REMOVED, (4 EACH)**	
	Awd	$630.00	$2,520.00
Ref #156	**625E75507**	**LUMINAIRE REMOVED, AS PER PLAN, (4 EACH)**	
	Awd	$240.00	$960.00
Ref #157	**625E75510**	**POWER SERVICE REMOVED, (2 EACH)**	
	Awd	$4,900.00	$9,800.00
Ref #158	**625E75550**	**DISTRIBUTION CABLE REMOVED, (362 FT)**	
	Awd	$4.50	$1,629.00
Ref #159	**625E75551**	**DISTRIBUTION CABLE REMOVED, AS PER PLAN, (366 FT)**	
	Awd	$4.50	$1,647.00
Ref #160	**625E75800**	**DISCONNECT CIRCUIT, (2 EACH)**	
	Awd	$175.00	$350.00
Ref #161	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL: AT CC, (4 EACH)**	
	Awd	$1,100.00	$4,400.00

Section 5 - LIGHTING - Totals

Awd	**$1,201,432.00**

Ref #162	**620E00500**	**DELINEATOR, POST GROUND MOUNTED, (364 EACH)**	
	Awd	$52.00	$18,928.00
Ref #163	**621E00100**	**RPM, (608 EACH)**	
	Awd	$38.00	$23,104.00
Ref #164	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (396 EACH)**	
	Awd	$34.56	$13,685.76
Ref #165	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BI-DIRECTIONAL, (205 EACH)**	
	Awd	$11.00	$2,255.00
Ref #166	**626E00110**	**BARRIER REFLECTOR, TYPE 2, ONE WAY, (419 EACH)**	
	Awd	$10.00	$4,190.00
Ref #167	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (462 FT)**	
	Awd	$9.00	$4,158.00
Ref #168	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (696 FT)**	
	Awd	$10.50	$7,308.00
Ref #169	**630E04100**	**GROUND MOUNTED SUPPORT, NO. 4 POST, (626.6 FT)**	
	Awd	$14.50	$9,085.70
Ref #170	**630E06500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W6X9, (228.9 FT)**	
	Awd	$23.00	$5,264.70
Ref #171	**630E07500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W10X22, (92 FT)**	
	Awd	$45.00	$4,140.00

Ref #172	**630E07600**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W10X12, (203.3 FT)**	
	Awd	$28.00	$5,692.40
Ref #173	**630E08000**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W12X30, (540.2 FT)**	
	Awd	$59.00	$31,871.80
Ref #174	**630E08004**	**ONE WAY SUPPORT, NO. 3 POST, (207 FT)**	
	Awd	$14.00	$2,898.00
Ref #175	**630E08600**	**SIGN POST REFLECTOR, (49 EACH)**	
	Awd	$28.00	$1,372.00
Ref #176	**630E09000**	**BREAKAWAY STRUCTURAL BEAM CONNECTION, (26 EACH)**	
	Awd	$750.00	$19,500.00
Ref #177	**630E80100**	**SIGN, FLAT SHEET, (1077.8 SF)**	
	Awd	$14.50	$15,628.10
Ref #178	**630E80200**	**SIGN, GROUND MOUNTED EXTRUSHEET, (2984 SF)**	
	Awd	$20.00	$59,680.00
Ref #179	**630E84500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT FOUNDATION, (46 EACH)**	
	Awd	$1,850.00	$85,100.00
Ref #180	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (89 EACH)**	
	Awd	$15.00	$1,335.00
Ref #181	**630E85400**	**REMOVAL OF GROUND MOUNTED MAJOR SIGN AND DISPOSAL, (2 EACH)**	
	Awd	$150.00	$300.00
Ref #182	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (111 EACH)**	
	Awd	$20.00	$2,220.00
Ref #183	**630E86102**	**REMOVAL OF GROUND MOUNTED STRUCTURAL BEAM SUPPORT , (2 EACH)**	
	Awd	$250.00	$500.00
Ref #184	**630E86292**	**REMOVAL OF GROUND MOUNTED WOODEN BOX BEAM SUPPORT , (3 EACH)**	
	Awd	$250.00	$750.00
Ref #185	**630E87400**	**REMOVAL OF OVERHEAD MOUNTED SIGN AND DISPOSAL, (1 EACH)**	
	Awd	$400.00	$400.00
Ref #186	**630E89702**	**REMOVAL OF OVERHEAD SIGN SUPPORT AND DISPOSAL, (1 EACH)**	
	Awd	$3,000.00	$3,000.00
Ref #187	**642E30000**	**REMOVAL OF PAVEMENT MARKING, (52309 FT)**	
	Awd	$0.25	$13,077.25
Ref #188	**644E00104**	**EDGE LINE, 6", (1.5 MILE)**	
	Awd	$5,250.00	$7,875.00
Ref #189	**644E00300**	**CENTER LINE, (0.76 MILE)**	
	Awd	$9,165.00	$6,965.40
Ref #190	**644E00500**	**STOP LINE, (154 FT)**	
	Awd	$9.30	$1,432.20
Ref #191	**644E00720**	**CHEVRON MARKING, (784 FT)**	
	Awd	$9.30	$7,291.20
Ref #192	**644E00900**	**ISLAND MARKING, (88 SF)**	
	Awd	$3.50	$308.00
Ref #193	**644E01360**	**WRONG WAY ARROW, (4 EACH)**	
	Awd	$180.00	$720.00
Ref #194	**807E14010**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, EDG, (24.63 MILE)**	
	Awd	$5,250.00	$129,307.50

Ref #195	**807E14110**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, LAN, (10.02 MILE)**	
	Awd	$2,493.00	$24,979.86
Ref #196	**807E14310**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, CHA, (5430 FT)**	
	Awd	$2.90	$15,747.00
Ref #197	**807E14410**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, DOT, (6940 FT)**	
	Awd	$1.00	$6,940.00
Ref #198	**850E10010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (34.65 MILE)**	
	Awd	$1,765.00	$61,157.25
Ref #199	**850E10110**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (6940 FT)**	
	Awd	$1.25	$8,675.00
Ref #200	**850E10130**	**GROOVING FOR 12" RECESSED PAVEMENT MARKING, (ASPHA, (5430 FT)**	
	Awd	$1.50	$8,145.00

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$614,987.12**

Ref #201	**625E25408**	**CONDUIT, 2", 725.051, (148 FT)**	
	Awd	$23.00	$3,404.00
Ref #202	**625E29100**	**TRENCH, 36" DEEP, (148 FT)**	
	Awd	$24.00	$3,552.00
Ref #203	**625E30700**	**PULL BOX, 725.08, 18", (2 EACH)**	
	Awd	$2,300.00	$4,600.00
Ref #204	**625E32000**	**GROUND ROD, (1 EACH)**	
	Awd	$425.00	$425.00
Ref #205	**632E67190**	**POWER CABLE, 1 CONDUCTOR, NO. 8 AWG, (173 FT)**	
	Awd	$16.00	$2,768.00
Ref #206	**632E69200**	**POWER CABLE, 2 CONDUCTOR, NO. 4 AWG, (173 FT)**	
	Awd	$19.00	$3,287.00
Ref #207	**632E70001**	**POWER SERVICE, AS PER PLAN, (1 EACH)**	
	Awd	$15,000.00	$15,000.00

Section 7 - TRAFFIC SURVEILLANCE - Totals

Awd	**$33,036.00**

Ref #208	**410E12000**	**TRAFFIC COMPACTED SURFACE, TYPE A OR B, (681 CY)**	
	Awd	$225.00	$153,225.00
Ref #209	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (360 HOUR)**	
	Awd	$120.00	$43,200.00
Ref #210	**614E11630**	**INCREASED BARRIER DELINEATION, (12822 FT)**	
	Awd	$0.85	$10,898.70
Ref #211	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (11 EACH)**	
	Awd	$4,000.00	$44,000.00
Ref #212	**614E12420**	**DETOUR SIGNING, PLEASANT HILL ROAD, (LUMP SUM)**	
	Awd	$64,000.00	$64,000.00
Ref #213	**614E12420**	**DETOUR SIGNING, PLEASANTON ROAD, (LUMP SUM)**	
	Awd	$48,000.00	$48,000.00

Ref #214	**614E12500**	**REPLACEMENT SIGN, (28 EACH)**	
	Awd	$590.00	$16,520.00
Ref #215	**614E12600**	**REPLACEMENT DRUM, (400 EACH)**	
	Awd	$80.00	$32,000.00
Ref #216	**614E12756**	**WORK ZONE CROSSOVER LIGHTING SYSTEM, (1 EACH)**	
	Awd	$82,000.00	$82,000.00
Ref #217	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (106 CY)**	
	Awd	$360.00	$38,160.00
Ref #218	**614E13310**	**BARRIER REFLECTOR, TYPE 1 ONE-WAY, (34 EACH)**	
	Awd	$10.00	$340.00
Ref #219	**614E13314**	**BARRIER REFLECTOR, TYPE 3 ONE-WAY, (265 EACH)**	
	Awd	$22.00	$5,830.00
Ref #220	**614E13350**	**OBJECT MARKER, ONE WAY, (556 EACH)**	
	Awd	$22.00	$12,232.00
Ref #221	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (144 SNMT)**	
	Awd	$800.00	$115,200.00
Ref #222	**614E20110**	**WORK ZONE LANE LINE, CLASS I, 6", 642 PAINT, (18 MILE)**	
	Awd	$930.00	$16,740.00
Ref #223	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (8.23 MILE)**	
	Awd	$970.00	$7,983.10
Ref #224	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (108.3 MILE)**	
	Awd	$825.00	$89,347.50
Ref #225	**614E23210**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", 642 PAI, (28175 FT)**	
	Awd	$0.65	$18,313.75
Ref #226	**614E24202**	**WORK ZONE DOTTED LINE, CLASS I, 6", 642 PAINT, (27242 FT)**	
	Awd	$1.00	$27,242.00
Ref #227	**614E26200**	**WORK ZONE STOP LINE, CLASS I, 642 PAINT, (570 FT)**	
	Awd	$15.00	$8,550.00
Ref #228	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$85,000.00	$85,000.00
Ref #229	**615E20000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, (1412 SY)**	
	Awd	$55.00	$77,660.00
Ref #230	**616E10000**	**WATER, (14284 MGAL)**	
	Awd	$62.00	$885,608.00
Ref #231	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (15341 FT)**	
	Awd	$21.00	$322,161.00
Ref #232	**622E41110**	**PORTABLE BARRIER, ANCHORED, (300 FT)**	
	Awd	$100.00	$30,000.00

Section 8 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$2,234,211.05**

Ref #233	**503E21100**	**UNCLASSIFIED EXCAVATION, (290 CY)**	
	Awd	$95.00	$27,550.00
Ref #234	**503E31120**	**SHALE EXCAVATION, (115 CY)**	
	Awd	$95.00	$10,925.00

Ref #235	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**		
	Awd	$20,000.00	$20,000.00	
Ref #236	**507E00300**	**STEEL PILES HP14X73, FURNISHED, (1040 FT)**		
	Awd	$90.00	$93,600.00	
Ref #237	**507E00350**	**STEEL PILES HP14X73, DRIVEN, (910 FT)**		
	Awd	$25.00	$22,750.00	
Ref #238	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (159194 LB)**		
	Awd	$2.00	$318,388.00	
Ref #239	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (9267 FT)**		
	Awd	$3.00	$27,801.00	
Ref #240	**511E33500**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, (2 EACH)**		
	Awd	$4,000.00	$8,000.00	
Ref #241	**511E34447**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, AS PER, (311 CY)**		
	Awd	$1,300.00	$404,300.00	
Ref #242	**511E34450**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (96 CY)**		
	Awd	$900.00	$86,400.00	
Ref #243	**511E41012**	**CLASS QC1 CONCRETE WITH QC/QA, PIER ABOVE FOOTINGS, (31 CY)**		
	Awd	$2,400.00	$74,400.00	
Ref #244	**511E44112**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT NOT INCLUD, (192 CY)**		
	Awd	$1,300.00	$249,600.00	
Ref #245	**511E46512**	**CLASS QC1 CONCRETE WITH QC/QA, FOOTING, (277 CY)**		
	Awd	$1,000.00	$277,000.00	
Ref #246	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (1080 SY)**		
	Awd	$27.00	$29,160.00	
Ref #247	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (1074 SY)**		
	Awd	$17.00	$18,258.00	
Ref #248	**512E33000**	**TYPE 2 WATERPROOFING, (23 SY)**		
	Awd	$50.00	$1,150.00	
Ref #249	**513E10280**	**STRUCTURAL STEEL MEMBERS, LEVEL 4, (522869 LB)**		
	Awd	$2.50	$1,307,172.50	
Ref #250	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (3660 EACH)**		
	Awd	$7.00	$25,620.00	
Ref #251	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (20600 SF)**		
	Awd	$10.00	$206,000.00	
Ref #252	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (20600 SF)**		
	Awd	$4.25	$87,550.00	
Ref #253	**514E10000**	**FINAL INSPECTION REPAIR, (20 EACH)**		
	Awd	$1.00	$20.00	
Ref #254	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (68 FT)**		
	Awd	$80.00	$5,440.00	
Ref #255	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (18 SF)**		
	Awd	$16.00	$288.00	
Ref #256	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (79 SF)**		
	Awd	$20.00	$1,580.00	
Ref #257	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (112 FT)**		
	Awd	$75.00	$8,400.00	

Ref #258	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (5 EACH)**	
	Awd	$3,700.00	$18,500.00
Ref #259	**516E44401**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (10 EACH)**	
	Awd	$4,700.00	$47,000.00
Ref #260	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (197 CY)**	
	Awd	$130.00	$25,610.00
Ref #261	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (195 FT)**	
	Awd	$20.00	$3,900.00
Ref #262	**518E40011**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (40 FT)**	
	Awd	$75.00	$3,000.00
Ref #263	**526E30010**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (223 SY)**	
	Awd	$400.00	$89,200.00
Ref #264	**526E90030**	**TYPE C INSTALLATION, (68 FT)**	
	Awd	$450.00	$30,600.00
Ref #265	**601E34200**	**ROCK CHANNEL PROTECTION, TYPE C WITHOUT FILTER, (133 CY)**	
	Awd	$160.00	$21,280.00

Section 9 - STRUCTURE OVER 20 FOOT SPAN (BRIDGE NO. - Totals

Awd **$3,550,442.50**

Ref #266	**203E10000**	**EXCAVATION, (1804 CY)**	
	Awd	$13.00	$23,452.00
Ref #267	**203E35120**	**GRANULAR MATERIAL, TYPE C, (1804 CY)**	
	Awd	$140.00	$252,560.00
Ref #268	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$135,000.00	$135,000.00
Ref #269	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
Ref #270	**507E00300**	**STEEL PILES HP14X73, FURNISHED, (1335 FT)**	
	Awd	$90.00	$120,150.00
Ref #271	**507E00350**	**STEEL PILES HP14X73, DRIVEN, (1145 FT)**	
	Awd	$25.00	$28,625.00
Ref #272	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (165848 LB)**	
	Awd	$2.00	$331,696.00
Ref #273	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (7801 FT)**	
	Awd	$3.00	$23,403.00
Ref #274	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (524 CY)**	
	Awd	$1,300.00	$681,200.00
Ref #275	**511E34450**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (82 CY)**	
	Awd	$900.00	$73,800.00
Ref #276	**511E41012**	**CLASS QC1 CONCRETE WITH QC/QA, PIER ABOVE FOOTINGS, (65 CY)**	
	Awd	$1,900.00	$123,500.00
Ref #277	**511E43512**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT INCLUDING , (174 CY)**	
	Awd	$1,200.00	$208,800.00
Ref #278	**511E46512**	**CLASS QC1 CONCRETE WITH QC/QA, FOOTING, (42 CY)**	
	Awd	$1,000.00	$42,000.00

Ref #279	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (1366 SY)**	
	Awd	$21.93	$29,956.38
Ref #280	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (1568 SY)**	
	Awd	$17.00	$26,656.00
Ref #281	**515E15120**	**DRAPED STRAND PRESTRESSED CONCRETE BRIDGE I-BEAM M, (12 EACH)**	
	Awd	$125,000.00	$1,500,000.00
Ref #282	**515E20000**	**INTERMEDIATE DIAPHRAGMS, (30 EACH)**	
	Awd	$4,000.00	$120,000.00
Ref #283	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (98 FT)**	
	Awd	$80.00	$7,840.00
Ref #284	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (104 SF)**	
	Awd	$10.00	$1,040.00
Ref #285	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (104 SF)**	
	Awd	$16.00	$1,664.00
Ref #286	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (79 SF)**	
	Awd	$20.00	$1,580.00
Ref #287	**516E14014**	**INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (141 FT)**	
	Awd	$75.00	$10,575.00
Ref #288	**516E44001**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (12 EACH)**	
	Awd	$4,700.00	$56,400.00
Ref #289	**516E44200**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (12 EACH)**	
	Awd	$3,700.00	$44,400.00
Ref #290	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (116 CY)**	
	Awd	$130.00	$15,080.00
Ref #291	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (157 FT)**	
	Awd	$20.00	$3,140.00
Ref #292	**518E40001**	**6" PERFORATED CORRUGATED PLASTIC PIPE, AS PER PLAN, (340 FT)**	
	Awd	$20.00	$6,800.00
Ref #293	**518E40011**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (80 FT)**	
	Awd	$50.00	$4,000.00
Ref #294	**526E25010**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (250 SY)**	
	Awd	$400.00	$100,000.00
Ref #295	**526E90030**	**TYPE C INSTALLATION, (98 FT)**	
	Awd	$450.00	$44,100.00
Ref #296	**601E34200**	**ROCK CHANNEL PROTECTION, TYPE C WITHOUT FILTER, (389 CY)**	
	Awd	$160.00	$62,240.00

Section 10 - STRUCTURE OVER 20 FOOT SPAN (BRIDGE NO. - Totals

Awd	**$4,119,657.38**

Ref #297	**100E51200**	**DEPARTMENT'S SHARE OF THE DISPUTE RESOLUTION ADVIS, (115000 EACH)**	
	Awd	$1.00	$115,000.00
Ref #298	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$300,000.00	$300,000.00
Ref #299	**108E10000**	**CPM PROGRESS SCHEDULE, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00

Ref #300	**111E10100**	**SPECIAL - DEPARTMENTS SHARE FACILITATED PARTNERING, (12250 EACH)**		
	Awd	$1.00	$12,250.00	
Ref #301	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**		
	Awd	$1,060,000.00	$1,060,000.00	
Ref #302	**619E16020**	**FIELD OFFICE, TYPE C, (54 MNTH)**		
	Awd	$2,800.00	$151,200.00	
Ref #303	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**		
	Awd	$540,000.00	$540,000.00	
Ref #304	**624E10000**	**MOBILIZATION, (LUMP SUM)**		
	Awd	$3,060,000.00	$3,060,000.00	

Section 11 - INCIDENTALS - Totals

Awd	**$5,248,450.00**