Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250188
PID 117646
BEL-SR 148-08.45
Federal
Type: SLIDE REPAIR
Letting Date: 4/10/2025
Completion Date: 10/31/2025

Contract Awarded To: OHIO-WEST VIRGINIA EXCAVATING CO
Award Amount: $489,254.00

Engineer's Estimate: $585,000.00

Bidder 1
OHIO-WEST VIRGINIA EXCAVATING CO
56461 FERRY LANDING ROAD
Belmont
SHADYSIDE, OH 43947
Bid $489,254.00

Bidder 2
DOUBLE B EXCAVATING LLC
31326 WEAVERS RUN RD
Harrison
TIPPECANOE, OH 44699
Bid $493,447.21

Bidder 3
S.T.A.R.T., LLC
797 COOL SPRINGS RD
Jefferson
MINGO JUNCTION, OH 43938
Bid $505,094.26

Bidder 4
LMS CONSTRUCTION INC
58970 KIRKLAND HILL
Belmont
BELLAIRE, OH 43906
Bid $529,933.00

Bidder 5
V3 CONSTRUCTION GROUP LTD
550 POLARIS PARKWAY, SUITE 250
Delaware
WESTERVILLE, OH 43082
Bid $563,470.00

Bidder 6
ED WILSON SERVICES LLC
20156 16 SCHOOL RD
Columbiana
WELLSVILLE, OH 43968
Bid $633,339.50

Bidder 7
TUCSON INC
3497 UNIVERSITY DR NE
Tuscarawas
NEW PHILADELPHIA, OH 44663
Bid $654,177.86

Bidder 8
ECLIPSE CO LLC
11554 EAST WASHINGTON ST
Geauga
CHAGRIN FALLS, OH 44023
Bid $862,807.85

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$5,000.00	$5,000.00
	3	$4,954.10	$4,954.10
	4	$5,000.00	$5,000.00
	5	$8,900.00	$8,900.00
	6	$6,000.00	$6,000.00
	7	$11,950.00	$11,950.00
	8	$3,500.00	$3,500.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (271 SY)**	
	Awd	$30.00	$8,130.00
	2	$18.46	$5,002.66
	3	$41.21	$11,167.91
	4	$14.00	$3,794.00
	5	$14.00	$3,794.00
	6	$48.00	$13,008.00
	7	$20.00	$5,420.00
	8	$41.50	$11,246.50
Ref #3	**202E35200**	**PIPE REMOVED, OVER 24" DIAMETER, (99 FT)**	
	Awd	$48.00	$4,752.00
	2	$12.15	$1,202.85
	3	$65.21	$6,455.79
	4	$8.00	$792.00
	5	$47.00	$4,653.00
	6	$38.00	$3,762.00
	7	$20.00	$1,980.00
	8	$26.00	$2,574.00
Ref #4	**202E38000**	**GUARDRAIL REMOVED, (313 FT)**	
	Awd	$7.00	$2,191.00
	2	$6.39	$2,000.07
	3	$2.50	$782.50
	4	$1.00	$313.00
	5	$5.25	$1,643.25
	6	$6.00	$1,878.00
	7	$6.50	$2,034.50
	8	$2.50	$782.50
Ref #5	**203E10000**	**EXCAVATION, (1246 CY)**	
	Awd	$50.50	$62,923.00
	2	$20.07	$25,007.22
	3	$25.60	$31,897.60
	4	$23.00	$28,658.00
	5	$39.00	$48,594.00
	6	$32.00	$39,872.00
	7	$33.50	$41,741.00
	8	$73.50	$91,581.00
Ref #6	**203E20000**	**EMBANKMENT, (82 CY)**	
	Awd	$94.00	$7,708.00
	2	$24.40	$2,000.80
	3	$37.71	$3,092.22
	4	$47.00	$3,854.00
	5	$37.00	$3,034.00
	6	$50.00	$4,100.00
	7	$53.00	$4,346.00
	8	$61.00	$5,002.00

Ref #7	**203E35001**	**GRANULAR EMBANKMENT, AS PER PLAN, (139 CY)**	
	Awd	$102.00	$14,178.00
	2	$86.34	$12,001.26
	3	$91.80	$12,760.20
	4	$143.00	$19,877.00
	5	$100.00	$13,900.00
	6	$90.00	$12,510.00
	7	$115.00	$15,985.00
	8	$142.50	$19,807.50
Ref #8	**204E10000**	**SUBGRADE COMPACTION, (316 SY)**	
	Awd	$6.00	$1,896.00
	2	$7.92	$2,502.72
	3	$8.91	$2,815.56
	4	$4.00	$1,264.00
	5	$20.00	$6,320.00
	6	$5.00	$1,580.00
	7	$2.50	$790.00
	8	$2.50	$790.00
Ref #9	**204E50001**	**GEOTEXTILE FABRIC, AS PER PLAN, (1725 SY)**	
	Awd	$2.00	$3,450.00
	2	$1.45	$2,501.25
	3	$4.93	$8,504.25
	4	$5.00	$8,625.00
	5	$2.75	$4,743.75
	6	$2.00	$3,450.00
	7	$4.60	$7,935.00
	8	$17.00	$29,325.00
Ref #10	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (312.5 FT)**	
	Awd	$29.00	$9,062.50
	2	$23.68	$7,400.00
	3	$27.40	$8,562.50
	4	$27.40	$8,562.50
	5	$37.00	$11,562.50
	6	$31.00	$9,687.50
	7	$33.35	$10,421.88
	8	$29.00	$9,062.50

Section 1 - ROADWAY - Totals

Awd	**$119,290.50**
2	**$64,618.83**
3	**$90,992.63**
4	**$80,739.50**
5	**$107,144.50**
6	**$95,847.50**
7	**$102,603.38**
8	**$173,671.00**

Ref #11	**601E32004**	**ROCK CHANNEL PROTECTION, TYPE A WITH GEOTEXTILE FA, (1027 CY)**	
	Awd	$59.00	$60,593.00
	2	$91.53	$94,001.31
	3	$74.10	$76,100.70
	4	$112.00	$115,024.00
	5	$120.00	$123,240.00
	6	$160.00	$164,320.00
	7	$114.00	$117,078.00
	8	$200.00	$205,400.00
Ref #12	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (237 CY)**	
	Awd	$71.00	$16,827.00
	2	$92.83	$22,000.71
	3	$73.53	$17,426.61
	4	$119.00	$28,203.00
	5	$150.00	$35,550.00
	6	$160.00	$37,920.00
	7	$117.50	$27,847.50
	8	$224.00	$53,088.00
Ref #13	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$150.00	$300.00
	2	$1,600.00	$3,200.00
	3	$75.54	$151.08
	4	$50.00	$100.00
	5	$1,600.00	$3,200.00
	6	$110.00	$220.00
	7	$75.00	$150.00
	8	$125.00	$250.00
Ref #14	**659E00300**	**TOPSOIL, (138 CY)**	
	Awd	$55.00	$7,590.00
	2	$61.60	$8,500.80
	3	$48.94	$6,753.72
	4	$10.00	$1,380.00
	5	$39.00	$5,382.00
	6	$65.00	$8,970.00
	7	$60.50	$8,349.00
	8	$130.00	$17,940.00
Ref #15	**659E10000**	**SEEDING AND MULCHING, (1240 SY)**	
	Awd	$3.00	$3,720.00
	2	$4.84	$6,001.60
	3	$1.78	$2,207.20
	4	$2.00	$2,480.00
	5	$4.25	$5,270.00
	6	$2.00	$2,480.00
	7	$4.90	$6,076.00
	8	$4.50	$5,580.00
Ref #16	**659E14000**	**REPAIR SEEDING AND MULCHING, (62 SY)**	
	Awd	$3.00	$186.00
	2	$5.17	$320.54
	3	$2.07	$128.34
	4	$2.00	$124.00
	5	$9.50	$589.00
	6	$4.00	$248.00
	7	$0.75	$46.50
	8	$1.00	$62.00

Ref #17	**659E20000**	**COMMERCIAL FERTILIZER, (0.17 TON)**	
	Awd	$1,250.00	$212.50
	2	$2,647.06	$450.00
	3	$1,155.47	$196.43
	4	$1,500.00	$255.00
	5	$2,100.00	$357.00
	6	$3,000.00	$510.00
	7	$1,750.00	$297.50
	8	$891.53	$151.56
Ref #18	**659E31000**	**LIME, (0.26 ACRE)**	
	Awd	$150.00	$39.00
	2	$769.23	$200.00
	3	$185.00	$48.10
	4	$1,200.00	$312.00
	5	$1,300.00	$338.00
	6	$2,000.00	$520.00
	7	$850.00	$221.00
	8	$155.50	$40.43
Ref #19	**659E35000**	**WATER, (10 MGAL)**	
	Awd	$1.00	$10.00
	2	$20.00	$200.00
	3	$1.00	$10.00
	4	$10.00	$100.00
	5	$160.00	$1,600.00
	6	$30.00	$300.00
	7	$1.00	$10.00
	8	$1.00	$10.00
Ref #20	**660E25000**	**SODDING STAKED, (10 SY)**	
	Awd	$100.00	$1,000.00
	2	$40.00	$400.00
	3	$48.34	$483.40
	4	$20.00	$200.00
	5	$74.00	$740.00
	6	$42.00	$420.00
	7	$43.50	$435.00
	8	$30.00	$300.00
Ref #21	**660E30000**	**SODDING UNSTAKED, (51 SY)**	
	Awd	$35.00	$1,785.00
	2	$31.38	$1,600.38
	3	$37.71	$1,923.21
	4	$12.00	$612.00
	5	$53.00	$2,703.00
	6	$30.00	$1,530.00
	7	$38.75	$1,976.25
	8	$15.75	$803.25
Ref #22	**832E30000**	**EROSION CONTROL, (5000 EACH)**	
	Awd	$1.00	$5,000.00
	2	$1.00	$5,000.00
	3	$1.00	$5,000.00
	4	$1.00	$5,000.00
	5	$1.00	$5,000.00
	6	$1.00	$5,000.00
	7	$1.00	$5,000.00
	8	$1.00	$5,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$97,262.50**
2	**$141,875.34**
3	**$110,428.79**
4	**$153,790.00**
5	**$183,969.00**
6	**$222,438.00**
7	**$167,486.75**
8	**$288,625.24**

Ref #23	**602E98300**	**MASONRY, MISC.: HEADWALL, SLOPED & MITERED CONCRET, (2 EACH)**	
	Awd	$6,200.00	$12,400.00
	2	$2,200.00	$4,400.00
	3	$4,748.24	$9,496.48
	4	$8,000.00	$16,000.00
	5	$7,900.00	$15,800.00
	6	$9,000.00	$18,000.00
	7	$9,500.00	$19,000.00
	8	$8,297.50	$16,595.00
Ref #24	**611E16200**	**36" CONDUIT, TYPE A (706.01, 707.05 (0.109) GALVAN, (112 FT)**	
	Awd	$327.00	$36,624.00
	2	$147.33	$16,500.96
	3	$291.74	$32,674.88
	4	$320.00	$35,840.00
	5	$220.00	$24,640.00
	6	$215.00	$24,080.00
	7	$429.00	$48,048.00
	8	$286.50	$32,088.00

Section 3 - DRAINAGE - Totals

Awd	**$49,024.00**
2	**$20,900.96**
3	**$42,171.36**
4	**$51,840.00**
5	**$40,440.00**
6	**$42,080.00**
7	**$67,048.00**
8	**$48,683.00**

Ref #25	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1 1/4", (239 SY)**	
	Awd	$15.00	$3,585.00
	2	$24.27	$5,800.53
	3	$18.00	$4,302.00
	4	$30.00	$7,170.00
	5	$37.00	$8,843.00
	6	$55.00	$13,145.00
	7	$21.25	$5,078.75
	8	$18.00	$4,302.00

Ref #26	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (50 CY)**	
	Awd	$295.00	$14,750.00
	2	$200.00	$10,000.00
	3	$378.00	$18,900.00
	4	$450.00	$22,500.00
	5	$320.00	$16,000.00
	6	$495.00	$24,750.00
	7	$446.50	$22,325.00
	8	$378.00	$18,900.00
Ref #27	**304E20000**	**AGGREGATE BASE, (278 CY)**	
	Awd	$125.00	$34,750.00
	2	$79.14	$22,000.92
	3	$102.45	$28,481.10
	4	$135.00	$37,530.00
	5	$110.00	$30,580.00
	6	$100.00	$27,800.00
	7	$139.50	$38,781.00
	8	$105.00	$29,190.00
Ref #28	**407E10000**	**TACK COAT, (49 GAL)**	
	Awd	$5.00	$245.00
	2	$71.43	$3,500.07
	3	$4.00	$196.00
	4	$3.50	$171.50
	5	$1.00	$49.00
	6	$6.00	$294.00
	7	$4.75	$232.75
	8	$4.00	$196.00
Ref #29	**441E10100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (446), PG, (17 CY)**	
	Awd	$395.00	$6,715.00
	2	$235.30	$4,000.10
	3	$767.00	$13,039.00
	4	$650.00	$11,050.00
	5	$420.00	$7,140.00
	6	$710.00	$12,070.00
	7	$906.00	$15,402.00
	8	$767.00	$13,039.00
Ref #30	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (13 CY)**	
	Awd	$450.00	$5,850.00
	2	$230.77	$3,000.01
	3	$584.00	$7,592.00
	4	$575.00	$7,475.00
	5	$470.00	$6,110.00
	6	$660.00	$8,580.00
	7	$690.00	$8,970.00
	8	$584.00	$7,592.00

Section 4 - PAVEMENT - Totals

Awd	**$65,895.00**
2	**$48,301.63**
3	**$72,510.10**
4	**$85,896.50**
5	**$68,722.00**
6	**$86,639.00**
7	**$90,789.50**
8	**$73,219.00**

Ref #31	**621E00100**	**RPM, (6 EACH)**	
	Awd	$475.00	$2,850.00
	2	$58.34	$350.04
	3	$814.40	$4,886.40
	4	$475.00	$2,850.00
	5	$670.00	$4,020.00
	6	$520.00	$3,120.00
	7	$561.00	$3,366.00
	8	$475.00	$2,850.00
Ref #32	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (6 EACH)**	
	Awd	$40.00	$240.00
	2	$33.34	$200.04
	3	$37.20	$223.20
	4	$20.00	$120.00
	5	$110.00	$660.00
	6	$45.00	$270.00
	7	$17.00	$102.00
	8	$27.00	$162.00
Ref #33	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (48.5 FT)**	
	Awd	$8.00	$388.00
	2	$8.25	$400.13
	3	$41.30	$2,003.05
	4	$22.00	$1,067.00
	5	$23.00	$1,115.50
	6	$60.00	$2,910.00
	7	$14.25	$691.13
	8	$24.00	$1,164.00
Ref #34	**630E08600**	**SIGN POST REFLECTOR, (4 EACH)**	
	Awd	$25.00	$100.00
	2	$37.50	$150.00
	3	$128.94	$515.76
	4	$44.50	$178.00
	5	$47.00	$188.00
	6	$275.00	$1,100.00
	7	$30.00	$120.00
	8	$47.00	$188.00

Ref #35	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (4 EACH)**	
	Awd	$50.00	$200.00
	2	$25.00	$100.00
	3	$127.27	$509.08
	4	$65.00	$260.00
	5	$68.00	$272.00
	6	$400.00	$1,600.00
	7	$60.00	$240.00
	8	$60.00	$240.00
Ref #36	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (4 EACH)**	
	Awd	$10.00	$40.00
	2	$25.00	$100.00
	3	$21.46	$85.84
	4	$20.00	$80.00
	5	$21.00	$84.00
	6	$375.00	$1,500.00
	7	$12.00	$48.00
	8	$20.00	$80.00
Ref #37	**646E10010**	**EDGE LINE, 6", (0.08 MILE)**	
	Awd	$24,000.00	$1,920.00
	2	$4,375.00	$350.00
	3	$42,685.00	$3,414.80
	4	$15,000.00	$1,200.00
	5	$15,800.00	$1,264.00
	6	$50,000.00	$4,000.00
	7	$27,850.00	$2,228.00
	8	$60,000.00	$4,800.00
Ref #38	**646E10200**	**CENTER LINE, (0.04 MILE)**	
	Awd	$34,000.00	$1,360.00
	2	$7,500.00	$300.00
	3	$56,980.00	$2,279.20
	4	$40,000.00	$1,600.00
	5	$21,500.00	$860.00
	6	$66,000.00	$2,640.00
	7	$39,910.00	$1,596.40
	8	$60,000.00	$2,400.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$7,098.00**
2	**$1,950.21**
3	**$13,917.33**
4	**$7,355.00**
5	**$8,463.50**
6	**$17,140.00**
7	**$8,391.53**
8	**$11,884.00**

Ref #39	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (2 EACH)**	
	Awd	$3,150.00	$6,300.00
	2	$2,000.00	$4,000.00
	3	$3,220.00	$6,440.00
	4	$3,220.00	$6,440.00
	5	$3,400.00	$6,800.00
	6	$3,200.00	$6,400.00
	7	$3,000.00	$6,000.00
	8	$3,280.00	$6,560.00
Ref #40	**614E12740**	**WORK ZONE LIGHTING SYSTEM, (2 EACH)**	
	Awd	$2,000.00	$4,000.00
	2	$2,000.00	$4,000.00
	3	$3,929.10	$7,858.20
	4	$2,500.00	$5,000.00
	5	$4,200.00	$8,400.00
	6	$11,000.00	$22,000.00
	7	$11,575.00	$23,150.00
	8	$5,600.00	$11,200.00
Ref #41	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (15 CY)**	
	Awd	$350.00	$5,250.00
	2	$186.67	$2,800.05
	3	$274.40	$4,116.00
	4	$100.00	$1,500.00
	5	$530.00	$7,950.00
	6	$200.00	$3,000.00
	7	$445.00	$6,675.00
	8	$1,550.00	$23,250.00
Ref #42	**614E13310**	**BARRIER REFLECTOR, TYPE 1, BI-DIRECTIONAL, (8 EACH)**	
	Awd	$40.00	$320.00
	2	$77.50	$620.00
	3	$40.00	$320.00
	4	$40.00	$320.00
	5	$56.00	$448.00
	6	$45.00	$360.00
	7	$48.00	$384.00
	8	$40.00	$320.00
Ref #43	**614E13312**	**BARRIER REFLECTOR, TYPE 2, BI-DIRECTIONAL, (15 EACH)**	
	Awd	$45.00	$675.00
	2	$166.67	$2,500.05
	3	$44.00	$660.00
	4	$44.00	$660.00
	5	$62.00	$930.00
	6	$45.00	$675.00
	7	$52.00	$780.00
	8	$44.00	$660.00
Ref #44	**614E13360**	**OBJECT MARKER, TWO WAY, (23 EACH)**	
	Awd	$35.00	$805.00
	2	$108.70	$2,500.10
	3	$34.00	$782.00
	4	$34.00	$782.00
	5	$48.00	$1,104.00
	6	$40.00	$920.00
	7	$40.50	$931.50
	8	$34.00	$782.00

Ref #45	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (0.12 MILE)**	
	Awd	$6,700.00	$804.00
	2	$2,500.00	$300.00
	3	$6,650.00	$798.00
	4	$6,650.00	$798.00
	5	$9,300.00	$1,116.00
	6	$10,000.00	$1,200.00
	7	$7,850.00	$942.00
	8	$6,650.00	$798.00
Ref #46	**614E21200**	**WORK ZONE CENTER LINE, CLASS I, 740.06, TYPE I, (0.18 MILE)**	
	Awd	$15,000.00	$2,700.00
	2	$2,083.33	$375.00
	3	$14,250.00	$2,565.00
	4	$14,250.00	$2,565.00
	5	$20,000.00	$3,600.00
	6	$17,000.00	$3,060.00
	7	$16,820.00	$3,027.60
	8	$14,250.00	$2,565.00
Ref #47	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (0.24 MILE)**	
	Awd	$3,500.00	$840.00
	2	$2,500.00	$600.00
	3	$3,300.00	$792.00
	4	$3,300.00	$792.00
	5	$4,600.00	$1,104.00
	6	$9,000.00	$2,160.00
	7	$3,895.00	$934.80
	8	$3,300.00	$792.00
Ref #48	**614E22210**	**WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I, (0.38 MILE)**	
	Awd	$10,000.00	$3,800.00
	2	$1,973.68	$750.00
	3	$9,750.00	$3,705.00
	4	$9,750.00	$3,705.00
	5	$13,700.00	$5,206.00
	6	$14,000.00	$5,320.00
	7	$11,510.00	$4,373.80
	8	$9,750.00	$3,705.00
Ref #49	**614E26400**	**WORK ZONE STOP LINE, CLASS I, 740.06, TYPE I, (20 FT)**	
	Awd	$15.00	$300.00
	2	$30.00	$600.00
	3	$14.00	$280.00
	4	$14.00	$280.00
	5	$20.00	$400.00
	6	$8.00	$160.00
	7	$16.55	$331.00
	8	$14.00	$280.00
Ref #50	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$5,000.00	$5,000.00
	3	$3,543.20	$3,543.20
	4	$10,000.00	$10,000.00
	5	$4,700.00	$4,700.00
	6	$8,000.00	$8,000.00
	7	$15,510.00	$15,510.00
	8	$12,000.00	$12,000.00

Ref #51	**615E25001**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS B, AS PER , (252 SY)**	
	Awd	$120.00	$30,240.00
	2	$29.77	$7,502.04
	3	$75.97	$19,144.44
	4	$60.00	$15,120.00
	5	$37.00	$9,324.00
	6	$95.00	$23,940.00
	7	$100.75	$25,389.00
	8	$139.92	$35,259.84
Ref #52	**616E10000**	**WATER, (5 MGAL)**	
	Awd	$10.00	$50.00
	2	$50.00	$250.00
	3	$2.00	$10.00
	4	$10.00	$50.00
	5	$260.00	$1,300.00
	6	$20.00	$100.00
	7	$1.00	$5.00
	8	$88.50	$442.50
Ref #53	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (350 FT)**	
	Awd	$22.00	$7,700.00
	2	$28.58	$10,003.00
	3	$41.01	$14,353.50
	4	$50.00	$17,500.00
	5	$21.00	$7,350.00
	6	$50.00	$17,500.00
	7	$67.50	$23,625.00
	8	$83.00	$29,050.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$66,284.00**
2	**$41,800.24**
3	**$65,367.34**
4	**$65,512.00**
5	**$59,732.00**
6	**$94,795.00**
7	**$112,058.70**
8	**$127,664.34**

Ref #54	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$21,000.00	$21,000.00
	2	$130,000.00	$130,000.00
	3	$20,188.71	$20,188.71
	4	$500.00	$500.00
	5	$34,400.00	$34,400.00
	6	$15,000.00	$15,000.00
	7	$24,100.00	$24,100.00
	8	$60,000.00	$60,000.00

Section 7 - MISCELLANEOUS STRUCTURE - Totals

Awd	**$21,000.00**
2	**$130,000.00**
3	**$20,188.71**
4	**$500.00**
5	**$34,400.00**
6	**$15,000.00**
7	**$24,100.00**
8	**$60,000.00**

Ref #55	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$16,000.00	$16,000.00
	3	$8,500.00	$8,500.00
	4	$20,000.00	$20,000.00
	5	$5,900.00	$5,900.00
	6	$8,000.00	$8,000.00
	7	$10,500.00	$10,500.00
	8	$14,000.00	$14,000.00
Ref #56	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$5,000.00	$5,000.00
	3	$35,050.00	$35,050.00
	4	$30,000.00	$30,000.00
	5	$10,100.00	$10,100.00
	6	$7,000.00	$7,000.00
	7	$25,000.00	$25,000.00
	8	$12,308.50	$12,308.50
Ref #57	**619E16010**	**FIELD OFFICE, TYPE B, (4 MNTH)**	
	Awd	$1,000.00	$4,000.00
	2	$1,250.00	$5,000.00
	3	$3,000.00	$12,000.00
	4	$1,500.00	$6,000.00
	5	$2,600.00	$10,400.00
	6	$2,100.00	$8,400.00
	7	$1,500.00	$6,000.00
	8	$878.50	$3,514.00
Ref #58	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$4,400.00	$4,400.00
	2	$8,000.00	$8,000.00
	3	$4,598.00	$4,598.00
	4	$2,000.00	$2,000.00
	5	$8,900.00	$8,900.00
	6	$11,000.00	$11,000.00
	7	$11,500.00	$11,500.00
	8	$15,000.00	$15,000.00

Ref #59	624E10000	MOBILIZATION, (LUMP SUM)	
	Awd	$15,000.00	$15,000.00
	2	$10,000.00	$10,000.00
	3	$29,370.00	$29,370.00
	4	$26,300.00	$26,300.00
	5	$25,299.00	$25,299.00
	6	$25,000.00	$25,000.00
	7	$28,700.00	$28,700.00
	8	$34,238.77	$34,238.77

Section 8 - INCIDENTALS - Totals

Awd	**$63,400.00**
2	**$44,000.00**
3	**$89,518.00**
4	**$84,300.00**
5	**$60,599.00**
6	**$59,400.00**
7	**$81,700.00**
8	**$79,061.27**