Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250191
PID 117537
D03-D12 Pedestrian Safety FY2025
Federal
Type: SPOT SAFETY
Letting Date: 4/10/2025
Completion Date: 5/30/2026

Contract Awarded To: PERK COMPANY INC
Award Amount: $1,627,655.95

Engineer's Estimate: $1,520,000.00

Bidder 1
PERK COMPANY INC
3740 Carnegie Avenue Bldg A Suite 301
Cuyahoga
CLEVELAND, OH 44115
Bid $1,627,655.95

Bidder 2
MADEX CONSTRUCTION CO
8300 BESSEMER AVE
Cuyahoga
CLEVELAND, OH 44127
Bid $2,371,884.85

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$500.00	$500.00
	2	$10,321.60	$10,321.60
Ref #2	**202E23000**	**PAVEMENT REMOVED, (1845 SY)**	
	Awd	$25.00	$46,125.00
	2	$31.54	$58,191.30
Ref #3	**202E30001**	**WALK REMOVED, AS PER PLAN, (6024 SF)**	
	Awd	$4.50	$27,108.00
	2	$6.97	$41,987.28
Ref #4	**202E30600**	**CONCRETE MEDIAN REMOVED, (13 SY)**	
	Awd	$100.00	$1,300.00
	2	$127.09	$1,652.17
Ref #5	**202E30800**	**TRAFFIC ISLAND REMOVED, (22 SY)**	
	Awd	$60.00	$1,320.00
	2	$92.29	$2,030.38
Ref #6	**202E32001**	**CURB REMOVED, AS PER PLAN, (741 FT)**	
	Awd	$16.50	$12,226.50
	2	$21.61	$16,013.01
Ref #7	**202E38000**	**GUARDRAIL REMOVED, (15 FT)**	
	Awd	$20.00	$300.00
	2	$26.76	$401.40
Ref #8	**203E10000**	**EXCAVATION, (10 CY)**	
	Awd	$185.00	$1,850.00
	2	$41.19	$411.90
Ref #9	**203E20000**	**EMBANKMENT, (10 CY)**	
	Awd	$195.00	$1,950.00
	2	$41.77	$417.70
Ref #10	**204E10000**	**SUBGRADE COMPACTION, (735 SY)**	
	Awd	$8.00	$5,880.00
	2	$4.28	$3,145.80
Ref #11	**608E10001**	**4" CONCRETE WALK, AS PER PLAN, (4280 SF)**	
	Awd	$22.00	$94,160.00
	2	$32.50	$139,100.00
Ref #12	**608E52001**	**CURB RAMP, AS PER PLAN, (5879 SF)**	
	Awd	$40.00	$235,160.00
	2	$47.31	$278,135.49
Ref #13	**625E75500**	**LIGHT POLE FOUNDATION REMOVED, (3 EACH)**	
	Awd	$950.00	$2,850.00
	2	$2,065.15	$6,195.45

Section 1 - ROADWAY - Totals

Awd	**$430,729.50**
2	**$558,003.48**

Ref #14	**659E00300**	**TOPSOIL, (5 CY)**	
	Awd	$225.00	$1,125.00
	2	$143.74	$718.70

Ref #15	**659E00500**	**SEEDING AND MULCHING, CLASS 1, (100 SY)**	
	Awd	$44.00	$4,400.00
	2	$10.58	$1,058.00
Ref #16	**659E10000**	**SEEDING AND MULCHING, (838 SY)**	
	Awd	$10.00	$8,380.00
	2	$7.95	$6,662.10
Ref #17	**659E35000**	**WATER, (5 MGAL)**	
	Awd	$125.00	$625.00
	2	$51.92	$259.60
Ref #18	**832E30000**	**EROSION CONTROL, (18000 EACH)**	
	Awd	$1.00	$18,000.00
	2	$1.00	$18,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$32,530.00**
2	**$26,698.40**

Ref #19	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (10 EACH)**	
	Awd	$2,000.00	$20,000.00
	2	$2,691.21	$26,912.10
Ref #20	**611E99700**	**SPECIAL - GAS VALVE BOX ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$500.00	$500.00
	2	$1,128.90	$1,128.90

Section 3 - DRAINAGE - Totals

Awd	**$20,500.00**
2	**$28,041.00**

Ref #21	**251E01001**	**PARTIAL DEPTH PAVEMENT REPAIR (441), AS PER PLAN, (75 SY)**	
	Awd	$225.00	$16,875.00
	2	$289.47	$21,710.25
Ref #22	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (8"), (163 CY)**	
	Awd	$450.00	$73,350.00
	2	$376.32	$61,340.16
Ref #23	**304E20000**	**AGGREGATE BASE, (6"), (126 CY)**	
	Awd	$110.00	$13,860.00
	2	$219.72	$27,684.72
Ref #24	**407E20000**	**NON-TRACKING TACK COAT, (0.055 GAL/SY), (82 GAL)**	
	Awd	$10.00	$820.00
	2	$11.58	$949.56
Ref #25	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (31 CY)**	
	Awd	$765.00	$23,715.00
	2	$1,476.32	$45,765.92
Ref #26	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (38 CY)**	
	Awd	$725.00	$27,550.00
	2	$1,447.37	$55,000.06
Ref #27	**609E26001**	**CURB, TYPE 6, AS PER PLAN, (2249 FT)**	
	Awd	$68.00	$152,932.00
	2	$67.70	$152,257.30

Ref #28	**609E71001**	**CONCRETE MEDIAN, AS PER PLAN, (162 SF)**	
	Awd	$21.00	$3,402.00
	2	$69.69	$11,289.78

Section 4 - PAVEMENT - Totals

Awd	**$312,504.00**
2	**$375,997.75**

Ref #29	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (1274 FT)**	
	Awd	$12.00	$15,288.00
	2	$22.00	$28,028.00
Ref #30	**630E08600**	**SIGN POST REFLECTOR, (100 EACH)**	
	Awd	$45.00	$4,500.00
	2	$52.11	$5,211.00
Ref #31	**630E79000**	**SIGN HANGER ASSEMBLY, SPAN WIRE, (2 EACH)**	
	Awd	$325.00	$650.00
	2	$347.37	$694.74
Ref #32	**630E79500**	**SIGN SUPPORT ASSEMBLY, POLE MOUNTED, (49 EACH)**	
	Awd	$75.00	$3,675.00
	2	$214.21	$10,496.29
Ref #33	**630E80100**	**SIGN, FLAT SHEET, (1471.8 SF)**	
	Awd	$14.00	$20,605.20
	2	$28.95	$42,608.61
Ref #34	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (13 EACH)**	
	Awd	$30.00	$390.00
	2	$17.37	$225.81
Ref #35	**630E85000**	**REMOVAL OF GROUND MOUNTED SIGN AND STORAGE, (15 EACH)**	
	Awd	$35.00	$525.00
	2	$52.11	$781.65
Ref #36	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (6 EACH)**	
	Awd	$95.00	$570.00
	2	$75.26	$451.56
Ref #37	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (28 EACH)**	
	Awd	$40.00	$1,120.00
	2	$23.16	$648.48
Ref #38	**630E97700**	**SIGNING, MISC.: SOLAR-POWERED RECTANGULAR RAPID FL, (19 EACH)**	
	Awd	$7,200.00	$136,800.00
	2	$8,336.84	$158,399.96
Ref #39	**644E00100**	**EDGE LINE, 4", (1 MILE)**	
	Awd	$4,800.00	$4,800.00
	2	$3,473.68	$3,473.68
Ref #40	**644E00500**	**STOP LINE, (755 FT)**	
	Awd	$8.50	$6,417.50
	2	$8.11	$6,123.05
Ref #41	**644E00620**	**CROSSWALK LINE, 12", (12722 FT)**	
	Awd	$4.00	$50,888.00
	2	$5.79	$73,660.38

Ref #42	**644E00630**	**CROSSWALK LINE, 24", (11427 FT)**	
	Awd	$8.00	$91,416.00
	2	$9.26	$105,814.02
Ref #43	**644E00800**	**CURB MARKING, (132 FT)**	
	Awd	$3.00	$396.00
	2	$8.11	$1,070.52
Ref #44	**644E00900**	**ISLAND MARKING, (97 SF)**	
	Awd	$4.00	$388.00
	2	$6.95	$674.15
Ref #45	**644E01300**	**LANE ARROW, (4 EACH)**	
	Awd	$105.00	$420.00
	2	$150.53	$602.12
Ref #46	**644E20800**	**YIELD LINE, (906 FT)**	
	Awd	$15.00	$13,590.00
	2	$10.42	$9,440.52
Ref #47	**644E30000**	**REMOVAL OF PAVEMENT MARKING, (7033 FT)**	
	Awd	$3.00	$21,099.00
	2	$0.29	$2,039.57
Ref #48	**644E30020**	**REMOVAL OF PAVEMENT MARKING, (4 EACH)**	
	Awd	$200.00	$800.00
	2	$115.79	$463.16
Ref #49	**831E00101**	**LONGITUDINAL CHANNELIZING DEVICE, AS PER PLAN, (360 FT)**	
	Awd	$90.00	$32,400.00
	2	$104.21	$37,515.60

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$406,737.70**
2	**$488,422.87**

Ref #50	**625E25408**	**CONDUIT, 2", 725.051, (734 FT)**	
	Awd	$7.50	$5,505.00
	2	$8.68	$6,371.12
Ref #51	**625E25504**	**CONDUIT, 3", 725.051, (85 FT)**	
	Awd	$9.50	$807.50
	2	$11.00	$935.00
Ref #52	**625E25907**	**CONDUIT, JACKED OR DRILLED, 725.051, AS PER PLAN, , (510 FT)**	
	Awd	$65.00	$33,150.00
	2	$75.26	$38,382.60
Ref #53	**625E25907**	**CONDUIT, JACKED OR DRILLED, 725.051, AS PER PLAN, , (60 FT)**	
	Awd	$70.00	$4,200.00
	2	$81.05	$4,863.00
Ref #54	**625E25907**	**CONDUIT, JACKED OR DRILLED, 725.051, AS PER PLAN, , (200 FT)**	
	Awd	$75.00	$15,000.00
	2	$86.84	$17,368.00
Ref #55	**625E29000**	**TRENCH, (518 FT)**	
	Awd	$12.00	$6,216.00
	2	$13.89	$7,195.02

Ref #56	**625E29400**	**TRENCH IN PAVED AREA, (318 FT)**	
	Awd	$112.00	$35,616.00
	2	$13.89	$4,417.02
Ref #57	**625E30700**	**PULL BOX, 725.08, 18", (7 EACH)**	
	Awd	$950.00	$6,650.00
	2	$1,100.00	$7,700.00
Ref #58	**625E31510**	**PULL BOX REMOVED, (2 EACH)**	
	Awd	$300.00	$600.00
	2	$347.37	$694.74
Ref #59	**625E32000**	**GROUND ROD, (39 EACH)**	
	Awd	$275.00	$10,725.00
	2	$318.42	$12,418.38
Ref #60	**625E36010**	**UNDERGROUND WARNING/MARKING TAPE, (836 FT)**	
	Awd	$3.50	$2,926.00
	2	$4.05	$3,385.80
Ref #61	**625E39520**	**PULL BOX CLEANED, (20 EACH)**	
	Awd	$200.00	$4,000.00
	2	$231.58	$4,631.60
Ref #62	**632E20731**	**PEDESTRIAN SIGNAL HEAD (LED), TYPE D2, COUNTDOWN, , (43 EACH)**	
	Awd	$505.00	$21,715.00
	2	$584.74	$25,143.82
Ref #63	**632E20751**	**ACCESSIBLE PEDESTRIAN PUSHBUTTON, AS PER PLAN, (27 EACH)**	
	Awd	$1,800.00	$48,600.00
	2	$2,084.21	$56,273.67
Ref #64	**632E40500**	**SIGNAL CABLE, 5 CONDUCTOR, NO. 14 AWG, (6660 FT)**	
	Awd	$2.55	$16,983.00
	2	$2.95	$19,647.00
Ref #65	**632E40700**	**SIGNAL CABLE, 7 CONDUCTOR, NO. 14 AWG, (395 FT)**	
	Awd	$2.95	$1,165.25
	2	$3.42	$1,350.90
Ref #66	**632E64021**	**PEDESTAL FOUNDATION, AS PER PLAN, (39 EACH)**	
	Awd	$1,100.00	$42,900.00
	2	$1,273.68	$49,673.52
Ref #67	**632E64950**	**TEST HOLE PERFORMED, (39 EACH)**	
	Awd	$200.00	$7,800.00
	2	$231.58	$9,031.62
Ref #68	**632E70400**	**CONDUIT RISER, 2" DIAMETER, (2 EACH)**	
	Awd	$475.00	$950.00
	2	$550.00	$1,100.00
Ref #69	**632E89802**	**PEDESTAL, 5', TRANSFORMER BASE, (2 EACH)**	
	Awd	$700.00	$1,400.00
	2	$810.53	$1,621.06
Ref #70	**632E89900**	**PEDESTAL, 8', TRANSFORMER BASE, (18 EACH)**	
	Awd	$900.00	$16,200.00
	2	$1,042.11	$18,757.98
Ref #71	**632E90500**	**SIGNALIZATION, MISC.: UNLASH AND RELASH MESSENGER , (150 FT)**	
	Awd	$6.00	$900.00
	2	$6.95	$1,042.50

Ref #72	**633E99000**	**CONTROLLER ITEM, MISC.: ADD PEDESTRIAN PHASES, (10 EACH)**	
	Awd	$1,400.00	$14,000.00
	2	$1,621.05	$16,210.50
Ref #73	**633E99000**	**CONTROLLER ITEM, MISC.: LOAD CONTROLLER SETTINGS, (7 EACH)**	
	Awd	$900.00	$6,300.00
	2	$1,042.11	$7,294.77
Ref #74	**633E99000**	**CONTROLLER ITEM, MISC.: PEDESTRIAN LOAD SWITCH, (10 EACH)**	
	Awd	$300.00	$3,000.00
	2	$347.37	$3,473.70

Section 6 - TRAFFIC SIGNALS - Totals

Awd	**$307,308.75**
2	**$318,983.32**

Ref #75	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (120 HOUR)**	
	Awd	$110.00	$13,200.00
	2	$114.63	$13,755.60
Ref #76	**616E10000**	**WATER, (16 MGAL)**	
	Awd	$1.00	$16.00
	2	$37.63	$602.08

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$13,216.00**
2	**$14,357.68**

Ref #77	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$17,370.00	$17,370.00
	2	$166,736.84	$166,736.84
Ref #78	**108E10000**	**CPM PROGRESS SCHEDULE, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$17,368.42	$17,368.42
Ref #79	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$34,260.00	$34,260.00
	2	$101,126.74	$101,126.74
Ref #80	**619E16011**	**FIELD OFFICE, TYPE B, AS PER PLAN, (6 MNTH)**	
	Awd	$3,500.00	$21,000.00
	2	$1,764.71	$10,588.26
Ref #81	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$6,500.00	$6,500.00
	2	$40,526.32	$40,526.32
Ref #82	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$225,033.77	$225,033.77

Section 8 - INCIDENTALS - Totals

Awd	**$104,130.00**
2	**$561,380.35**