Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250194
PID 107782
HUR-US 250/SR 61-00.75/VAR
Federal
Type: TWO LANE RESURFACING
Letting Date: 4/10/2025
Completion Date: 10/31/2025

Contract Awarded To: GERKEN PAVING INC
Award Amount: $4,887,127.68

Engineer's Estimate: $4,902,000.00

Bidder 1
GERKEN PAVING INC
9072 CO RD 424
Henry
NAPOLEON, OH 43545
Bid $4,887,127.68

Bidder 2
ERIE BLACKTOP INC
4507 TIFFIN AVE
Erie
SANDUSKY, OH 44870
Bid $5,115,588.24

Ref #1	**202E30000**	**WALK REMOVED, (21492 SF)**	
	Awd	$2.00	$42,984.00
	2	$1.85	$39,760.20
Ref #2	**202E32000**	**CURB REMOVED, (1975 FT)**	
	Awd	$8.00	$15,800.00
	2	$13.85	$27,353.75
Ref #3	**202E32500**	**CURB AND GUTTER REMOVED, (1276 FT)**	
	Awd	$10.00	$12,760.00
	2	$12.75	$16,269.00
Ref #4	**202E38000**	**GUARDRAIL REMOVED, (1031.25 FT)**	
	Awd	$2.00	$2,062.50
	2	$2.10	$2,165.63
Ref #5	**202E38700**	**GUARDRAIL POST REMOVED, (4 EACH)**	
	Awd	$15.00	$60.00
	2	$15.75	$63.00
Ref #6	**202E42000**	**ANCHOR ASSEMBLY REMOVED, TYPE A, (3 EACH)**	
	Awd	$245.00	$735.00
	2	$260.00	$780.00
Ref #7	**202E42010**	**ANCHOR ASSEMBLY REMOVED, TYPE E, (7 EACH)**	
	Awd	$120.00	$840.00
	2	$126.00	$882.00
Ref #8	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (3 EACH)**	
	Awd	$95.00	$285.00
	2	$99.75	$299.25
Ref #9	**202E42050**	**ANCHOR ASSEMBLY REMOVED, TYPE B, (2 EACH)**	
	Awd	$110.00	$220.00
	2	$115.50	$231.00
Ref #10	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (5 EACH)**	
	Awd	$65.00	$325.00
	2	$68.25	$341.25
Ref #11	**203E20001**	**EMBANKMENT, AS PER PLAN(GUARDRAIL), (91.5 CY)**	
	Awd	$66.00	$6,039.00
	2	$69.30	$6,340.95
Ref #12	**209E15001**	**RESHAPING UNDER GUARDRAIL, AS PER PLAN, (6 STA)**	
	Awd	$50.00	$300.00
	2	$52.50	$315.00
Ref #13	**209E60500**	**LINEAR GRADING, (3.5 MILE)**	
	Awd	$2,000.00	$7,000.00
	2	$2,275.00	$7,962.50
Ref #14	**606E13000**	**GUARDRAIL, TYPE 5, (168.75 FT)**	
	Awd	$20.00	$3,375.00
	2	$21.00	$3,543.75
Ref #15	**606E15050**	**GUARDRAIL, TYPE MGS, (1075 FT)**	
	Awd	$18.80	$20,210.00
	2	$19.75	$21,231.25
Ref #16	**606E16500**	**GUARDRAIL REBUILT, TYPE 5, (12.5 FT)**	
	Awd	$18.00	$225.00
	2	$18.90	$236.25

Ref #17	**606E17000**	**RAISING TYPE 5 GUARDRAIL, (300 FT)**	
	Awd	$6.80	$2,040.00
	2	$7.15	$2,145.00
Ref #18	**606E17700**	**REPLACE EXISTING GUARDRAIL BLOCKOUT, (5 EACH)**	
	Awd	$45.00	$225.00
	2	$47.25	$236.25
Ref #19	**606E17900**	**GUARDRAIL POST, (6 EACH)**	
	Awd	$135.00	$810.00
	2	$142.00	$852.00
Ref #20	**606E26100**	**ANCHOR ASSEMBLY, TYPE E, (3 EACH)**	
	Awd	$2,280.00	$6,840.00
	2	$2,395.00	$7,185.00
Ref #21	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, MASH 2016, (4 EACH)**	
	Awd	$2,320.00	$9,280.00
	2	$2,440.00	$9,760.00
Ref #22	**606E26500**	**ANCHOR ASSEMBLY, TYPE T, (2 EACH)**	
	Awd	$960.00	$1,920.00
	2	$1,010.00	$2,020.00
Ref #23	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (6 EACH)**	
	Awd	$1,320.00	$7,920.00
	2	$1,390.00	$8,340.00
Ref #24	**606E27850**	**ANCHOR ASSEMBLY REBUILT, TYPE E, (1 EACH)**	
	Awd	$1,050.00	$1,050.00
	2	$1,100.00	$1,100.00
Ref #25	**606E27900**	**ANCHOR ASSEMBLY REBUILT, TYPE T, (3 EACH)**	
	Awd	$750.00	$2,250.00
	2	$790.00	$2,370.00
Ref #26	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (1 EACH)**	
	Awd	$2,550.00	$2,550.00
	2	$2,680.00	$2,680.00
Ref #27	**606E35100**	**BRIDGE TERMINAL ASSEMBLY, TYPE 2, (1 EACH)**	
	Awd	$520.00	$520.00
	2	$550.00	$550.00
Ref #28	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (1 EACH)**	
	Awd	$550.00	$550.00
	2	$580.00	$580.00
Ref #29	**606E35140**	**BRIDGE TERMINAL ASSEMBLY, TYPE 4, (2 EACH)**	
	Awd	$930.00	$1,860.00
	2	$980.00	$1,960.00
Ref #30	**608E10000**	**4" CONCRETE WALK, (8462 SF)**	
	Awd	$7.50	$63,465.00
	2	$9.40	$79,542.80
Ref #31	**608E52000**	**CURB RAMP, (16368 SF)**	
	Awd	$17.50	$286,440.00
	2	$13.85	$226,696.80
Ref #32	**623E39501**	**MONUMENT ASSEMBLY ADJUSTED TO GRADE, AS PER PLAN, (15 EACH)**	
	Awd	$439.95	$6,599.25
	2	$465.00	$6,975.00

Ref #33	**623E39601**	**MONUMENT ASSEMBLY RECONSTRUCTED TO GRADE, AS PER P, (5 EACH)**	
	Awd	$1,029.95	$5,149.75
	2	$1,085.00	$5,425.00
Ref #34	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$3,645.00	$3,645.00
	2	$3,830.00	$3,830.00
Ref #35	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BIDIRECTIONAL, (13 EACH)**	
	Awd	$13.50	$175.50
	2	$14.20	$184.60

Section 1 - ROADWAY - Totals

Awd	**$516,510.00**
2	**$490,207.23**

Ref #36	**659E00301**	**TOPSOIL, AS PER PLAN, (37 CY)**	
	Awd	$35.00	$1,295.00
	2	$120.00	$4,440.00
Ref #37	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$2,295.00**
2	**$5,440.00**

Ref #38	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (203 EACH)**	
	Awd	$1,125.00	$228,375.00
	2	$895.00	$181,685.00
Ref #39	**611E98635**	**CATCH BASIN RECONSTRUCTED TO GRADE, AS PER PLAN, (22 EACH)**	
	Awd	$1,600.00	$35,200.00
	2	$2,550.00	$56,100.00
Ref #40	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (223 EACH)**	
	Awd	$644.95	$143,823.85
	2	$680.00	$151,640.00
Ref #41	**611E99820**	**SPECIAL - MISCELLANEOUS METAL, (1500 LB)**	
	Awd	$2.50	$3,750.00
	2	$2.65	$3,975.00

Section 3 - DRAINAGE - Totals

Awd	**$411,148.85**
2	**$393,400.00**

Ref #42	**251E01042**	**PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT CONCRETE BA, (1255 CY)**	
	Awd	$220.00	$276,100.00
	2	$300.00	$376,500.00
Ref #43	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (32 FT)**	
	Awd	$5.50	$176.00
	2	$46.00	$1,472.00

Ref #44	**253E02000**	**PAVEMENT REPAIR, (125 CY)**	
	Awd	$310.00	$38,750.00
	2	$400.00	$50,000.00
Ref #45	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE(1.50"), (192980 SY)**	
	Awd	$2.60	$501,748.00
	2	$2.15	$414,907.00
Ref #46	**254E01600**	**PATCHING PLANED SURFACE, (872 SY)**	
	Awd	$12.00	$10,464.00
	2	$8.90	$7,760.80
Ref #47	**407E20000**	**NON-TRACKING TACK COAT(0.09 GAL/SY), (17368 GAL)**	
	Awd	$2.25	$39,078.00
	2	$2.55	$44,288.40
Ref #48	**408E10001**	**PRIME COAT, AS PER PLAN, (1643 GAL)**	
	Awd	$7.25	$11,911.75
	2	$5.40	$8,872.20
Ref #49	**442E00201**	**ASPHALT CONCRETE SURFACE COURSE, 9.5 MM, TYPE A (4, (7827 CY)**	
	Awd	$218.00	$1,706,286.00
	2	$230.00	$1,800,210.00
Ref #50	**609E12000**	**COMBINATION CURB AND GUTTER, TYPE 2, (376 FT)**	
	Awd	$32.00	$12,032.00
	2	$38.60	$14,513.60
Ref #51	**609E14001**	**CURB, TYPE 2-A, AS PER PLAN, (275 FT)**	
	Awd	$15.00	$4,125.00
	2	$38.80	$10,670.00
Ref #52	**609E26000**	**CURB, TYPE 6, (514 FT)**	
	Awd	$28.00	$14,392.00
	2	$27.60	$14,186.40
Ref #53	**609E26001**	**CURB, TYPE 6, AS PER PLAN, (192 FT)**	
	Awd	$28.00	$5,376.00
	2	$34.40	$6,604.80
Ref #54	**617E10100**	**COMPACTED AGGREGATE(2.0" AVERAGE), (229 CY)**	
	Awd	$100.00	$22,900.00
	2	$85.00	$19,465.00
Ref #200	**442E10000**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (214 CY)**	
	Awd	$265.00	$56,710.00
	2	$280.00	$59,920.00

Section 4 - PAVEMENT - Totals

Awd	**$2,700,048.75**
2	**$2,829,370.20**

Ref #55	**638E10800**	**VALVE BOX ADJUSTED TO GRADE, (130 EACH)**	
	Awd	$419.95	$54,593.50
	2	$440.00	$57,200.00

Section 5 - WATER WORK - Totals

Awd	**$54,593.50**
2	**$57,200.00**

Ref #56	**630E79500**	**SIGN SUPPORT ASSEMBLY, POLE MOUNTED, (5 EACH)**		
	Awd	$425.00	$2,125.00	
	2	$142.00	$710.00	
Ref #57	**630E80100**	**SIGN, FLAT SHEET, (5 SF)**		
	Awd	$35.00	$175.00	
	2	$29.40	$147.00	
Ref #58	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (4 EACH)**		
	Awd	$65.00	$260.00	
	2	$78.75	$315.00	
Ref #59	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (1 EACH)**		
	Awd	$25.00	$25.00	
	2	$31.50	$31.50	
Ref #60	**642E00104**	**EDGE LINE, 6", TYPE 1(WHITE), (0.6 MILE)**		
	Awd	$800.00	$480.00	
	2	$1,050.00	$630.00	
Ref #61	**642E00300**	**CENTER LINE, TYPE 1, (1.02 MILE)**		
	Awd	$900.00	$918.00	
	2	$1,260.00	$1,285.20	
Ref #62	**644E00400**	**CHANNELIZING LINE, 8", (1617 FT)**		
	Awd	$2.00	$3,234.00	
	2	$1.60	$2,587.20	
Ref #63	**644E00500**	**STOP LINE, (352 FT)**		
	Awd	$7.00	$2,464.00	
	2	$7.35	$2,587.20	
Ref #64	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (1463 FT)**		
	Awd	$6.00	$8,778.00	
	2	$6.30	$9,216.90	
Ref #65	**644E01300**	**LANE ARROW, (16 EACH)**		
	Awd	$90.00	$1,440.00	
	2	$105.00	$1,680.00	
Ref #66	**646E10010**	**EDGE LINE, 6"(WHITE), (0.18 MILE)**		
	Awd	$16,200.00	$2,916.00	
	2	$8,400.00	$1,512.00	
Ref #67	**646E10200**	**CENTER LINE, (0.13 MILE)**		
	Awd	$16,200.00	$2,106.00	
	2	$12,600.00	$1,638.00	
Ref #201	**646E10010**	**EDGE LINE, 6"(YELLOW), (0.08 MILE)**		
	Awd	$16,200.00	$1,296.00	
	2	$8,400.00	$672.00	

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$26,217.00**
2	**$23,012.00**

Ref #81	**AA2**	**644E00104**	**EDGE LINE, 6"(WHITE) (ALTERNATIVE 2), (2.28 MILE)**	
	Awd	$4,175.00	$9,519.00	
	2	$3,850.00	$8,778.00	

Ref #82	**AA2**	**644E00104**	**EDGE LINE, 6"(YELLOW) (ALTERNATIVE 2), (1.58 MILE)**	
		Awd	$4,175.00	$6,596.50
		2	$3,850.00	$6,083.00
Ref #83	**AA2**	**644E00300**	**CENTER LINE (ALTERNATIVE 2), (7.91 MILE)**	
		Awd	$4,000.00	$31,640.00
		2	$6,050.00	$47,855.50
Ref #84	**AA2**	**644E00400**	**CHANNELIZING LINE, 8" (ALTERNATIVE 2), (8171 FT)**	
		Awd	$1.30	$10,622.30
		2	$1.65	$13,482.15
Ref #85	**AA2**	**644E00500**	**STOP LINE (ALTERNATIVE 2), (1510 FT)**	
		Awd	$7.00	$10,570.00
		2	$6.60	$9,966.00
Ref #86	**AA2**	**644E00630**	**CROSSWALK LINE, 24" (ALTERNATIVE 2), (2221 FT)**	
		Awd	$7.00	$15,547.00
		2	$6.60	$14,658.60
Ref #87	**AA2**	**644E00631**	**CROSSWALK LINE, 24", AS PER PLAN (ALTERNATIVE 2), (667 FT)**	
		Awd	$14.00	$9,338.00
		2	$6.60	$4,402.20
Ref #88	**AA2**	**644E00700**	**TRANSVERSE/DIAGONAL LINE (ALTERNATIVE 2), (1006 FT)**	
		Awd	$8.00	$8,048.00
		2	$6.60	$6,639.60
Ref #89	**AA2**	**644E01000**	**RAILROAD SYMBOL MARKING (ALTERNATIVE 2), (2 EACH)**	
		Awd	$800.00	$1,600.00
		2	$605.00	$1,210.00
Ref #90	**AA2**	**644E01100**	**SCHOOL SYMBOL MARKING, 72" (ALTERNATIVE 2), (4 EACH)**	
		Awd	$700.00	$2,800.00
		2	$330.00	$1,320.00
Ref #91	**AA2**	**644E01200**	**PARKING LOT STALL MARKING (ALTERNATIVE 2), (3010 FT)**	
		Awd	$3.00	$9,030.00
		2	$1.65	$4,966.50
Ref #92	**AA2**	**644E01300**	**LANE ARROW (ALTERNATIVE 2), (200 EACH)**	
		Awd	$90.00	$18,000.00
		2	$93.50	$18,700.00
Ref #93	**AA2**	**644E50100**	**PAVEMENT MARKING, MISC.:(HANDICAP PARKING STALL) (, (4 EACH)**	
		Awd	$300.00	$1,200.00
		2	$82.50	$330.00

Section 7 - TRAFFIC CONTROL ALTERNATES - Totals

Awd	**$134,510.80**
2	**$138,391.55**

Ref #94		**632E20730**	**PEDESTRIAN SIGNAL HEAD (LED), TYPE D2, COUNTDOWN, (2 EACH)**	
		Awd	$975.00	$1,950.00
		2	$1,025.00	$2,050.00
Ref #95		**632E20750**	**ACCESSIBLE PEDESTRIAN PUSHBUTTON, (2 EACH)**	
		Awd	$950.00	$1,900.00
		2	$1,000.00	$2,000.00

Ref #96	**632E26501**	**DETECTOR LOOP, AS PER PLAN, (45 EACH)**	
	Awd	$1,650.00	$74,250.00
	2	$1,735.00	$78,075.00
Ref #97	**632E64021**	**PEDESTAL FOUNDATION, AS PER PLAN, (10 EACH)**	
	Awd	$1,950.00	$19,500.00
	2	$2,050.00	$20,500.00
Ref #98	**632E90203**	**REUSE OF PEDESTRIAN SIGNAL HEAD, AS PER PLAN, (8 EACH)**	
	Awd	$950.00	$7,600.00
	2	$1,000.00	$8,000.00
Ref #202	**625E32000**	**GROUND ROD, (10 EACH)**	
	Awd	$265.00	$2,650.00
	2	$280.00	$2,800.00
Ref #203	**632E90010**	**PEDESTAL, MISC.:' REUSE OF PEDESTRIAN PEDESTAL, (6 EACH)**	
	Awd	$1,825.00	$10,950.00
	2	$1,920.00	$11,520.00
Ref #204	**632E90211**	**REUSE OF PEDESTRIAN PUSHBUTTON, AS PER PLAN, (8 EACH)**	
	Awd	$400.00	$3,200.00
	2	$420.00	$3,360.00

Section 8 - TRAFFIC SIGNALS - Totals

Awd	**$122,000.00**
2	**$128,305.00**

Ref #99	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (520 HOUR)**	
	Awd	$110.00	$57,200.00
	2	$96.50	$50,180.00
Ref #100	**614E12460**	**WORK ZONE MARKING SIGN(R4-1-24) DO NOT PASS, (166 EACH)**	
	Awd	$125.00	$20,750.00
	2	$73.50	$12,201.00
Ref #101	**614E12460**	**WORK ZONE MARKING SIGN(W8-H12A-36) NO EDGE LINE, (16 EACH)**	
	Awd	$125.00	$2,000.00
	2	$147.00	$2,352.00
Ref #102	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (45 CY)**	
	Awd	$525.00	$23,625.00
	2	$450.00	$20,250.00
Ref #103	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (20 SNMT)**	
	Awd	$1,450.00	$29,000.00
	2	$1,050.00	$21,000.00
Ref #104	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (17.87 MILE)**	
	Awd	$900.00	$16,083.00
	2	$1,155.00	$20,639.85
Ref #105	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (3724 FT)**	
	Awd	$3.00	$11,172.00
	2	$2.10	$7,820.40

Section 9 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$159,830.00**
2	**$134,443.25**

Ref #106	**202E11301**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (13 CY)**	
	Awd	$1,467.76	$19,080.88
	2	$1,540.00	$20,020.00
Ref #107	**202E98200**	**REMOVAL MISC.:JOINT SEALER, (169 FT)**	
	Awd	$8.19	$1,384.11
	2	$8.60	$1,453.40
Ref #108	**203E10001**	**EXCAVATION, AS PER PLAN, (4 CY)**	
	Awd	$117.50	$470.00
	2	$125.00	$500.00
Ref #109	**509E10001**	**EPOXY COATED STEEL REINFORCEMENT, AS PER PLAN, (33 LB)**	
	Awd	$26.55	$876.15
	2	$28.00	$924.00
Ref #110	**511E34444**	**CLASS QC2 CONCRETE, BRIDGE DECK, (10 CY)**	
	Awd	$2,210.25	$22,102.50
	2	$2,320.00	$23,200.00
Ref #111	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (15 SY)**	
	Awd	$47.12	$706.80
	2	$49.50	$742.50
Ref #112	**513E21001**	**TRIMMING OF BEAM END, AS PER PLAN, (12 EACH)**	
	Awd	$1,958.25	$23,499.00
	2	$2,060.00	$24,720.00
Ref #113	**516E31000**	**JOINT SEALER, (169 FT)**	
	Awd	$27.24	$4,603.56
	2	$28.60	$4,833.40
Ref #114	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$21,603.75	$21,603.75
	2	$22,685.00	$22,685.00
Ref #115	**659E00301**	**TOPSOIL, AS PER PLAN, (4 CY)**	
	Awd	$115.00	$460.00
	2	$270.00	$1,080.00
Ref #116	**659E10000**	**SEEDING AND MULCHING, (20 SY)**	
	Awd	$73.80	$1,476.00
	2	$77.50	$1,550.00
Ref #117	**659E14000**	**REPAIR SEEDING AND MULCHING, (1 SY)**	
	Awd	$8.00	$8.00
	2	$8.40	$8.40
Ref #118	**659E15000**	**INTER-SEEDING, (1 SY)**	
	Awd	$1.95	$1.95
	2	$2.05	$2.05
Ref #119	**659E20000**	**COMMERCIAL FERTILIZER, (0.01 TON)**	
	Awd	$1,250.00	$12.50
	2	$1,313.00	$13.13
Ref #120	**659E31000**	**LIME, (0.01 ACRE)**	
	Awd	$100.00	$1.00
	2	$105.00	$1.05
Ref #121	**659E35000**	**WATER, (0.11 MGAL)**	
	Awd	$5.00	$0.55
	2	$5.27	$0.58

Ref #122	**848E10200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDR, (125 SY)**	
	Awd	$296.00	$37,000.00
	2	$310.80	$38,850.00
Ref #123	**848E20000**	**SURFACE PREPARATION USING HYDRODEMOLITION, (125 SY)**	
	Awd	$546.06	$68,257.50
	2	$575.00	$71,875.00
Ref #124	**848E30200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE , (2 CY)**	
	Awd	$452.00	$904.00
	2	$475.00	$950.00
Ref #125	**848E50000**	**HAND CHIPPING, (19 SY)**	
	Awd	$198.87	$3,778.53
	2	$210.00	$3,990.00
Ref #126	**848E50100**	**TEST SLAB, (LUMP SUM)**	
	Awd	$1,584.00	$1,584.00
	2	$1,665.00	$1,665.00
Ref #127	**848E50200**	**FULL-DEPTH REPAIR, (6 CY)**	
	Awd	$1,845.00	$11,070.00
	2	$1,937.25	$11,623.50

Section 10 - STRUCTURE REPAIR (SFN: 3902048) - Totals

Awd	**$218,880.78**
2	**$230,687.01**

Ref #128	**517E75601**	**DEEP BEAM BRIDGE RETROFIT RAILING, AS PER PLAN, (184 FT)**	
	Awd	$112.00	$20,608.00
	2	$118.00	$21,712.00

Section 11 - STRUCTURE REPAIR (SFN:3902250) - Totals

Awd	**$20,608.00**
2	**$21,712.00**

Ref #129	**100E00300**	**PREMIUM ON RAILROADS' PROTECTIVE PUBLIC LIABILITY , (LUMP SUM)**	
	Awd	$5,750.00	$5,750.00
	2	$4,320.00	$4,320.00
Ref #130	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$14,000.00	$14,000.00
	2	$30,000.00	$30,000.00
Ref #131	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$330,000.00	$330,000.00
	2	$325,000.00	$325,000.00
Ref #132	**619E16010**	**FIELD OFFICE, TYPE B, (7 MNTH)**	
	Awd	$3,900.00	$27,300.00
	2	$2,800.00	$19,600.00
Ref #133	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$33,435.00	$33,435.00
	2	$25,000.00	$25,000.00
Ref #134	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$9,500.00	$9,500.00

Ref #135	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$250,000.00	$250,000.00

Section 12 - INCIDENTALS - Totals

Awd	**$520,485.00**
2	**$663,420.00**