Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250196
PID 119960
NOB-Mill St.-00.07
Federal
Type: BRIDGE REPLACEMENT (1 BRIDGE)
Letting Date: 4/10/2025
Completion Date: 11/15/2025

Contract Awarded To: J & J BRIDGE COMPANY INC
Award Amount: $773,792.51

Engineer's Estimate: $1,075,000.00

Bidder 1
J & J BRIDGE COMPANY INC
3049 ROUGH AND READY ROAD
Muskingum
NEW CONCORD, OH 43762
Bid $773,792.51

Bidder 2
BLACK HORSE BRIDGE CONSTRUCTION INC
5185 WOOSTER ROAD WEST
Summit
NORTON, OH 44203
Bid $888,470.00

Bidder 3
BUDS INC
6260 NEWARK RD
Muskingum
NASHPORT, OH 43830
Bid $1,003,357.69

Bidder 4
OHIO-WEST VIRGINIA EXCAVATING CO
56461 FERRY LANDING ROAD
Belmont
SHADYSIDE, OH 43947
Bid $1,093,076.96

Bidder 5
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $1,118,790.88

Bidder 6
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $1,150,219.59

Ref #1	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$9,600.00	$9,600.00
	3	$5,000.00	$5,000.00
	4	$10,000.00	$10,000.00
	5	$15,000.00	$15,000.00
	6	$6,000.00	$6,000.00
Ref #2	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (79 FT)**	
	Awd	$15.00	$1,185.00
	2	$30.00	$2,370.00
	3	$45.00	$3,555.00
	4	$55.00	$4,345.00
	5	$37.00	$2,923.00
	6	$47.00	$3,713.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (223 FT)**	
	Awd	$1.00	$223.00
	2	$4.00	$892.00
	3	$2.50	$557.50
	4	$14.00	$3,122.00
	5	$2.40	$535.20
	6	$2.40	$535.20
Ref #4	**203E10000**	**EXCAVATION, (745 CY)**	
	Awd	$25.00	$18,625.00
	2	$32.00	$23,840.00
	3	$45.00	$33,525.00
	4	$35.00	$26,075.00
	5	$30.00	$22,350.00
	6	$45.00	$33,525.00
Ref #5	**203E20000**	**EMBANKMENT, (250 CY)**	
	Awd	$15.00	$3,750.00
	2	$22.00	$5,500.00
	3	$65.00	$16,250.00
	4	$35.00	$8,750.00
	5	$25.00	$6,250.00
	6	$40.00	$10,000.00
Ref #6	**204E10000**	**SUBGRADE COMPACTION, (1394 SY)**	
	Awd	$5.00	$6,970.00
	2	$4.50	$6,273.00
	3	$8.00	$11,152.00
	4	$5.00	$6,970.00
	5	$5.00	$6,970.00
	6	$6.50	$9,061.00
Ref #7	**204E13000**	**EXCAVATION OF SUBGRADE, (500 CY)**	
	Awd	$5.00	$2,500.00
	2	$18.00	$9,000.00
	3	$25.00	$12,500.00
	4	$35.00	$17,500.00
	5	$30.00	$15,000.00
	6	$35.00	$17,500.00

Ref #8	**204E30010**	**GRANULAR MATERIAL, TYPE B, (500 CY)**	
	Awd	$25.00	$12,500.00
	2	$85.00	$42,500.00
	3	$65.00	$32,500.00
	4	$75.00	$37,500.00
	5	$90.00	$45,000.00
	6	$115.00	$57,500.00
Ref #9	**204E45000**	**PROOF ROLLING, (1 HOUR)**	
	Awd	$200.00	$200.00
	2	$200.00	$200.00
	3	$95.00	$95.00
	4	$185.00	$185.00
	5	$300.00	$300.00
	6	$220.00	$220.00
Ref #10	**204E50000**	**GEOTEXTILE FABRIC, (500 SY)**	
	Awd	$1.00	$500.00
	2	$2.00	$1,000.00
	3	$2.00	$1,000.00
	4	$2.50	$1,250.00
	5	$8.00	$4,000.00
	6	$1.80	$900.00
Ref #11	**204E51000**	**GEOGRID, (500 SY)**	
	Awd	$1.00	$500.00
	2	$3.00	$1,500.00
	3	$2.00	$1,000.00
	4	$3.50	$1,750.00
	5	$5.00	$2,500.00
	6	$1.50	$750.00
Ref #12	**606E15050**	**GUARDRAIL, TYPE MGS, (483.4 FT)**	
	Awd	$21.40	$10,344.76
	2	$18.00	$8,701.20
	3	$22.00	$10,634.80
	4	$24.00	$11,601.60
	5	$18.00	$8,701.20
	6	$18.00	$8,701.20
Ref #13	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (100 FT)**	
	Awd	$24.40	$2,440.00
	2	$20.40	$2,040.00
	3	$23.00	$2,300.00
	4	$26.00	$2,600.00
	5	$20.40	$2,040.00
	6	$20.40	$2,040.00
Ref #14	**606E25550**	**ANCHOR ASSEMBLY, MGS TYPE A, (1 EACH)**	
	Awd	$1,630.00	$1,630.00
	2	$1,570.00	$1,570.00
	3	$1,900.00	$1,900.00
	4	$1,800.00	$1,800.00
	5	$1,570.00	$1,570.00
	6	$1,570.00	$1,570.00

Ref #15	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (5 EACH)**	
	Awd	$1,000.00	$5,000.00
	2	$1,330.00	$6,650.00
	3	$1,200.00	$6,000.00
	4	$1,200.00	$6,000.00
	5	$1,330.00	$6,650.00
	6	$1,330.00	$6,650.00
Ref #16	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (4 EACH)**	
	Awd	$2,250.00	$9,000.00
	2	$2,540.00	$10,160.00
	3	$2,450.00	$9,800.00
	4	$2,500.00	$10,000.00
	5	$2,540.00	$10,160.00
	6	$2,540.00	$10,160.00

Section 1 - ROADWAY - Totals

Awd	**$80,367.76**
2	**$131,796.20**
3	**$147,769.30**
4	**$149,448.60**
5	**$149,949.40**
6	**$168,825.40**

Ref #17	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (130 CY)**	
	Awd	$140.00	$18,200.00
	2	$136.00	$17,680.00
	3	$112.00	$14,560.00
	4	$130.00	$16,900.00
	5	$140.00	$18,200.00
	6	$125.00	$16,250.00
Ref #18	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$50.00	$100.00
	2	$125.00	$250.00
	3	$50.00	$100.00
	4	$125.00	$250.00
	5	$150.00	$300.00
	6	$150.00	$300.00
Ref #19	**659E00300**	**TOPSOIL, (148 CY)**	
	Awd	$10.00	$1,480.00
	2	$55.00	$8,140.00
	3	$25.00	$3,700.00
	4	$70.00	$10,360.00
	5	$45.00	$6,660.00
	6	$70.00	$10,360.00
Ref #20	**659E10000**	**SEEDING AND MULCHING, (1325 SY)**	
	Awd	$1.00	$1,325.00
	2	$3.00	$3,975.00
	3	$3.00	$3,975.00
	4	$5.50	$7,287.50
	5	$2.57	$3,405.25
	6	$2.57	$3,405.25

Ref #21	**659E14000**	**REPAIR SEEDING AND MULCHING, (67 SY)**	
	Awd	$1.00	$67.00
	2	$3.00	$201.00
	3	$0.05	$3.35
	4	$5.50	$368.50
	5	$2.57	$172.19
	6	$2.57	$172.19
Ref #22	**659E20000**	**COMMERCIAL FERTILIZER, (0.18 TON)**	
	Awd	$3,000.00	$540.00
	2	$895.00	$161.10
	3	$800.17	$144.03
	4	$525.00	$94.50
	5	$1,250.00	$225.00
	6	$1,250.00	$225.00
Ref #23	**659E31000**	**LIME, (0.27 ACRE)**	
	Awd	$2,000.00	$540.00
	2	$160.00	$43.20
	3	$400.00	$108.00
	4	$450.00	$121.50
	5	$150.00	$40.50
	6	$150.00	$40.50
Ref #24	**659E35000**	**WATER, (8 MGAL)**	
	Awd	$10.00	$80.00
	2	$1.00	$8.00
	3	$1.00	$8.00
	4	$1.00	$8.00
	5	$1.00	$8.00
	6	$1.00	$8.00
Ref #25	**832E30000**	**EROSION CONTROL, (7500 EACH)**	
	Awd	$1.00	$7,500.00
	2	$1.00	$7,500.00
	3	$1.00	$7,500.00
	4	$1.00	$7,500.00
	5	$1.00	$7,500.00
	6	$1.00	$7,500.00
Ref #26	**836E10030**	**SEEDING AND EROSION CONTROL WITH TURF REINFORCING , (210 SY)**	
	Awd	$5.00	$1,050.00
	2	$10.00	$2,100.00
	3	$6.00	$1,260.00
	4	$12.00	$2,520.00
	5	$5.00	$1,050.00
	6	$5.00	$1,050.00

Section 2 - EROSION CONTROL - Totals

Awd	**$30,882.00**
2	**$40,058.30**
3	**$31,358.38**
4	**$45,410.00**
5	**$37,560.94**
6	**$39,310.94**

Ref #27	**602E20000**	**CONCRETE MASONRY, (2 CY)**	
	Awd	$2,500.00	$5,000.00
	2	$3,300.00	$6,600.00
	3	$2,290.00	$4,580.00
	4	$1,400.00	$2,800.00
	5	$3,500.00	$7,000.00
	6	$4,000.00	$8,000.00
Ref #28	**605E31100**	**AGGREGATE DRAINS, (133 FT)**	
	Awd	$20.00	$2,660.00
	2	$19.00	$2,527.00
	3	$24.00	$3,192.00
	4	$30.00	$3,990.00
	5	$18.00	$2,394.00
	6	$20.00	$2,660.00
Ref #29	**611E01800**	**8" CONDUIT, TYPE B, (25 FT)**	
	Awd	$6.00	$150.00
	2	$34.00	$850.00
	3	$10.00	$250.00
	4	$40.00	$1,000.00
	5	$95.00	$2,375.00
	6	$19.00	$475.00
Ref #30	**611E02500**	**8" CONDUIT, TYPE E, (25 FT)**	
	Awd	$7.00	$175.00
	2	$34.00	$850.00
	3	$10.00	$250.00
	4	$40.00	$1,000.00
	5	$60.00	$1,500.00
	6	$19.00	$475.00
Ref #31	**611E02600**	**8" CONDUIT, TYPE F, (25 FT)**	
	Awd	$8.00	$200.00
	2	$34.00	$850.00
	3	$8.00	$200.00
	4	$40.00	$1,000.00
	5	$65.00	$1,625.00
	6	$19.00	$475.00
Ref #32	**611E04900**	**12" CONDUIT, TYPE D, (59 FT)**	
	Awd	$46.00	$2,714.00
	2	$60.00	$3,540.00
	3	$95.00	$5,605.00
	4	$130.00	$7,670.00
	5	$105.00	$6,195.00
	6	$100.00	$5,900.00
Ref #33	**611E07400**	**18" CONDUIT, TYPE B, (30 FT)**	
	Awd	$53.00	$1,590.00
	2	$92.00	$2,760.00
	3	$124.00	$3,720.00
	4	$245.00	$7,350.00
	5	$200.00	$6,000.00
	6	$280.00	$8,400.00

Ref #34	**611E07600**	**18" CONDUIT, TYPE C, (7 FT)**	
	Awd	$125.00	$875.00
	2	$123.00	$861.00
	3	$170.00	$1,190.00
	4	$300.00	$2,100.00
	5	$340.00	$2,380.00
	6	$220.00	$1,540.00
Ref #35	**611E07900**	**18" CONDUIT, TYPE D, (40 FT)**	
	Awd	$91.00	$3,640.00
	2	$70.00	$2,800.00
	3	$123.00	$4,920.00
	4	$135.00	$5,400.00
	5	$225.00	$9,000.00
	6	$150.00	$6,000.00
Ref #36	**611E98470**	**CATCH BASIN, NO. 2-2B, (1 EACH)**	
	Awd	$2,500.00	$2,500.00
	2	$1,900.00	$1,900.00
	3	$2,500.00	$2,500.00
	4	$4,000.00	$4,000.00
	5	$3,100.00	$3,100.00
	6	$4,500.00	$4,500.00

Section 3 - DRAINAGE - Totals

Awd	**$19,504.00**
2	**$23,538.00**
3	**$26,407.00**
4	**$36,310.00**
5	**$41,569.00**
6	**$38,425.00**

Ref #37	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (178 CY)**	
	Awd	$261.00	$46,458.00
	2	$250.00	$44,500.00
	3	$255.00	$45,390.00
	4	$350.00	$62,300.00
	5	$261.00	$46,458.00
	6	$250.00	$44,500.00
Ref #38	**304E20000**	**AGGREGATE BASE, (226 CY)**	
	Awd	$105.00	$23,730.00
	2	$115.00	$25,990.00
	3	$98.00	$22,148.00
	4	$135.00	$30,510.00
	5	$150.00	$33,900.00
	6	$135.00	$30,510.00
Ref #39	**407E20000**	**NON-TRACKING TACK COAT, (121 GAL)**	
	Awd	$4.00	$484.00
	2	$3.50	$423.50
	3	$4.00	$484.00
	4	$4.00	$484.00
	5	$4.00	$484.00
	6	$3.50	$423.50

Ref #40	**411E10000**	**STABILIZED CRUSHED AGGREGATE, (56 CY)**	
	Awd	$140.00	$7,840.00
	2	$100.00	$5,600.00
	3	$118.00	$6,608.00
	4	$185.00	$10,360.00
	5	$145.00	$8,120.00
	6	$152.00	$8,512.00
Ref #41	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (35 CY)**	
	Awd	$433.00	$15,155.00
	2	$425.00	$14,875.00
	3	$430.00	$15,050.00
	4	$550.00	$19,250.00
	5	$433.00	$15,155.00
	6	$425.00	$14,875.00
Ref #42	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (49 CY)**	
	Awd	$344.00	$16,856.00
	2	$350.00	$17,150.00
	3	$350.00	$17,150.00
	4	$375.00	$18,375.00
	5	$344.00	$16,856.00
	6	$350.00	$17,150.00

Section 4 - PAVEMENT - Totals

Awd	**$110,523.00**
2	**$108,538.50**
3	**$106,830.00**
4	**$141,279.00**
5	**$120,973.00**
6	**$115,970.50**

Ref #43	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (BIDIRECTIONAL), (13 EACH)**	
	Awd	$11.00	$143.00
	2	$14.00	$182.00
	3	$11.75	$152.75
	4	$12.00	$156.00
	5	$13.20	$171.60
	6	$13.20	$171.60
Ref #44	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (53 FT)**	
	Awd	$13.00	$689.00
	2	$18.00	$954.00
	3	$20.00	$1,060.00
	4	$14.00	$742.00
	5	$18.00	$954.00
	6	$18.00	$954.00
Ref #45	**630E08510**	**STREET NAME SIGN SUPPORT, NO. 2 POST, (9.8 FT)**	
	Awd	$35.00	$343.00
	2	$25.00	$245.00
	3	$25.00	$245.00
	4	$32.00	$313.60
	5	$25.00	$245.00
	6	$25.00	$245.00

Ref #46	**630E08600**	**SIGN POST REFLECTOR, (1 EACH)**	
	Awd	$35.00	$35.00
	2	$45.00	$45.00
	3	$55.00	$55.00
	4	$38.00	$38.00
	5	$45.00	$45.00
	6	$45.00	$45.00
Ref #47	**630E80100**	**SIGN, FLAT SHEET, (18.3 SF)**	
	Awd	$35.00	$640.50
	2	$20.00	$366.00
	3	$25.00	$457.50
	4	$35.00	$640.50
	5	$20.00	$366.00
	6	$20.00	$366.00
Ref #48	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (5 EACH)**	
	Awd	$15.00	$75.00
	2	$10.00	$50.00
	3	$15.00	$75.00
	4	$18.00	$90.00
	5	$10.00	$50.00
	6	$10.00	$50.00
Ref #49	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (2 EACH)**	
	Awd	$50.00	$100.00
	2	$65.00	$130.00
	3	$110.00	$220.00
	4	$60.00	$120.00
	5	$65.00	$130.00
	6	$65.00	$130.00
Ref #50	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (7 EACH)**	
	Awd	$18.00	$126.00
	2	$15.00	$105.00
	3	$15.00	$105.00
	4	$18.00	$126.00
	5	$15.00	$105.00
	6	$15.00	$105.00
Ref #51	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.21 MILE)**	
	Awd	$3,975.00	$834.75
	2	$5,050.00	$1,060.50
	3	$4,500.00	$945.00
	4	$4,500.00	$945.00
	5	$3,975.00	$834.75
	6	$3,975.00	$834.75
Ref #52	**642E00300**	**CENTER LINE, TYPE 1, (0.1 MILE)**	
	Awd	$7,725.00	$772.50
	2	$9,945.00	$994.50
	3	$8,500.00	$850.00
	4	$8,500.00	$850.00
	5	$7,725.00	$772.50
	6	$7,725.00	$772.50

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$3,758.75**
2	**$4,132.00**
3	**$4,165.25**
4	**$4,021.10**
5	**$3,673.85**
6	**$3,673.85**

Ref #53	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$2,750.00	$2,750.00
	2	$5,045.00	$5,045.00
	3	$4,800.00	$4,800.00
	4	$3,200.00	$3,200.00
	5	$5,000.00	$5,000.00
	6	$2,750.00	$2,750.00
Ref #54	**616E10000**	**WATER, (2 MGAL)**	
	Awd	$10.00	$20.00
	2	$1.00	$2.00
	3	$1.00	$2.00
	4	$10.00	$20.00
	5	$125.00	$250.00
	6	$70.00	$140.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$2,770.00**
2	**$5,047.00**
3	**$4,802.00**
4	**$3,220.00**
5	**$5,250.00**
6	**$2,890.00**

Ref #55	**202E11003**	**STRUCTURE REMOVED, OVER 20 FOOT SPAN, AS PER PLAN, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$22,400.00	$22,400.00
	3	$35,000.00	$35,000.00
	4	$37,000.00	$37,000.00
	5	$85,000.00	$85,000.00
	6	$41,000.00	$41,000.00
Ref #56	**202E23500**	**WEARING COURSE REMOVED, (151 SY)**	
	Awd	$1.00	$151.00
	2	$10.00	$1,510.00
	3	$33.00	$4,983.00
	4	$25.00	$3,775.00
	5	$11.00	$1,661.00
	6	$17.00	$2,567.00
Ref #57	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$100.00	$100.00
	2	$7,500.00	$7,500.00
	3	$8,500.00	$8,500.00
	4	$15,000.00	$15,000.00
	5	$20,000.00	$20,000.00
	6	$37,000.00	$37,000.00

Ref #58	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$24,600.00	$24,600.00
	3	$15,000.00	$15,000.00
	4	$40,000.00	$40,000.00
	5	$40,000.00	$40,000.00
	6	$55,000.00	$55,000.00
Ref #59	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$8,000.00	$8,000.00
	3	$18,000.00	$18,000.00
	4	$2,000.00	$2,000.00
	5	$28,000.00	$28,000.00
	6	$25,000.00	$25,000.00
Ref #60	**507E00101**	**STEEL PILES HP10X42, FURNISHED, AS PER PLAN, (330 FT)**	
	Awd	$35.00	$11,550.00
	2	$40.00	$13,200.00
	3	$34.00	$11,220.00
	4	$45.00	$14,850.00
	5	$60.00	$19,800.00
	6	$30.00	$9,900.00
Ref #61	**507E92201**	**PREBORED HOLES, AS PER PLAN, (265 FT)**	
	Awd	$150.00	$39,750.00
	2	$175.00	$46,375.00
	3	$225.00	$59,625.00
	4	$165.00	$43,725.00
	5	$125.00	$33,125.00
	6	$150.00	$39,750.00
Ref #62	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (13522 LB)**	
	Awd	$2.00	$27,044.00
	2	$2.00	$27,044.00
	3	$2.08	$28,125.76
	4	$2.33	$31,506.26
	5	$1.80	$24,339.60
	6	$1.70	$22,987.40
Ref #63	**511E31611**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, AS PER PLAN, (40 CY)**	
	Awd	$800.00	$32,000.00
	2	$1,500.00	$60,000.00
	3	$2,100.00	$84,000.00
	4	$1,800.00	$72,000.00
	5	$1,750.00	$70,000.00
	6	$2,600.00	$104,000.00
Ref #64	**511E43510**	**CLASS QC1 CONCRETE, ABUTMENT INCLUDING FOOTING, (65 CY)**	
	Awd	$650.00	$42,250.00
	2	$800.00	$52,000.00
	3	$955.00	$62,075.00
	4	$1,200.00	$78,000.00
	5	$1,350.00	$87,750.00
	6	$1,500.00	$97,500.00

Ref #65	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (82 SY)**	
	Awd	$30.00	$2,460.00
	2	$43.00	$3,526.00
	3	$25.00	$2,050.00
	4	$25.00	$2,050.00
	5	$45.00	$3,690.00
	6	$45.00	$3,690.00
Ref #66	**515E12051**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (7 EACH)**	
	Awd	$17,500.00	$122,500.00
	2	$19,500.00	$136,500.00
	3	$22,000.00	$154,000.00
	4	$24,000.00	$168,000.00
	5	$21,000.00	$147,000.00
	6	$18,000.00	$126,000.00
Ref #67	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (33 SF)**	
	Awd	$10.00	$330.00
	2	$18.00	$594.00
	3	$25.00	$825.00
	4	$12.00	$396.00
	5	$48.23	$1,591.59
	6	$10.00	$330.00
Ref #68	**516E14014**	**INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (83 FT)**	
	Awd	$35.00	$2,905.00
	2	$33.00	$2,739.00
	3	$32.00	$2,656.00
	4	$32.00	$2,656.00
	5	$46.50	$3,859.50
	6	$46.50	$3,859.50
Ref #69	**516E31010**	**2" DEEP JOINT SEALER, (56 FT)**	
	Awd	$14.00	$784.00
	2	$33.00	$1,848.00
	3	$23.00	$1,288.00
	4	$15.00	$840.00
	5	$38.00	$2,128.00
	6	$38.00	$2,128.00
Ref #70	**516E44000**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (28 EACH)**	
	Awd	$650.00	$18,200.00
	2	$1,000.00	$28,000.00
	3	$975.00	$27,300.00
	4	$875.00	$24,500.00
	5	$600.00	$16,800.00
	6	$700.00	$19,600.00
Ref #71	**517E70000**	**RAILING (TWIN STEEL TUBE), (134 FT)**	
	Awd	$213.00	$28,542.00
	2	$230.00	$30,820.00
	3	$222.00	$29,748.00
	4	$250.00	$33,500.00
	5	$208.00	$27,872.00
	6	$208.00	$27,872.00

Ref #72	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (47 CY)**	
	Awd	$160.00	$7,520.00
	2	$125.00	$5,875.00
	3	$158.00	$7,426.00
	4	$150.00	$7,050.00
	5	$140.00	$6,580.00
	6	$190.00	$8,930.00
Ref #73	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (145 FT)**	
	Awd	$21.00	$3,045.00
	2	$27.00	$3,915.00
	3	$18.00	$2,610.00
	4	$20.00	$2,900.00
	5	$16.00	$2,320.00
	6	$16.00	$2,320.00
Ref #74	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (92 FT)**	
	Awd	$9.00	$828.00
	2	$14.00	$1,288.00
	3	$18.00	$1,656.00
	4	$10.00	$920.00
	5	$13.00	$1,196.00
	6	$6.00	$552.00
Ref #75	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (42 FT)**	
	Awd	$9.00	$378.00
	2	$18.00	$756.00
	3	$24.00	$1,008.00
	4	$10.00	$420.00
	5	$16.00	$672.00
	6	$6.00	$252.00
Ref #76	**526E10000**	**REINFORCED CONCRETE APPROACH SLABS (T=12"), (94 SY)**	
	Awd	$460.00	$43,240.00
	2	$375.00	$35,250.00
	3	$445.00	$41,830.00
	4	$500.00	$47,000.00
	5	$395.00	$37,130.00
	6	$600.00	$56,400.00
Ref #77	**526E90010**	**TYPE A INSTALLATION, (56 FT)**	
	Awd	$310.00	$17,360.00
	2	$220.00	$12,320.00
	3	$225.00	$12,600.00
	4	$300.00	$16,800.00
	5	$300.00	$16,800.00
	6	$200.00	$11,200.00

Section 7 - STRUCTURE OVER 20 FOOT SPAN (NOB-MILL ST - Totals

Awd	**$465,937.00**
2	**$526,060.00**
3	**$611,525.76**
4	**$644,888.26**
5	**$677,314.69**
6	**$697,837.90**

Ref #78	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$8,800.00	$8,800.00
	3	$16,000.00	$16,000.00
	4	$15,000.00	$15,000.00
	5	$8,000.00	$8,000.00
	6	$6,000.00	$6,000.00
Ref #79	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$3,750.00	$3,750.00
	2	$3,500.00	$3,500.00
	3	$7,500.00	$7,500.00
	4	$7,000.00	$7,000.00
	5	$9,500.00	$9,500.00
	6	$3,750.00	$3,750.00
Ref #80	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$2,300.00	$2,300.00
	2	$12,000.00	$12,000.00
	3	$12,000.00	$12,000.00
	4	$6,500.00	$6,500.00
	5	$10,000.00	$10,000.00
	6	$16,000.00	$16,000.00
Ref #81	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$24,000.00	$24,000.00
	2	$25,000.00	$25,000.00
	3	$35,000.00	$35,000.00
	4	$40,000.00	$40,000.00
	5	$55,000.00	$55,000.00
	6	$57,536.00	$57,536.00

Section 8 - INCIDENTALS - Totals

Awd	**$60,050.00**
2	**$49,300.00**
3	**$70,500.00**
4	**$68,500.00**
5	**$82,500.00**
6	**$83,286.00**