Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250205
PID 122314
D08-SAFETY GR FY25
Non-Federal
Type: GUARDRAIL REBUILDING
Letting Date: 4/10/2025
Completion Date: 11/1/2025

Contract Awarded To: CUYAHOGA FENCE LLC
Award Amount: $885,263.50

Engineer's Estimate: $941,000.00

Bidder 1
CUYAHOGA FENCE LLC
43475-OBERLIN- ELYRIA RD
Lorain
OBERLIN, OH 44074
Bid $885,263.50

Bidder 2
LAKE ERIE CONSTRUCTION COMPANY
25 NORWALK ROAD
Huron
NORWALK, OH 44857
Bid $1,124,125.00

Ref #1	**202E38000**	**GUARDRAIL REMOVED, (2798 FT)**	
	Awd	$3.00	$8,394.00
	2	$3.00	$8,394.00
Ref #2	**202E38300**	**GUARDRAIL REMOVED, BARRIER DESIGN, (100 FT)**	
	Awd	$3.50	$350.00
	2	$3.50	$350.00
Ref #3	**202E42001**	**ANCHOR ASSEMBLY REMOVED, TYPE A, AS PER PLAN, (41 EACH)**	
	Awd	$487.00	$19,967.00
	2	$365.00	$14,965.00
Ref #4	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (3 EACH)**	
	Awd	$150.00	$450.00
	2	$160.00	$480.00
Ref #5	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (6 EACH)**	
	Awd	$200.00	$1,200.00
	2	$190.00	$1,140.00
Ref #6	**202E48100**	**CABLE BARRIER REMOVED FOR STORAGE, (8883 FT)**	
	Awd	$7.50	$66,622.50
	2	$7.25	$64,401.75
Ref #7	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (2137.5 FT)**	
	Awd	$22.50	$48,093.75
	2	$24.80	$53,010.00
Ref #8	**606E15550**	**GUARDRAIL, BARRIER DESIGN, TYPE MGS, (100 FT)**	
	Awd	$32.00	$3,200.00
	2	$35.60	$3,560.00
Ref #9	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (35 EACH)**	
	Awd	$2,350.00	$82,250.00
	2	$3,230.00	$113,050.00
Ref #10	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (5 EACH)**	
	Awd	$1,100.00	$5,500.00
	2	$1,395.00	$6,975.00
Ref #11	**606E35141**	**BRIDGE TERMINAL ASSEMBLY, TYPE 4, AS PER PLAN, (6 EACH)**	
	Awd	$1,300.00	$7,800.00
	2	$1,480.00	$8,880.00
Ref #12	**606E60002**	**IMPACT ATTENUATOR, TYPE 1 (UNIDIRECTIONAL), (4 EACH)**	
	Awd	$6,800.00	$27,200.00
	2	$9,585.00	$38,340.00
Ref #13	**690E50100**	**SPECIAL - MAILBOX SUPPORT SYSTEM, SINGLE, (4 EACH)**	
	Awd	$150.00	$600.00
	2	$185.00	$740.00
Ref #14	**690E98300**	**SPECIAL - MOW STRIP, (5047 SY)**	
	Awd	$52.00	$262,444.00
	2	$74.00	$373,478.00
Ref #15	**690E98400**	**SPECIAL - CONSULTANT FOR CONCRETE QUALITY CONTROL , (LUMP SUM)**	
	Awd	$9,700.00	$9,700.00
	2	$4,800.00	$4,800.00

Section 1 - ROADWAY - Totals

Awd	**$543,771.25**
2	**$692,563.75**

Ref #18	**AA2**	**606E55000**	**SPECIAL - CABLE BARRIER, (BRIFEN) (ALTERNATE 2), (9083 FT)**	
	Awd		$21.00	$190,743.00
	2		$26.50	$240,699.50
Ref #19	**AA2**	**606E55150**	**SPECIAL - CABLE BARRIER, ANCHOR ASSEMBLY, (BRIFEN), (8 EACH)**	
	Awd		$3,300.00	$26,400.00
	2		$3,698.00	$29,584.00

Section 2 - ROADWAY ALTERNATES - Totals

Awd	**$217,143.00**
2	**$270,283.50**

Ref #20		**659E10000**	**SEEDING AND MULCHING, (11948 SY)**	
	Awd		$1.50	$17,922.00
	2		$1.00	$11,948.00
Ref #21		**659E20000**	**COMMERCIAL FERTILIZER, (1.61 TON)**	
	Awd		$500.00	$805.00
	2		$300.00	$483.00
Ref #22		**659E31000**	**LIME, (2.47 ACRE)**	
	Awd		$25.00	$61.75
	2		$25.00	$61.75
Ref #23		**659E35000**	**WATER, (66 MGAL)**	
	Awd		$0.50	$33.00
	2		$5.00	$330.00
Ref #24		**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd		$3,500.00	$3,500.00
	2		$2,950.00	$2,950.00
Ref #25		**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd		$6,000.00	$6,000.00
	2		$3,450.00	$3,450.00
Ref #26		**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd		$2,500.00	$2,500.00
	2		$2,700.00	$2,700.00
Ref #27		**832E30000**	**EROSION CONTROL, (3000 EACH)**	
	Awd		$1.00	$3,000.00
	2		$1.00	$3,000.00

Section 3 - EROSION CONTROL - Totals

Awd	**$33,821.75**
2	**$24,922.75**

Ref #28		**626E00110**	**BARRIER REFLECTOR, TYPE 2, BIDIRECTIONAL, (72 EACH)**	
	Awd		$11.50	$828.00
	2		$13.00	$936.00

Ref #29	**626E00118**	**BARRIER REFLECTOR, TYPE 6, (92 EACH)**	
	Awd	$13.00	$1,196.00
	2	$16.00	$1,472.00

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$2,024.00**
2	**$2,408.00**

Ref #30	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (450 HOUR)**	
	Awd	$100.00	$45,000.00
	2	$45.00	$20,250.00
Ref #100	**616E10000**	**WATER, (7 MGAL)**	
	Awd	$0.50	$3.50
	2	$1.00	$7.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$45,003.50**
2	**$20,257.00**

Ref #31	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$11,000.00	$11,000.00
	2	$6,540.00	$6,540.00
Ref #32	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$55,800.00	$55,800.00
Ref #33	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$6,500.00	$6,500.00
Ref #34	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$44,850.00	$44,850.00

Section 6 - INCIDENTALS - Totals

Awd	**$43,500.00**
2	**$113,690.00**