Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250337
PID 119817
ATH-SR 329-13.64
Federal
Type: SIDEWALK
Letting Date: 7/17/2025
Completion Date: 9/1/2026

Contract Awarded To: AXIS CIVIL CONSTRUCTION LLC
Award Amount: $356,110.49

Engineer's Estimate:

Bidder 1
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $356,110.49

Bidder 2
MC KEE PAVING & SEALING LLC
14820 KIMBERLY RD
Athens
NELSONVILLE, OH 45764
Bid $387,747.97

Bidder 3
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $396,785.32

Bidder 4
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $431,113.40

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$500.00	$500.00
	3	$5,100.00	$5,100.00
	4	$2,700.00	$2,700.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (410 SY)**	
	Awd	$25.00	$10,250.00
	2	$22.50	$9,225.00
	3	$20.00	$8,200.00
	4	$34.00	$13,940.00
Ref #3	**202E23001**	**PAVEMENT REMOVED, AS PER PLAN, (207 SY)**	
	Awd	$32.00	$6,624.00
	2	$18.00	$3,726.00
	3	$25.00	$5,175.00
	4	$34.00	$7,038.00
Ref #4	**202E30000**	**WALK REMOVED, (1670 SF)**	
	Awd	$3.80	$6,346.00
	2	$8.00	$13,360.00
	3	$3.00	$5,010.00
	4	$4.00	$6,680.00
Ref #5	**202E32500**	**CURB AND GUTTER REMOVED, (113 FT)**	
	Awd	$16.00	$1,808.00
	2	$10.00	$1,130.00
	3	$40.00	$4,520.00
	4	$15.00	$1,695.00
Ref #6	**203E10000**	**EXCAVATION, (168 CY)**	
	Awd	$40.00	$6,720.00
	2	$20.00	$3,360.00
	3	$20.00	$3,360.00
	4	$60.00	$10,080.00
Ref #7	**203E20000**	**EMBANKMENT, (18 CY)**	
	Awd	$40.00	$720.00
	2	$28.00	$504.00
	3	$90.00	$1,620.00
	4	$47.00	$846.00
Ref #8	**253E02001**	**PAVEMENT REPAIR, AS PER PLAN, (15 CY)**	
	Awd	$399.00	$5,985.00
	2	$365.00	$5,475.00
	3	$620.00	$9,300.00
	4	$755.00	$11,325.00
Ref #9	**411E10001**	**STABILIZED CRUSHED AGGREGATE, AS PER PLAN, (11 CY)**	
	Awd	$85.00	$935.00
	2	$90.00	$990.00
	3	$110.00	$1,210.00
	4	$325.00	$3,575.00
Ref #10	**452E11050**	**7" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC MS, (36 SY)**	
	Awd	$345.00	$12,420.00
	2	$115.00	$4,140.00
	3	$190.00	$6,840.00
	4	$178.00	$6,408.00

Ref #11	**608E12000**	**5" CONCRETE WALK, (4987 SF)**	
	Awd	$8.40	$41,890.80
	2	$18.50	$92,259.50
	3	$8.50	$42,389.50
	4	$10.75	$53,610.25
Ref #12	**608E52000**	**CURB RAMP, (2227 SF)**	
	Awd	$19.00	$42,313.00
	2	$24.00	$53,448.00
	3	$20.00	$44,540.00
	4	$19.55	$43,537.85
Ref #13	**609E24510**	**CURB, TYPE 4-C, (60 FT)**	
	Awd	$50.00	$3,000.00
	2	$31.00	$1,860.00
	3	$140.00	$8,400.00
	4	$90.50	$5,430.00
Ref #14	**609E26000**	**CURB, TYPE 6, (983 FT)**	
	Awd	$28.00	$27,524.00
	2	$25.00	$24,575.00
	3	$75.00	$73,725.00
	4	$64.00	$62,912.00
Ref #15	**611E99700**	**SPECIAL - GAS VALVE BOX ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$800.00	$800.00
	2	$250.00	$250.00
	3	$60.00	$60.00
	4	$286.00	$286.00
Ref #16	**620E60000**	**DELINEATOR, POST SURFACE MOUNTED, (24 EACH)**	
	Awd	$200.00	$4,800.00
	2	$210.00	$5,040.00
	3	$110.00	$2,640.00
	4	$216.00	$5,184.00
Ref #17	**690E50350**	**SPECIAL - MAILBOX REMOVED AND RESET, (2 EACH)**	
	Awd	$250.00	$500.00
	2	$175.00	$350.00
	3	$670.00	$1,340.00
	4	$81.01	$162.02

Section 1 - ROADWAY - Totals

Awd	**$177,635.80**
2	**$220,192.50**
3	**$223,429.50**
4	**$235,409.12**

Ref #18	**659E00300**	**TOPSOIL, (27 CY)**	
	Awd	$50.00	$1,350.00
	2	$65.00	$1,755.00
	3	$120.00	$3,240.00
	4	$156.00	$4,212.00
Ref #19	**659E10000**	**SEEDING AND MULCHING, (245 SY)**	
	Awd	$10.00	$2,450.00
	2	$10.50	$2,572.50
	3	$7.50	$1,837.50
	4	$22.00	$5,390.00

Ref #20	**659E14000**	**REPAIR SEEDING AND MULCHING, (13 SY)**	
	Awd	$10.00	$130.00
	2	$10.50	$136.50
	3	$25.00	$325.00
	4	$2.00	$26.00
Ref #21	**659E15000**	**INTER-SEEDING, (13 SY)**	
	Awd	$10.00	$130.00
	2	$10.50	$136.50
	3	$25.00	$325.00
	4	$2.00	$26.00
Ref #22	**659E20000**	**COMMERCIAL FERTILIZER, (0.04 TON)**	
	Awd	$1,250.00	$50.00
	2	$1,500.00	$60.00
	3	$650.00	$26.00
	4	$965.00	$38.60
Ref #23	**659E31000**	**LIME, (0.05 ACRE)**	
	Awd	$150.00	$7.50
	2	$175.00	$8.75
	3	$940.00	$47.00
	4	$540.00	$27.00
Ref #24	**659E35000**	**WATER, (0.66 MGAL)**	
	Awd	$1.00	$0.66
	2	$1.00	$0.66
	3	$120.00	$79.20
	4	$1.11	$0.73
Ref #25	**832E30000**	**EROSION CONTROL, (7800 EACH)**	
	Awd	$1.00	$7,800.00
	2	$1.00	$7,800.00
	3	$1.00	$7,800.00
	4	$1.00	$7,800.00

Section 2 - EROSION CONTROL - Totals

Awd	**$11,918.16**
2	**$12,469.91**
3	**$13,679.70**
4	**$17,520.33**

Ref #26	**202E70110**	**SPECIAL - PIPE CLEANOUT, 24" AND UNDER, (210 FT)**	
	Awd	$45.00	$9,450.00
	2	$50.00	$10,500.00
	3	$30.00	$6,300.00
	4	$18.25	$3,832.50
Ref #27	**611E00900**	**6" CONDUIT, TYPE B, (10 FT)**	
	Awd	$29.00	$290.00
	2	$90.00	$900.00
	3	$15.00	$150.00
	4	$74.00	$740.00
Ref #28	**611E04400**	**12" CONDUIT, TYPE B, (77 FT)**	
	Awd	$145.00	$11,165.00
	2	$110.00	$8,470.00
	3	$210.00	$16,170.00
	4	$123.00	$9,471.00

Ref #29	**611E98450**	**CATCH BASIN, NO. 2-2A, (3 EACH)**	
	Awd	$4,500.00	$13,500.00
	2	$1,850.00	$5,550.00
	3	$4,200.00	$12,600.00
	4	$3,145.00	$9,435.00
Ref #30	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$900.00	$900.00
	2	$600.00	$600.00
	3	$680.00	$680.00
	4	$1,215.00	$1,215.00
Ref #31	**638E10900**	**SERVICE BOX ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$500.00	$500.00
	2	$250.00	$250.00
	3	$200.00	$200.00
	4	$286.00	$286.00

Section 3 - DRAINAGE - Totals

Awd	**$35,805.00**
2	**$26,270.00**
3	**$36,100.00**
4	**$24,979.50**

Ref #32	**204E10000**	**SUBGRADE COMPACTION, (477 SY)**	
	Awd	$3.50	$1,669.50
	2	$1.00	$477.00
	3	$9.00	$4,293.00
	4	$5.50	$2,623.50
Ref #33	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (58 CY)**	
	Awd	$380.00	$22,040.00
	2	$290.00	$16,820.00
	3	$400.00	$23,200.00
	4	$330.00	$19,140.00
Ref #34	**304E20000**	**AGGREGATE BASE, (79 CY)**	
	Awd	$170.00	$13,430.00
	2	$90.00	$7,110.00
	3	$150.00	$11,850.00
	4	$242.00	$19,118.00
Ref #35	**407E20000**	**NON-TRACKING TACK COAT, (62 GAL)**	
	Awd	$7.99	$495.38
	2	$4.00	$248.00
	3	$4.00	$248.00
	4	$3.30	$204.60
Ref #36	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (28 CY)**	
	Awd	$420.00	$11,760.00
	2	$290.00	$8,120.00
	3	$420.00	$11,760.00
	4	$545.00	$15,260.00
Ref #37	**609E72000**	**CONCRETE MEDIAN, (69 SY)**	
	Awd	$175.00	$12,075.00
	2	$145.00	$10,005.00
	3	$170.00	$11,730.00
	4	$177.00	$12,213.00

Section 4 - PAVEMENT - Totals

Awd	**$61,469.88**
2	**$42,780.00**
3	**$63,081.00**
4	**$68,559.10**

Ref #38	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (201 FT)**	
	Awd	$17.50	$3,517.50
	2	$12.00	$2,412.00
	3	$20.00	$4,020.00
	4	$19.00	$3,819.00
Ref #39	**630E80100**	**SIGN, FLAT SHEET, (226 SF)**	
	Awd	$25.00	$5,650.00
	2	$15.00	$3,390.00
	3	$30.00	$6,780.00
	4	$27.00	$6,102.00
Ref #40	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (4 EACH)**	
	Awd	$125.00	$500.00
	2	$100.00	$400.00
	3	$150.00	$600.00
	4	$135.00	$540.00
Ref #41	**642E30001**	**REMOVAL OF PAVEMENT MARKING, AS PER PLAN, (45 FT)**	
	Awd	$65.00	$2,925.00
	2	$22.00	$990.00
	3	$75.00	$3,375.00
	4	$21.60	$972.00
Ref #42	**644E00100**	**EDGE LINE, 4", (0.32 MILE)**	
	Awd	$11,470.00	$3,670.40
	2	$7,500.00	$2,400.00
	3	$13,000.00	$4,160.00
	4	$7,410.00	$2,371.20
Ref #43	**644E00500**	**STOP LINE, (43 FT)**	
	Awd	$15.00	$645.00
	2	$11.00	$473.00
	3	$20.00	$860.00
	4	$10.75	$462.25
Ref #44	**644E00620**	**CROSSWALK LINE, 12", (446 FT)**	
	Awd	$5.50	$2,453.00
	2	$5.00	$2,230.00
	3	$6.50	$2,899.00
	4	$4.75	$2,118.50
Ref #45	**644E00630**	**CROSSWALK LINE, 24", (320 FT)**	
	Awd	$12.25	$3,920.00
	2	$9.50	$3,040.00
	3	$15.00	$4,800.00
	4	$9.35	$2,992.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$23,280.90**
2	**$15,335.00**
3	**$27,494.00**
4	**$19,376.95**

Ref #46	**616E10000**	**WATER, (0.56 MGAL)**	
	Awd	$1.34	$0.75
	2	$1.00	$0.56
	3	$2.00	$1.12
	4	$390.00	$218.40

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$0.75**
2	**$0.56**
3	**$1.12**
4	**$218.40**

Ref #47	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$4,500.00	$4,500.00
	2	$5,700.00	$5,700.00
	3	$5,000.00	$5,000.00
	4	$2,350.00	$2,350.00
Ref #48	**614E11001**	**MAINTAINING TRAFFIC, AS PER PLAN, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$10,500.00	$10,500.00
	3	$10,000.00	$10,000.00
	4	$45,000.00	$45,000.00
Ref #49	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$6,500.00	$6,500.00
	2	$9,500.00	$9,500.00
	3	$7,000.00	$7,000.00
	4	$7,700.00	$7,700.00
Ref #50	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$45,000.00	$45,000.00
	3	$11,000.00	$11,000.00
	4	$10,000.00	$10,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$46,000.00**
2	**$70,700.00**
3	**$33,000.00**
4	**$65,050.00**