Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250344
PID 121533
D04-BH FY2026
Federal
Type: BRIDGE REPAIR
Letting Date: 7/17/2025
Completion Date: 5/31/2026

Contract Awarded To: B & G TRUCKING & CONSTRUCTION INC
Award Amount: $1,174,502.60

Engineer's Estimate:

Bidder 1
B & G TRUCKING & CONSTRUCTION INC
11330 MARKET ST P O BOX 308
Mahoning
NORTH LIMA, OH 44452
Bid $1,174,502.60

Bidder 2
OHIO CONCRETE MAINTENANCE LLC
5455 BROADVIEW RD - ANNEX
Cuyahoga
PARMA, OH 44134
Bid $1,480,806.00

Bidder 3
PERK COMPANY INC
3740 Carnegie Avenue Bldg A Suite 301
Cuyahoga
CLEVELAND, OH 44115
Bid $1,661,782.40

Bidder 4
J D WILLIAMSON CONSTRUCTION CO INC
441 GENEVA AVE, PO BOX 113
Summit
TALLMADGE, OH 44278
Bid $1,696,528.50

Ref #1	**202E23000**	**PAVEMENT REMOVED, (3512 SY)**	
	Awd	$13.75	$48,290.00
	2	$25.00	$87,800.00
	3	$19.20	$67,430.40
	4	$25.00	$87,800.00
Ref #2	**690E91000**	**SPECIAL - AS-BUILT CONSTRUCTION PLANS, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$4,000.00	$4,000.00
	3	$5,000.00	$5,000.00
	4	$530.00	$530.00

Section 1 - ROADWAY - Totals

Awd	**$51,290.00**
2	**$91,800.00**
3	**$72,430.40**
4	**$88,330.00**

Ref #3	**832E30000**	**EROSION CONTROL, (3000 EACH)**	
	Awd	$1.00	$3,000.00
	2	$1.00	$3,000.00
	3	$1.00	$3,000.00
	4	$1.00	$3,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$3,000.00**
2	**$3,000.00**
3	**$3,000.00**
4	**$3,000.00**

Ref #4	**621E00100**	**RPM, (4 EACH)**	
	Awd	$975.00	$3,900.00
	2	$1,300.00	$5,200.00
	3	$1,200.00	$4,800.00
	4	$1,300.00	$5,200.00
Ref #5	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (4 EACH)**	
	Awd	$30.00	$120.00
	2	$50.00	$200.00
	3	$10.00	$40.00
	4	$20.00	$80.00
Ref #6	**626E00102**	**BARRIER REFLECTOR, TYPE 1 (ONE-WAY), (12 EACH)**	
	Awd	$15.00	$180.00
	2	$17.00	$204.00
	3	$12.80	$153.60
	4	$9.00	$108.00
Ref #7	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (118 FT)**	
	Awd	$13.85	$1,634.30
	2	$16.00	$1,888.00
	3	$25.00	$2,950.00
	4	$25.00	$2,950.00

Ref #8	**630E80100**	**SIGN, FLAT SHEET, (36 SF)**	
	Awd	$26.50	$954.00
	2	$30.00	$1,080.00
	3	$30.00	$1,080.00
	4	$30.00	$1,080.00
Ref #9	**630E80100**	**SIGN, FLAT SHEET, 730.20, (8 SF)**	
	Awd	$49.35	$394.80
	2	$55.00	$440.00
	3	$30.00	$240.00
	4	$30.00	$240.00
Ref #10	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (7 EACH)**	
	Awd	$54.00	$378.00
	2	$60.00	$420.00
	3	$16.75	$117.25
	4	$20.00	$140.00
Ref #11	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (5 EACH)**	
	Awd	$76.00	$380.00
	2	$84.00	$420.00
	3	$22.25	$111.25
	4	$25.00	$125.00
Ref #12	**646E10010**	**EDGE LINE, 6", (WHITE), (5.8 MILE)**	
	Awd	$3,895.00	$22,591.00
	2	$4,500.00	$26,100.00
	3	$3,690.00	$21,402.00
	4	$3,800.00	$22,040.00
Ref #14	**646E10110**	**LANE LINE, 6", (0.1 MILE)**	
	Awd	$1,605.00	$160.50
	2	$3,500.00	$350.00
	3	$1,305.00	$130.50
	4	$1,400.00	$140.00

Section 3 - TRAFFIC CONTROL - Totals

Awd	**$30,692.60**
2	**$36,302.00**
3	**$31,024.60**
4	**$32,103.00**

Ref #15	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (200 HOUR)**	
	Awd	$65.00	$13,000.00
	2	$120.00	$24,000.00
	3	$110.00	$22,000.00
	4	$100.00	$20,000.00
Ref #16	**614E12460**	**WORK ZONE MARKING SIGN, (4 EACH)**	
	Awd	$110.00	$440.00
	2	$125.00	$500.00
	3	$110.00	$440.00
	4	$115.00	$460.00
Ref #17	**614E13350**	**OBJECT MARKER, ONE WAY, (84 EACH)**	
	Awd	$17.00	$1,428.00
	2	$23.00	$1,932.00
	3	$22.00	$1,848.00
	4	$20.00	$1,680.00

Ref #18	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (12 SNMT)**	
	Awd	$790.00	$9,480.00
	2	$1,000.00	$12,000.00
	3	$1,800.00	$21,600.00
	4	$1,150.00	$13,800.00
Ref #19	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (1.45 MILE)**	
	Awd	$630.00	$913.50
	2	$700.00	$1,015.00
	3	$580.00	$841.00
	4	$610.00	$884.50
Ref #20	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (4.45 MILE)**	
	Awd	$850.00	$3,782.50
	2	$1,000.00	$4,450.00
	3	$1,660.00	$7,387.00
	4	$1,740.00	$7,743.00
Ref #21	**615E20001**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, AS PER , (3512 SY)**	
	Awd	$51.00	$179,112.00
	2	$110.00	$386,320.00
	3	$99.60	$349,795.20
	4	$75.00	$263,400.00
Ref #22	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (1960 FT)**	
	Awd	$19.50	$38,220.00
	2	$25.00	$49,000.00
	3	$30.75	$60,270.00
	4	$17.00	$33,320.00
Ref #100	**614E11630**	**INCREASED BARRIER DELINEATION, (240 FT)**	
	Awd	$1.00	$240.00
	2	$5.00	$1,200.00
	3	$3.50	$840.00
	4	$4.00	$960.00
Ref #101	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (4 EACH)**	
	Awd	$3,000.00	$12,000.00
	2	$3,500.00	$14,000.00
	3	$2,160.00	$8,640.00
	4	$2,000.00	$8,000.00
Ref #102	**614E13310**	**BARRIER REFLECTOR, TYPE 1, (ONE WAY), (200 EACH)**	
	Awd	$10.00	$2,000.00
	2	$17.00	$3,400.00
	3	$11.00	$2,200.00
	4	$10.00	$2,000.00
Ref #103	**614E24612**	**WORK ZONE DOTTED LINE, CLASS III, 6", 642 PAINT, (1680 FT)**	
	Awd	$0.65	$1,092.00
	2	$0.80	$1,344.00
	3	$1.00	$1,680.00
	4	$1.00	$1,680.00
Ref #104	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (2 SNMT)**	
	Awd	$800.00	$1,600.00
	2	$1,000.00	$2,000.00
	3	$880.00	$1,760.00
	4	$915.00	$1,830.00

Section 4 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$263,308.00**
2	**$501,161.00**
3	**$479,301.20**
4	**$355,757.50**

Ref #23	**607E39901**	**VANDAL PROTECTION FENCE, 6' STRAIGHT, COATED FABRI, (662 FT)**	
	Awd	$142.00	$94,004.00
	2	$160.00	$105,920.00
	3	$155.00	$102,610.00
	4	$150.00	$99,300.00

Section 5 - STRUCTURE REPAIR (MAH-422-4.955) - Totals

Awd	**$94,004.00**
2	**$105,920.00**
3	**$102,610.00**
4	**$99,300.00**

Ref #24	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN AROUND BRIDGES/, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$5,000.00	$5,000.00
	3	$4,850.00	$4,850.00
	4	$3,200.00	$3,200.00
Ref #25	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (22 SY)**	
	Awd	$50.00	$1,100.00
	2	$50.00	$1,100.00
	3	$35.00	$770.00
	4	$27.00	$594.00
Ref #26	**516E10000**	**PREFORMED ELASTOMERIC COMPRESSION JOINT SEAL, (86 FT)**	
	Awd	$43.00	$3,698.00
	2	$40.00	$3,440.00
	3	$44.00	$3,784.00
	4	$35.00	$3,010.00
Ref #28	**848E10001**	**MICRO SILICA MODIFIED CONCRETE OVERLAY USING HYDRO, (1093 SY)**	
	Awd	$73.00	$79,789.00
	2	$86.00	$93,998.00
	3	$81.70	$89,298.10
	4	$105.00	$114,765.00
Ref #29	**848E20001**	**SURFACE PREPARATION USING HYDRODEMOLITION, AS PER , (1093 SY)**	
	Awd	$73.00	$79,789.00
	2	$55.00	$60,115.00
	3	$122.00	$133,346.00
	4	$93.00	$101,649.00
Ref #30	**848E30001**	**MICRO SILICA MODIFIED CONCRETE OVERLAY (VARIABLE T, (1.5 CY)**	
	Awd	$500.00	$750.00
	2	$850.00	$1,275.00
	3	$600.00	$900.00
	4	$1,000.00	$1,500.00

Ref #31	**848E50000**	**HAND CHIPPING, (4 SY)**	
	Awd	$125.00	$500.00
	2	$200.00	$800.00
	3	$1,750.00	$7,000.00
	4	$315.00	$1,260.00
Ref #32	**848E50100**	**TEST SLAB, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$1,500.00	$1,500.00
	3	$100.00	$100.00
	4	$3,500.00	$3,500.00
Ref #33	**848E50201**	**FULL DEPTH REPAIR, AS PER PLAN, (2 CY)**	
	Awd	$500.00	$1,000.00
	2	$500.00	$1,000.00
	3	$4,750.00	$9,500.00
	4	$3,800.00	$7,600.00

Section 6 - STRUCTURE REPAIR (POR-76-20.081L) - Totals

Awd	**$170,626.00**
2	**$168,228.00**
3	**$249,548.10**
4	**$237,078.00**

Ref #34	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN AROUND BRIDGES/, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$5,000.00	$5,000.00
	3	$4,850.00	$4,850.00
	4	$3,200.00	$3,200.00
Ref #35	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (22 SY)**	
	Awd	$50.00	$1,100.00
	2	$50.00	$1,100.00
	3	$35.00	$770.00
	4	$27.00	$594.00
Ref #36	**516E10000**	**PREFORMED ELASTOMERIC COMPRESSION JOINT SEAL, (86 FT)**	
	Awd	$43.00	$3,698.00
	2	$40.00	$3,440.00
	3	$44.00	$3,784.00
	4	$35.00	$3,010.00
Ref #38	**848E10001**	**MICRO SILICA MODIFIED CONCRETE OVERLAY USING HYDRO, (1093 SY)**	
	Awd	$73.00	$79,789.00
	2	$86.00	$93,998.00
	3	$81.70	$89,298.10
	4	$105.00	$114,765.00
Ref #39	**848E20001**	**SURFACE PREPARATION USING HYDRODEMOLITION, AS PER , (1093 SY)**	
	Awd	$73.00	$79,789.00
	2	$55.00	$60,115.00
	3	$122.00	$133,346.00
	4	$93.00	$101,649.00
Ref #40	**848E30001**	**MICRO SILICA MODIFIED CONCRETE OVERLAY (VARIABLE T, (2.5 CY)**	
	Awd	$500.00	$1,250.00
	2	$850.00	$2,125.00
	3	$600.00	$1,500.00
	4	$1,000.00	$2,500.00

Ref #41	**848E50000**	**HAND CHIPPING, (6 SY)**	
	Awd	$125.00	$750.00
	2	$200.00	$1,200.00
	3	$1,750.00	$10,500.00
	4	$315.00	$1,890.00
Ref #42	**848E50100**	**TEST SLAB, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$1,500.00	$1,500.00
	3	$100.00	$100.00
	4	$3,500.00	$3,500.00
Ref #43	**848E50201**	**FULL DEPTH REPAIR, AS PER PLAN, (5 CY)**	
	Awd	$500.00	$2,500.00
	2	$500.00	$2,500.00
	3	$4,750.00	$23,750.00
	4	$3,800.00	$19,000.00

Section 7 - STRUCTURE REPAIR (POR-76-20.084R) - Totals

Awd	**$172,876.00**
2	**$170,978.00**
3	**$267,898.10**
4	**$250,108.00**

Ref #44	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN AROUND BRIDGES/, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$5,000.00	$5,000.00
	3	$4,850.00	$4,850.00
	4	$15,000.00	$15,000.00
Ref #45	**202E75260**	**VANDAL PROTECTION FENCE REMOVED, (624 FT)**	
	Awd	$7.50	$4,680.00
	2	$8.00	$4,992.00
	3	$15.50	$9,672.00
	4	$8.00	$4,992.00
Ref #46	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (14 SY)**	
	Awd	$75.00	$1,050.00
	2	$75.00	$1,050.00
	3	$200.00	$2,800.00
	4	$200.00	$2,800.00
Ref #47	**519E00100**	**SPECIAL - COMPOSITE FIBER WRAP SYSTEM, (45 SF)**	
	Awd	$96.00	$4,320.00
	2	$275.00	$12,375.00
	3	$100.00	$4,500.00
	4	$60.00	$2,700.00
Ref #48	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (40 SF)**	
	Awd	$255.00	$10,200.00
	2	$160.00	$6,400.00
	3	$250.00	$10,000.00
	4	$155.00	$6,200.00
Ref #49	**530E00800**	**SPECIAL - STRUCTURES: CONCRETE SPALL REMOVAL WITH , (4 SY)**	
	Awd	$1,650.00	$6,600.00
	2	$300.00	$1,200.00
	3	$950.00	$3,800.00
	4	$275.00	$1,100.00

Ref #50	**607E39931**	**VANDAL PROTECTION FENCE, 12' CURVED, COATED FABRIC, (624 FT)**	
	Awd	$244.00	$152,256.00
	2	$275.00	$171,600.00
	3	$252.00	$157,248.00
	4	$240.00	$149,760.00
Ref #51	**843E50000**	**PATCHING CONCRETE STRUCTURES WITH TROWELABLE MORTA, (120 SF)**	
	Awd	$255.00	$30,600.00
	2	$140.00	$16,800.00
	3	$170.00	$20,400.00
	4	$140.00	$16,800.00

Section 8 - STRUCTURE REPAIR (TRU-80-2.439) - Totals

Awd	**$212,706.00**
2	**$219,417.00**
3	**$213,270.00**
4	**$199,352.00**

Ref #52	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$13,000.00	$13,000.00
	2	$23,000.00	$23,000.00
	3	$15,000.00	$15,000.00
	4	$17,000.00	$17,000.00
Ref #53	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$80,000.00	$80,000.00
	3	$133,000.00	$133,000.00
	4	$294,500.00	$294,500.00
Ref #54	**619E16010**	**FIELD OFFICE, TYPE B, (6 MNTH)**	
	Awd	$2,000.00	$12,000.00
	2	$2,000.00	$12,000.00
	3	$2,400.00	$14,400.00
	4	$2,500.00	$15,000.00
Ref #55	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$65,000.00	$65,000.00
	3	$75,500.00	$75,500.00
	4	$85,000.00	$85,000.00
Ref #105	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$4,000.00	$4,000.00
	3	$4,800.00	$4,800.00
	4	$20,000.00	$20,000.00

Section 9 - INCIDENTALS - Totals

Awd	**$176,000.00**
2	**$184,000.00**
3	**$242,700.00**
4	**$431,500.00**