Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250354
PID 110703
DEL-US 23-SP-2025 (PRIORITY)
Non-Federal
Type: SPOT PATCHING / PAVEMENT REPAIR
Letting Date: 7/17/2025
Completion Date: 9/30/2026

Contract Awarded To: SHELLY & SANDS INC
Award Amount: $1,693,363.30

Engineer's Estimate:

Bidder 1
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $1,693,363.30

Bidder 2
PERK COMPANY INC
3740 Carnegie Avenue Bldg A Suite 301
Cuyahoga
CLEVELAND, OH 44115
Bid $1,789,000.00

Bidder 3
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $1,952,776.60

Ref #1	**251E01021**	**PARTIAL DEPTH PAVEMENT REPAIR (442), AS PER PLAN, , (4412 SY)**	
	Awd	$72.50	$319,870.00
	2	$110.00	$485,320.00
	3	$98.00	$432,376.00
Ref #2	**255E19100**	**FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT,, (1978 SY)**	
	Awd	$500.00	$989,000.00
	2	$414.70	$820,276.60
	3	$590.00	$1,167,020.00
Ref #3	**255E20000**	**FULL DEPTH PAVEMENT SAWING, (3658 FT)**	
	Awd	$5.25	$19,204.50
	2	$4.60	$16,826.80
	3	$3.00	$10,974.00
Ref #4	**257E10001**	**DIAMOND GRINDING PORTLAND CEMENT CONCRETE PAVEMENT, (1976 SY)**	
	Awd	$11.50	$22,724.00
	2	$13.00	$25,688.00
	3	$8.00	$15,808.00
Ref #5	**258E10000**	**RETROFIT DOWEL BAR, (96 EACH)**	
	Awd	$210.00	$20,160.00
	2	$139.00	$13,344.00
	3	$180.00	$17,280.00
Ref #6	**258E10010**	**RETROFIT DEFORMED BARS, (282 EACH)**	
	Awd	$210.00	$59,220.00
	2	$140.50	$39,621.00
	3	$165.00	$46,530.00
Ref #7	**690E98000**	**SPECIAL - INSTALLATION OF DEFORMED BARS (CROSS STI, (141 EACH)**	
	Awd	$215.00	$30,315.00
	2	$201.00	$28,341.00
	3	$63.00	$8,883.00

Section 1 - PAVEMENT - Totals

Awd	**$1,460,493.50**
2	**$1,429,417.40**
3	**$1,698,871.00**

Ref #8	**621E00100**	**RPM, (48 EACH)**	
	Awd	$100.00	$4,800.00
	2	$136.80	$6,566.40
	3	$105.00	$5,040.00
Ref #9	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (48 EACH)**	
	Awd	$18.00	$864.00
	2	$1.00	$48.00
	3	$2.00	$96.00
Ref #10	**642E00104**	**EDGE LINE, 6", TYPE 1, (2.4 MILE)**	
	Awd	$1,050.00	$2,520.00
	2	$2,240.00	$5,376.00
	3	$1,050.00	$2,520.00
Ref #11	**642E00204**	**LANE LINE, 6", TYPE 1, (1 MILE)**	
	Awd	$1,050.00	$1,050.00
	2	$855.00	$855.00
	3	$1,050.00	$1,050.00

Ref #12	**642E00404**	**CHANNELIZING LINE, 12", TYPE 1, (200 FT)**	
	Awd	$3.00	$600.00
	2	$2.00	$400.00
	3	$3.00	$600.00

Section 2 - TRAFFIC CONTROL - Totals

Awd	**$9,834.00**
2	**$13,245.40**
3	**$9,306.00**

Ref #13	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (400 HOUR)**	
	Awd	$104.00	$41,600.00
	2	$50.00	$20,000.00
	3	$85.00	$34,000.00
Ref #14	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (6 SNMT)**	
	Awd	$625.00	$3,750.00
	2	$1,286.84	$7,721.04
	3	$800.00	$4,800.00
Ref #15	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (1 MILE)**	
	Awd	$500.00	$500.00
	2	$360.00	$360.00
	3	$865.00	$865.00
Ref #16	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (2.4 MILE)**	
	Awd	$900.00	$2,160.00
	2	$1,045.00	$2,508.00
	3	$865.00	$2,076.00
Ref #17	**614E23690**	**WORK ZONE CHANNELIZING LINE, CLASS III, 12", 642 P, (200 FT)**	
	Awd	$1.50	$300.00
	2	$1.50	$300.00
	3	$2.25	$450.00
Ref #18	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (9 SNMT)**	
	Awd	$600.00	$5,400.00
	2	$682.35	$6,141.15
	3	$650.00	$5,850.00

Section 3 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$53,710.00**
2	**$37,030.19**
3	**$48,041.00**

Ref #19	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$6,425.80	$6,425.80
	2	$17,000.00	$17,000.00
	3	$5,000.00	$5,000.00
Ref #20	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$106,400.00	$106,400.00
	2	$125,725.00	$125,725.00
	3	$138,558.60	$138,558.60

Ref #21	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$6,500.00	$6,500.00
	2	$3,500.00	$3,500.00
	3	$3,000.00	$3,000.00
Ref #22	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$163,082.01	$163,082.01
	3	$50,000.00	$50,000.00

Section 4 - INCIDENTALS - Totals

Awd	**$169,325.80**
2	**$309,307.01**
3	**$196,558.60**