Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250360
PID 121324
LAW-SR 522-00.00
Federal
Type: CHIP SEAL
Letting Date: 7/31/2025
Completion Date: 8/31/2026

Contract Awarded To: SHELLY COMPANY
Award Amount: $656,919.47

Engineer's Estimate: $682,000.00

Bidder 1
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $656,919.47

Bidder 2
STRAWSER CONSTRUCTION INC
1392 DUBLIN RD
Franklin
COLUMBUS, OH 43215
Bid $867,958.45

Ref #1	**209E60500**	**LINEAR GRADING, (1.66 MILE)**	
	Awd	$3,400.00	$5,644.00
	2	$3,600.00	$5,976.00
Ref #2	**617E10100**	**COMPACTED AGGREGATE, (162 CY)**	
	Awd	$160.00	$25,920.00
	2	$170.00	$27,540.00

Section 1 - ROADWAY - Totals

Awd	**$31,564.00**
2	**$33,516.00**

Ref #3	**251E01001**	**PARTIAL DEPTH PAVEMENT REPAIR (441), AS PER PLAN, (1000 SY)**	
	Awd	$60.50	$60,500.00
	2	$80.00	$80,000.00
Ref #4	**422E11000**	**AGGREGATE, SINGLE CHIP SEAL, TYPE A, (127186 SY)**	
	Awd	$1.03	$131,001.58
	2	$1.45	$184,419.70
Ref #5	**422E25000**	**EMULSION, CHIP SEAL, (47059 GAL)**	
	Awd	$3.00	$141,177.00
	2	$3.50	$164,706.50
Ref #6	**886E11000**	**FOG SEAL, (19078 GAL)**	
	Awd	$3.10	$59,141.80
	2	$4.00	$76,312.00

Section 2 - PAVEMENT - Totals

Awd	**$391,820.38**
2	**$505,438.20**

Ref #7	**621E00100**	**RPM, (756 EACH)**	
	Awd	$36.50	$27,594.00
	2	$40.00	$30,240.00
Ref #8	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (740 EACH)**	
	Awd	$15.25	$11,285.00
	2	$30.00	$22,200.00
Ref #9	**642E00104**	**EDGE LINE, 6", TYPE 1, (16.54 MILE)**	
	Awd	$745.00	$12,322.30
	2	$45.00	$744.30
Ref #10	**642E00300**	**CENTER LINE, TYPE 1, (8.27 MILE)**	
	Awd	$1,232.00	$10,188.64
	2	$1,300.00	$10,751.00
Ref #11	**642E00500**	**STOP LINE, TYPE 1, (19 FT)**	
	Awd	$8.50	$161.50
	2	$9.00	$171.00
Ref #12	**646E10010**	**EDGE LINE, 6", (0.04 MILE)**	
	Awd	$38,910.00	$1,556.40
	2	$38,910.00	$1,556.40
Ref #13	**646E10200**	**CENTER LINE, (0.02 MILE)**	
	Awd	$59,650.00	$1,193.00
	2	$59,650.00	$1,193.00

Ref #100	**644E30000**	**REMOVAL OF PAVEMENT MARKING, (19 FT)**	
	Awd	$15.00	$285.00
	2	$16.00	$304.00
Ref #101	**644E30030**	**REMOVAL OF PAVEMENT MARKING, (24.81 MILE)**	
	Awd	$1,275.00	$31,632.75
	2	$1,350.00	$33,493.50

Section 3 - TRAFFIC CONTROL - Totals

Awd	**$96,218.59**
2	**$100,653.20**

Ref #14	**614E12460**	**WORK ZONE MARKING SIGN, (31 EACH)**	
	Awd	$88.00	$2,728.00
	2	$148.00	$4,588.00
Ref #15	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (16.54 MILE)**	
	Awd	$865.00	$14,307.10
	2	$915.00	$15,134.10
Ref #16	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (33.08 MILE)**	
	Awd	$580.00	$19,186.40
	2	$615.00	$20,344.20
Ref #17	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (19 FT)**	
	Awd	$5.00	$95.00
	2	$5.25	$99.75

Section 4 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$36,316.50**
2	**$40,166.05**

Ref #18	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$3,500.00	$3,500.00
	2	$6,500.00	$6,500.00
Ref #19	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$72,000.00	$72,000.00
	2	$82,400.00	$82,400.00
Ref #20	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$2,000.00	$2,000.00
Ref #21	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$23,000.00	$23,000.00
	2	$97,285.00	$97,285.00

Section 5 - INCIDENTALS - Totals

Awd	**$101,000.00**
2	**$188,185.00**