Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250362
PID 119857
MED-IR 271-05.64
Federal
Type: SLIDE REPAIR
Letting Date: 7/31/2025
Completion Date: 5/15/2026

Contract Awarded To: GREAT LAKES CONSTRUCTION CO
Award Amount: $448,589.20

Engineer's Estimate: $407,000.00

Bidder 1
GREAT LAKES CONSTRUCTION CO
2608 GREAT LAKES WAY
Medina
HINCKLEY, OH 44233
Bid $448,589.20

Bidder 2
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $515,639.01

Bidder 3
OHIO-WEST VIRGINIA EXCAVATING CO
56461 FERRY LANDING ROAD
Belmont
SHADYSIDE, OH 43947
Bid $552,000.00

Bidder 4
CRAIG EDWARD SUSANY INC
13535 MARKET STREET
Mahoning
NORTH LIMA, OH 44452
Bid $824,460.61

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$1,500.00	$1,500.00
	2	$10,000.00	$10,000.00
	3	$6,000.00	$6,000.00
	4	$1,000.00	$1,000.00
Ref #2	**202E38200**	**GUARDRAIL REMOVED FOR REUSE, (175 FT)**	
	Awd	$10.00	$1,750.00
	2	$10.00	$1,750.00
	3	$11.00	$1,925.00
	4	$10.00	$1,750.00
Ref #3	**203E20000**	**EMBANKMENT, (9.1 CY)**	
	Awd	$120.00	$1,092.00
	2	$40.00	$364.00
	3	$298.00	$2,711.80
	4	$300.00	$2,730.00
Ref #4	**606E16500**	**GUARDRAIL REBUILT, TYPE 5, (175 FT)**	
	Awd	$25.00	$4,375.00
	2	$30.00	$5,250.00
	3	$34.00	$5,950.00
	4	$40.00	$7,000.00
Ref #5	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$2,700.00	$2,700.00
	3	$2,020.00	$2,020.00
	4	$10,000.00	$10,000.00
Ref #6	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$2,700.00	$2,700.00
	3	$2,020.00	$2,020.00
	4	$1,000.00	$1,000.00

Section 1 - ROADWAY - Totals

Awd	**$13,717.00**
2	**$22,764.00**
3	**$20,626.80**
4	**$23,480.00**

Ref #7	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$50.00	$100.00
	2	$180.00	$360.00
	3	$200.00	$400.00
	4	$25.00	$50.00
Ref #8	**659E00300**	**TOPSOIL, (12 CY)**	
	Awd	$120.00	$1,440.00
	2	$90.00	$1,080.00
	3	$225.00	$2,700.00
	4	$100.00	$1,200.00
Ref #9	**659E10000**	**SEEDING AND MULCHING, (110 SY)**	
	Awd	$28.00	$3,080.00
	2	$25.00	$2,750.00
	3	$40.00	$4,400.00
	4	$31.00	$3,410.00

Ref #10	**659E14000**	**REPAIR SEEDING AND MULCHING, (6 SY)**	
	Awd	$8.00	$48.00
	2	$320.00	$1,920.00
	3	$40.00	$240.00
	4	$120.00	$720.00
Ref #11	**659E15000**	**INTER-SEEDING, (6 SY)**	
	Awd	$1.00	$6.00
	2	$55.00	$330.00
	3	$40.00	$240.00
	4	$115.00	$690.00
Ref #12	**659E20000**	**COMMERCIAL FERTILIZER, (0.01 TON)**	
	Awd	$1,000.00	$10.00
	2	$660.00	$6.60
	3	$1,700.00	$17.00
	4	$1,200.00	$12.00
Ref #13	**659E31000**	**LIME, (0.02 ACRE)**	
	Awd	$100.00	$2.00
	2	$940.00	$18.80
	3	$202.00	$4.04
	4	$600.00	$12.00
Ref #14	**659E35000**	**WATER, (0.61 MGAL)**	
	Awd	$50.00	$30.50
	2	$1.00	$0.61
	3	$1.00	$0.61
	4	$1.00	$0.61
Ref #15	**832E30000**	**EROSION CONTROL, (2500 EACH)**	
	Awd	$1.00	$2,500.00
	2	$1.00	$2,500.00
	3	$1.00	$2,500.00
	4	$1.00	$2,500.00

Section 2 - EROSION CONTROL - Totals

Awd	**$7,216.50**
2	**$8,966.01**
3	**$10,501.65**
4	**$8,594.61**

Ref #16	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (1WAY), (4 EACH)**	
	Awd	$15.00	$60.00
	2	$15.00	$60.00
	3	$15.00	$60.00
	4	$20.00	$80.00
Ref #17	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (1 EACH)**	
	Awd	$47.00	$47.00
	2	$150.00	$150.00
	3	$175.00	$175.00
	4	$200.00	$200.00
Ref #18	**630E86010**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND REERECT, (1 EACH)**	
	Awd	$48.00	$48.00
	2	$320.00	$320.00
	3	$370.00	$370.00
	4	$400.00	$400.00

Section 3 - TRAFFIC CONTROL - Totals

Awd	**$155.00**
2	**$530.00**
3	**$605.00**
4	**$680.00**

Ref #19	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (80 HOUR)**	
	Awd	$100.00	$8,000.00
	2	$100.00	$8,000.00
	3	$200.00	$16,000.00
	4	$100.00	$8,000.00
Ref #20	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (1 EACH)**	
	Awd	$2,100.00	$2,100.00
	2	$2,400.00	$2,400.00
	3	$2,727.00	$2,727.00
	4	$3,000.00	$3,000.00
Ref #21	**614E12484**	**WORK ZONE INCREASED PENALTIES SIGN, (4 EACH)**	
	Awd	$150.00	$600.00
	2	$290.00	$1,160.00
	3	$336.00	$1,344.00
	4	$300.00	$1,200.00
Ref #22	**614E13312**	**BARRIER REFLECTOR, TYPE 2 (1WAY), (6 EACH)**	
	Awd	$7.95	$47.70
	2	$15.00	$90.00
	3	$16.00	$96.00
	4	$20.00	$120.00
Ref #23	**614E13350**	**OBJECT MARKER, ONE WAY, (6 EACH)**	
	Awd	$13.00	$78.00
	2	$25.00	$150.00
	3	$26.00	$156.00
	4	$20.00	$120.00
Ref #24	**614E18600**	**PORTABLE CHANGEABLE MESSAGE SIGN, (4 SNMT)**	
	Awd	$750.00	$3,000.00
	2	$1,200.00	$4,800.00
	3	$1,500.00	$6,000.00
	4	$1,200.00	$4,800.00
Ref #25	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (260 FT)**	
	Awd	$35.00	$9,100.00
	2	$40.00	$10,400.00
	3	$81.00	$21,060.00
	4	$100.00	$26,000.00

Section 4 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$22,925.70**
2	**$27,000.00**
3	**$47,383.00**
4	**$43,240.00**

Ref #26	**507E00400**	**STEEL PILES, MISC.: W16x57 FURNISHED, (1513 FT)**	
	Awd	$75.00	$113,475.00
	2	$55.00	$83,215.00
	3	$68.00	$102,884.00
	4	$112.00	$169,456.00
Ref #27	**511E81300**	**CONCRETE, MISC.: PRECAST CONCRETE LAGGING PANEL, (1 EACH)**	
	Awd	$3,000.00	$3,000.00
	2	$3,100.00	$3,100.00
	3	$7,128.00	$7,128.00
	4	$3,000.00	$3,000.00
Ref #28	**524E94503**	**DRILLED SHAFTS, 24" DIAMETER, ABOVE BEDROCK, AS PE, (1074.6 FT)**	
	Awd	$95.00	$102,087.00
	2	$90.00	$96,714.00
	3	$97.00	$104,236.20
	4	$289.00	$310,559.40
Ref #29	**524E94505**	**DRILLED SHAFTS, 24" DIAMETER, INTO BEDROCK, AS PER, (455.4 FT)**	
	Awd	$95.00	$43,263.00
	2	$150.00	$68,310.00
	3	$92.00	$41,896.80
	4	$289.00	$131,610.60
Ref #30	**524E95000**	**DRILLED SHAFTS, MISC.: PLUG PILE, 24" DIAMETER UNR, (576 FT)**	
	Awd	$100.00	$57,600.00
	2	$90.00	$51,840.00
	3	$97.00	$55,872.00
	4	$90.00	$51,840.00
Ref #31	**690E98000**	**SPECIAL - INCLINOMETER, (1 EACH)**	
	Awd	$2,750.00	$2,750.00
	2	$2,200.00	$2,200.00
	3	$10,000.00	$10,000.00
	4	$5,000.00	$5,000.00

Section 5 - RETAINING WALLS (MED-271-5.64) - Totals

Awd	**$322,175.00**
2	**$305,379.00**
3	**$322,017.00**
4	**$671,466.00**

Ref #32	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$6,000.00	$6,000.00
	3	$8,000.00	$8,000.00
	4	$25,000.00	$25,000.00
Ref #33	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$39,000.00	$39,000.00
	2	$65,000.00	$65,000.00
	3	$41,116.55	$41,116.55
	4	$10,000.00	$10,000.00
Ref #34	**619E16020**	**FIELD OFFICE, TYPE C, (3 MNTH)**	
	Awd	$4,000.00	$12,000.00
	2	$3,000.00	$9,000.00
	3	$6,500.00	$19,500.00
	4	$4,000.00	$12,000.00

Ref #35	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$7,000.00	$7,000.00
	3	$2,500.00	$2,500.00
	4	$10,000.00	$10,000.00
Ref #36	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$22,400.00	$22,400.00
	2	$64,000.00	$64,000.00
	3	$79,750.00	$79,750.00
	4	$20,000.00	$20,000.00

Section 6 - INCIDENTALS - Totals

Awd	**$82,400.00**
2	**$151,000.00**
3	**$150,866.55**
4	**$77,000.00**