Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250363
PID 117706
PAU-US 127-10.23
Federal
Type: BRIDGE REPAIR
Letting Date: 7/31/2025
Completion Date: 7/15/2026

Contract Awarded To: CATTS CONSTRUCTION INC
Award Amount: $328,706.75

Engineer's Estimate: $480,000.00

Bidder 1
CATTS CONSTRUCTION INC
21223 AURORA RD
Cuyahoga
WARRENSVILLE HTS, OH 44146
Bid $328,706.75

Bidder 2
VERNON NAGEL INC
O154 CO RD 11-C
Henry
NAPOLEON, OH 43545
Bid $331,187.00

Bidder 3
OHIO CONCRETE MAINTENANCE LLC
5455 BROADVIEW RD - ANNEX
Cuyahoga
PARMA, OH 44134
Bid $372,523.00

Bidder 4
MILLER BROS CONST INC
1613 S DEFIANCE ST P O BOX 30
Fulton
ARCHBOLD, OH 43502
Bid $383,021.28

Bidder 5
EAGLE BRIDGE CO
800 S VAN DEMARK RD
Shelby
SIDNEY, OH 45365
Bid $400,212.50

Bidder 6
PERK COMPANY INC
3740 Carnegie Avenue Bldg A Suite 301
Cuyahoga
CLEVELAND, OH 44115
Bid $444,090.50

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$1,200.00	$1,200.00
	2	$1,000.00	$1,000.00
	3	$2,000.00	$2,000.00
	4	$1,198.35	$1,198.35
	5	$500.00	$500.00
	6	$2,000.00	$2,000.00
Ref #2	**202E30000**	**WALK REMOVED, (333 SF)**	
	Awd	$3.25	$1,082.25
	2	$8.00	$2,664.00
	3	$13.00	$4,329.00
	4	$7.92	$2,637.36
	5	$6.00	$1,998.00
	6	$9.70	$3,230.10
Ref #3	**608E10000**	**4" CONCRETE WALK, (333 SF)**	
	Awd	$8.50	$2,830.50
	2	$10.00	$3,330.00
	3	$17.00	$5,661.00
	4	$21.44	$7,139.52
	5	$16.00	$5,328.00
	6	$19.16	$6,380.28

Section 1 - ROADWAY - Totals

Awd	**$5,112.75**
2	**$6,994.00**
3	**$11,990.00**
4	**$10,975.23**
5	**$7,826.00**
6	**$11,610.38**

Ref #4	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00
	4	$1.00	$1,000.00
	5	$1.00	$1,000.00
	6	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$1,000.00**
2	**$1,000.00**
3	**$1,000.00**
4	**$1,000.00**
5	**$1,000.00**
6	**$1,000.00**

Ref #5	**251E01000**	**PARTIAL DEPTH PAVEMENT REPAIR (441), (42 SY)**	
	Awd	$91.00	$3,822.00
	2	$500.00	$21,000.00
	3	$170.00	$7,140.00
	4	$153.66	$6,453.72
	5	$415.00	$17,430.00
	6	$150.00	$6,300.00

Ref #6	**253E02000**	**PAVEMENT REPAIR, (5 CY)**	
	Awd	$591.00	$2,955.00
	2	$1,200.00	$6,000.00
	3	$1,000.00	$5,000.00
	4	$1,337.98	$6,689.90
	5	$1,200.00	$6,000.00
	6	$900.00	$4,500.00

Section 3 - PAVEMENT - Totals

Awd	**$6,777.00**
2	**$27,000.00**
3	**$12,140.00**
4	**$13,143.62**
5	**$23,430.00**
6	**$10,800.00**

Ref #7	**253E02000**	**PAVEMENT REPAIR, (20 CY)**	
	Awd	$591.00	$11,820.00
	2	$525.00	$10,500.00
	3	$900.00	$18,000.00
	4	$842.11	$16,842.20
	5	$525.00	$10,500.00
	6	$400.00	$8,000.00
Ref #8	**407E20000**	**NON-TRACKING TACK COAT, (20 GAL)**	
	Awd	$3.00	$60.00
	2	$2.75	$55.00
	3	$2.50	$50.00
	4	$2.11	$42.20
	5	$2.75	$55.00
	6	$2.00	$40.00
Ref #9	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (10 CY)**	
	Awd	$774.00	$7,740.00
	2	$525.00	$5,250.00
	3	$800.00	$8,000.00
	4	$777.78	$7,777.80
	5	$525.00	$5,250.00
	6	$350.00	$3,500.00
Ref #10	**617E10100**	**COMPACTED AGGREGATE, (50 CY)**	
	Awd	$58.50	$2,925.00
	2	$100.00	$5,000.00
	3	$50.00	$2,500.00
	4	$64.18	$3,209.00
	5	$150.00	$7,500.00
	6	$71.42	$3,571.00

Section 4 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$22,545.00**
2	**$20,805.00**
3	**$28,550.00**
4	**$27,871.20**
5	**$23,305.00**
6	**$15,111.00**

Ref #11	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (516 SY)**	
	Awd	$12.00	$6,192.00
	2	$16.00	$8,256.00
	3	$11.00	$5,676.00
	4	$13.96	$7,203.36
	5	$14.00	$7,224.00
	6	$13.39	$6,909.24
Ref #12	**516E14600**	**STRUCTURAL JOINT OR JOINT SEALER, MISC.: NEOPRENE , (57 FT)**	
	Awd	$109.00	$6,213.00
	2	$130.00	$7,410.00
	3	$150.00	$8,550.00
	4	$151.39	$8,629.23
	5	$250.00	$14,250.00
	6	$157.69	$8,988.33
Ref #13	**516E31001**	**JOINT SEALER, AS PER PLAN, (89 FT)**	
	Awd	$29.00	$2,581.00
	2	$25.00	$2,225.00
	3	$25.00	$2,225.00
	4	$30.84	$2,744.76
	5	$22.50	$2,002.50
	6	$25.02	$2,226.78
Ref #14	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (16 SF)**	
	Awd	$250.00	$4,000.00
	2	$130.00	$2,080.00
	3	$200.00	$3,200.00
	4	$374.30	$5,988.80
	5	$400.00	$6,400.00
	6	$443.72	$7,099.52
Ref #15	**843E50000**	**PATCHING CONCRETE STRUCTURES WITH TROWELABLE MORTA, (10 SF)**	
	Awd	$240.00	$2,400.00
	2	$130.00	$1,300.00
	3	$200.00	$2,000.00
	4	$366.97	$3,669.70
	5	$325.00	$3,250.00
	6	$460.38	$4,603.80
Ref #16	**848E10100**	**LATEX MODIFIED CONCRETE OVERLAY USING HYDRODEMOLIT, (1136 SY)**	
	Awd	$97.00	$110,192.00
	2	$79.00	$89,744.00
	3	$114.00	$129,504.00
	4	$99.42	$112,941.12
	5	$100.00	$113,600.00
	6	$101.56	$115,372.16
Ref #17	**848E20001**	**SURFACE PREPARATION USING HYDRODEMOLITION, AS PER , (1136 SY)**	
	Awd	$45.00	$51,120.00
	2	$73.00	$82,928.00
	3	$48.00	$54,528.00
	4	$77.86	$88,448.96
	5	$100.00	$113,600.00
	6	$82.33	$93,526.88

Ref #18	**848E30100**	**LATEX MODIFIED CONCRETE OVERLAY (VARIABLE THICKNES, (39 CY)**	
	Awd	$824.00	$32,136.00
	2	$1,000.00	$39,000.00
	3	$1,100.00	$42,900.00
	4	$1,183.34	$46,150.26
	5	$825.00	$32,175.00
	6	$1,141.56	$44,520.84
Ref #19	**848E50000**	**HAND CHIPPING, (69 SY)**	
	Awd	$202.00	$13,938.00
	2	$105.00	$7,245.00
	3	$140.00	$9,660.00
	4	$156.60	$10,805.40
	5	$100.00	$6,900.00
	6	$150.00	$10,350.00
Ref #20	**848E50100**	**TEST SLAB, (LUMP SUM)**	
	Awd	$650.00	$650.00
	2	$8,500.00	$8,500.00
	3	$5,500.00	$5,500.00
	4	$9,726.64	$9,726.64
	5	$3,250.00	$3,250.00
	6	$10,866.95	$10,866.95
Ref #21	**848E50200**	**FULL-DEPTH REPAIR, (1 CY)**	
	Awd	$750.00	$750.00
	2	$700.00	$700.00
	3	$100.00	$100.00
	4	$4,442.89	$4,442.89
	5	$1,500.00	$1,500.00
	6	$3,246.10	$3,246.10

Section 5 - STRUCTURE REPAIR (PAU-127-10.23) - Totals

Awd	**$230,172.00**
2	**$249,388.00**
3	**$263,843.00**
4	**$300,751.12**
5	**$304,151.50**
6	**$307,710.60**

Ref #22	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$3,800.00	$3,800.00
	2	$5,000.00	$5,000.00
	3	$12,000.00	$12,000.00
	4	$1,883.17	$1,883.17
	5	$8,000.00	$8,000.00
	6	$4,500.00	$4,500.00
Ref #23	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$7,000.00	$7,000.00
	2	$5,000.00	$5,000.00
	3	$10,000.00	$10,000.00
	4	$8,245.88	$8,245.88
	5	$15,000.00	$15,000.00
	6	$31,775.88	$31,775.88

Ref #24	624E10000	MOBILIZATION, (LUMP SUM)	
	Awd	$52,300.00	$52,300.00
	2	$16,000.00	$16,000.00
	3	$33,000.00	$33,000.00
	4	$19,151.06	$19,151.06
	5	$17,500.00	$17,500.00
	6	$61,582.64	$61,582.64

Section 6 - INCIDENTALS - Totals

Awd	**$63,100.00**
2	**$26,000.00**
3	**$55,000.00**
4	**$29,280.11**
5	**$40,500.00**
6	**$97,858.52**