Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250365
PID 112650
TUS-IR 77-01.21
Federal
Type: CULVERT REPLACEMENT
Letting Date: 7/31/2025
Completion Date: 5/31/2026

Contract Awarded To: GEOTECH SERVICES INC
Award Amount: $298,236.09

Engineer's Estimate: $339,000.00

Bidder 1
GEOTECH SERVICES INC
350 GOLDEN OAK PARKWAY
Cuyahoga
OAKWOOD VILLAGE, OH 44146
Bid $298,236.09

Bidder 2
ECLIPSE CO LLC
11554 EAST WASHINGTON ST
Geauga
CHAGRIN FALLS, OH 44023
Bid $395,572.74

Bidder 3
STANLEY MILLER CONSTRUCTION COMPANY
2250 HOWENSTINE DR SE
Stark
EAST SPARTA, OH 44626
Bid $448,559.10

Bidder 4
PROSHOT CONCRETE INC
4158 MUSGROVE DR

FLORENCE, AL 35630
Bid $691,116.22

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$28,000.00	$28,000.00
	2	$16,805.50	$16,805.50
	3	$80,000.00	$80,000.00
	4	$50,000.00	$50,000.00
Ref #2	**202E70130**	**SPECIAL - PIPE CLEANOUT OVER 48", (398 FT)**	
	Awd	$12.00	$4,776.00
	2	$76.50	$30,447.00
	3	$60.00	$23,880.00
	4	$25.00	$9,950.00
Ref #3	**202E75000**	**FENCE REMOVED, (36 FT)**	
	Awd	$56.00	$2,016.00
	2	$11.00	$396.00
	3	$15.00	$540.00
	4	$14.85	$534.60
Ref #4	**607E15000**	**FENCE, TYPE 47, (36 FT)**	
	Awd	$87.00	$3,132.00
	2	$124.00	$4,464.00
	3	$140.00	$5,040.00
	4	$167.50	$6,030.00

Section 1 - ROADWAY - Totals

Awd	**$37,924.00**
2	**$52,112.50**
3	**$109,460.00**
4	**$66,514.60**

Ref #5	**601E11000**	**RIPRAP, TYPE D, (14 SY)**	
	Awd	$825.00	$11,550.00
	2	$410.00	$5,740.00
	3	$1,000.00	$14,000.00
	4	$2,200.00	$30,800.00
Ref #6	**601E32010**	**ROCK CHANNEL PROTECTION, TYPE A WITH AGGREGATE FIL, (83 CY)**	
	Awd	$250.00	$20,750.00
	2	$183.50	$15,230.50
	3	$260.00	$21,580.00
	4	$800.00	$66,400.00
Ref #7	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$75.00	$150.00
	2	$125.00	$250.00
	3	$150.00	$300.00
	4	$1,500.00	$3,000.00
Ref #8	**659E00300**	**TOPSOIL, (597 CY)**	
	Awd	$55.00	$32,835.00
	2	$94.00	$56,118.00
	3	$90.00	$53,730.00
	4	$30.00	$17,910.00
Ref #9	**659E10000**	**SEEDING AND MULCHING, (5376 SY)**	
	Awd	$2.88	$15,482.88
	2	$0.80	$4,300.80
	3	$3.10	$16,665.60
	4	$4.00	$21,504.00

Ref #10	**659E14000**	**REPAIR SEEDING AND MULCHING, (269 SY)**	
	Awd	$0.84	$225.96
	2	$0.80	$215.20
	3	$1.00	$269.00
	4	$1.22	$328.18
Ref #11	**659E15000**	**INTER-SEEDING, (269 SY)**	
	Awd	$0.15	$40.35
	2	$1.00	$269.00
	3	$1.00	$269.00
	4	$0.15	$40.35
Ref #12	**659E20000**	**COMMERCIAL FERTILIZER, (0.75 TON)**	
	Awd	$476.00	$357.00
	2	$891.51	$668.63
	3	$800.00	$600.00
	4	$607.51	$455.63
Ref #13	**659E31000**	**LIME, (1.11 ACRE)**	
	Awd	$1.17	$1.30
	2	$155.50	$172.61
	3	$50.00	$55.50
	4	$40.50	$44.96
Ref #14	**659E35000**	**WATER, (30 MGAL)**	
	Awd	$0.32	$9.60
	2	$1.00	$30.00
	3	$1.00	$30.00
	4	$0.95	$28.50
Ref #15	**832E30000**	**EROSION CONTROL, (10000 EACH)**	
	Awd	$1.00	$10,000.00
	2	$1.00	$10,000.00
	3	$1.00	$10,000.00
	4	$1.00	$10,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$91,402.09**
2	**$92,994.74**
3	**$117,499.10**
4	**$150,511.62**

Ref #16	**614E12200**	**SPECIAL - WORK ZONE GUARDRAIL, (50 FT)**	
	Awd	$75.00	$3,750.00
	2	$92.00	$4,600.00
	3	$125.00	$6,250.00
	4	$125.00	$6,250.00

Section 3 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$3,750.00**
2	**$4,600.00**
3	**$6,250.00**
4	**$6,250.00**

Ref #17	**202E98000**	**REMOVAL MISC.: OEPA NOTIFICATION OF DEMOLITION, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$680.00	$680.00
	3	$2,000.00	$2,000.00
	4	$1,000.00	$1,000.00
Ref #18	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$104,458.50	$104,458.50
	3	$15,000.00	$15,000.00
	4	$25,000.00	$25,000.00
Ref #19	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$11,000.00	$11,000.00
	2	$1,709.00	$1,709.00
	3	$10,000.00	$10,000.00
	4	$10,000.00	$10,000.00
Ref #20	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (28 SF)**	
	Awd	$150.00	$4,200.00
	2	$254.00	$7,112.00
	3	$350.00	$9,800.00
	4	$500.00	$14,000.00
Ref #21	**611E96551**	**FIELD PAVING OF EXISTING PIPE, AS PER PLAN (144" C, (398 FT)**	
	Awd	$205.00	$81,590.00
	2	$205.00	$81,590.00
	3	$225.00	$89,550.00
	4	$880.00	$350,240.00
Ref #22	**611E97200**	**CONDUIT, MISC.: WEEP HOLES, (10 EACH)**	
	Awd	$237.00	$2,370.00
	2	$229.50	$2,295.00
	3	$300.00	$3,000.00
	4	$200.00	$2,000.00

Section 4 - STRUCTURE 20 FOOT SPAN AND UNDER (SFN 79 - Totals

Awd	**$106,160.00**
2	**$197,844.50**
3	**$129,350.00**
4	**$402,240.00**

Ref #23	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$4,500.00	$4,500.00
	2	$5,696.00	$5,696.00
	3	$10,000.00	$10,000.00
	4	$9,400.00	$9,400.00
Ref #24	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$7,741.50	$7,741.50
	3	$8,000.00	$8,000.00
	4	$25,000.00	$25,000.00
Ref #25	**619E16000**	**FIELD OFFICE, TYPE A, (4 MNTH)**	
	Awd	$2,500.00	$10,000.00
	2	$850.00	$3,400.00
	3	$1,000.00	$4,000.00
	4	$2,800.00	$11,200.00

Ref #26	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$3,514.00	$3,514.00
	3	$14,000.00	$14,000.00
	4	$5,000.00	$5,000.00
Ref #27	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$22,000.00	$22,000.00
	2	$27,669.50	$27,669.50
	3	$50,000.00	$50,000.00
	4	$15,000.00	$15,000.00

Section 5 - INCIDENTALS - Totals

Awd	**$59,000.00**
2	**$48,021.00**
3	**$86,000.00**
4	**$65,600.00**