Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250372
PID 122714
HAN-SR 15-20.26
Non-Federal
Type: INTERSECTION
Letting Date: 7/31/2025
Completion Date: 10/31/2025

Contract Awarded To: ADVANCED EXCAVATING & DEMOLITION LLC
Award Amount: $221,809.50

Engineer's Estimate: $274,000.00

Bidder 1
ADVANCED EXCAVATING & DEMOLITION LLC
651 TR 102
Hancock
MCCOMB, OH 45858
Bid $221,809.50

Bidder 2
EAGLE BRIDGE CO
800 S VAN DEMARK RD
Shelby
SIDNEY, OH 45365
Bid $263,543.00

Bidder 3
ECLIPSE CO LLC
11554 EAST WASHINGTON ST
Geauga
CHAGRIN FALLS, OH 44023
Bid $275,809.00

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$1,000.00	$1,000.00
	3	$1,410.39	$1,410.39
Ref #2	**202E23000**	**PAVEMENT REMOVED, (42 SY)**	
	Awd	$30.00	$1,260.00
	2	$30.00	$1,260.00
	3	$50.00	$2,100.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (45 FT)**	
	Awd	$35.00	$1,575.00
	2	$12.00	$540.00
	3	$17.00	$765.00
Ref #4	**202E75000**	**FENCE REMOVED, (33 FT)**	
	Awd	$10.00	$330.00
	2	$11.00	$363.00
	3	$11.00	$363.00
Ref #5	**203E10000**	**EXCAVATION, (1107 CY)**	
	Awd	$23.50	$26,014.50
	2	$42.50	$47,047.50
	3	$45.00	$49,815.00
Ref #6	**203E20000**	**EMBANKMENT, (10 CY)**	
	Awd	$35.00	$350.00
	2	$42.50	$425.00
	3	$63.00	$630.00
Ref #7	**204E10000**	**SUBGRADE COMPACTION, (2286 SY)**	
	Awd	$0.95	$2,171.70
	2	$4.00	$9,144.00
	3	$1.50	$3,429.00
Ref #8	**204E13000**	**EXCAVATION OF SUBGRADE, (300 CY)**	
	Awd	$25.00	$7,500.00
	2	$20.00	$6,000.00
	3	$35.00	$10,500.00
Ref #9	**204E30010**	**GRANULAR MATERIAL, TYPE B, (300 CY)**	
	Awd	$62.50	$18,750.00
	2	$60.00	$18,000.00
	3	$47.00	$14,100.00
Ref #10	**204E45000**	**PROOF ROLLING, (1 HOUR)**	
	Awd	$285.00	$285.00
	2	$135.00	$135.00
	3	$242.00	$242.00
Ref #11	**204E50000**	**GEOTEXTILE FABRIC, (1680 SY)**	
	Awd	$2.50	$4,200.00
	2	$1.50	$2,520.00
	3	$2.00	$3,360.00
Ref #12	**607E15000**	**FENCE, TYPE 47, (33 FT)**	
	Awd	$91.50	$3,019.50
	2	$91.50	$3,019.50
	3	$97.50	$3,217.50

Ref #13	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$5,000.00	$5,000.00
	3	$4,815.00	$4,815.00

Section 1 - ROADWAY - Totals

Awd	**$69,455.70**
2	**$94,454.00**
3	**$94,746.89**

Ref #14	**616E10000**	**WATER, (1 MGAL)**	
	Awd	$1.00	$1.00
	2	$20.00	$20.00
	3	$1.00	$1.00
Ref #15	**659E00300**	**TOPSOIL, (106 CY)**	
	Awd	$26.00	$2,756.00
	2	$15.00	$1,590.00
	3	$74.50	$7,897.00
Ref #16	**659E10000**	**SEEDING AND MULCHING, (975 SY)**	
	Awd	$3.10	$3,022.50
	2	$6.00	$5,850.00
	3	$4.50	$4,387.50
Ref #17	**659E14000**	**REPAIR SEEDING AND MULCHING, (48 SY)**	
	Awd	$3.10	$148.80
	2	$3.00	$144.00
	3	$3.00	$144.00
Ref #18	**659E20000**	**COMMERCIAL FERTILIZER, (0.13 TON)**	
	Awd	$850.00	$110.50
	2	$1,500.00	$195.00
	3	$615.23	$79.98
Ref #19	**659E31000**	**LIME, (0.2 ACRE)**	
	Awd	$35.00	$7.00
	2	$10.00	$2.00
	3	$48.15	$9.63
Ref #20	**659E35000**	**WATER, (5 MGAL)**	
	Awd	$1.00	$5.00
	2	$20.00	$100.00
	3	$1.00	$5.00
Ref #21	**832E30000**	**EROSION CONTROL, (5000 EACH)**	
	Awd	$1.00	$5,000.00
	2	$1.00	$5,000.00
	3	$1.00	$5,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$11,050.80**
2	**$12,901.00**
3	**$17,524.11**

Ref #22	**605E31100**	**AGGREGATE DRAINS, (240 FT)**	
	Awd	$18.00	$4,320.00
	2	$12.00	$2,880.00
	3	$12.00	$2,880.00

Section 3 - DRAINAGE - Totals

Awd	**$4,320.00**
2	**$2,880.00**
3	**$2,880.00**

Ref #23	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (249 CY)**	
	Awd	$205.00	$51,045.00
	2	$205.00	$51,045.00
	3	$219.00	$54,531.00
Ref #24	**304E20000**	**AGGREGATE BASE, (422 CY)**	
	Awd	$67.50	$28,485.00
	2	$105.00	$44,310.00
	3	$65.00	$27,430.00
Ref #25	**407E20000**	**NON-TRACKING TACK COAT, (176 GAL)**	
	Awd	$3.00	$528.00
	2	$3.00	$528.00
	3	$3.00	$528.00
Ref #26	**441E10000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (446), PG, (77 CY)**	
	Awd	$300.00	$23,100.00
	2	$300.00	$23,100.00
	3	$321.00	$24,717.00

Section 4 - PAVEMENT - Totals

Awd	**$103,158.00**
2	**$118,983.00**
3	**$107,206.00**

Ref #27	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (86 FT)**	
	Awd	$32.50	$2,795.00
	2	$32.50	$2,795.00
	3	$35.00	$3,010.00
Ref #28	**630E08600**	**SIGN POST REFLECTOR, (8 EACH)**	
	Awd	$45.00	$360.00
	2	$45.00	$360.00
	3	$48.00	$384.00
Ref #29	**630E80100**	**SIGN, FLAT SHEET, (26 SF)**	
	Awd	$40.00	$1,040.00
	2	$40.00	$1,040.00
	3	$43.00	$1,118.00
Ref #30	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (2 EACH)**	
	Awd	$15.00	$30.00
	2	$15.00	$30.00
	3	$16.00	$32.00

Ref #31	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (4 EACH)**	
	Awd	$25.00	$100.00
	2	$25.00	$100.00
	3	$27.00	$108.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$4,325.00**
2	**$4,325.00**
3	**$4,652.00**

Ref #32	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$6,500.00	$6,500.00
	2	$5,000.00	$5,000.00
	3	$3,973.00	$3,973.00
Ref #33	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$6,500.00	$6,500.00
	2	$5,000.00	$5,000.00
	3	$9,467.00	$9,467.00
Ref #34	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$7,500.00	$7,500.00
	3	$4,248.00	$4,248.00
Ref #35	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$8,500.00	$8,500.00
	2	$12,500.00	$12,500.00
	3	$31,112.00	$31,112.00

Section 6 - INCIDENTALS - Totals

Awd	**$29,500.00**
2	**$30,000.00**
3	**$48,800.00**