Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250375
PID 102771
CLE-SR 48/SR 132-06.62/17.76
Federal
Type: BRIDGE REPAIR
Letting Date: 8/14/2025
Completion Date: 9/28/2026

Contract Awarded To: EAGLE BRIDGE CO
Award Amount: $1,143,789.45

Engineer's Estimate: $1,200,000.00

Bidder 1
EAGLE BRIDGE CO
800 S VAN DEMARK RD
Shelby
SIDNEY, OH 45365
Bid $1,143,789.45

Bidder 2
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $1,172,048.72

Bidder 3
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $1,283,045.60

Ref #1	**202E30000**	**WALK REMOVED, (100 SF)**	
	Awd	$10.00	$1,000.00
	2	$10.00	$1,000.00
	3	$19.23	$1,923.00
Ref #2	**202E38000**	**GUARDRAIL REMOVED, (330.5 FT)**	
	Awd	$3.70	$1,222.85
	2	$2.40	$793.20
	3	$3.70	$1,222.85
Ref #3	**202E42001**	**ANCHOR ASSEMBLY REMOVED, TYPE A, AS PER PLAN, (1 EACH)**	
	Awd	$550.00	$550.00
	2	$345.00	$345.00
	3	$947.32	$947.32
Ref #4	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (1 EACH)**	
	Awd	$150.00	$150.00
	2	$100.00	$100.00
	3	$150.00	$150.00
Ref #5	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (5 EACH)**	
	Awd	$150.00	$750.00
	2	$85.00	$425.00
	3	$970.85	$4,854.25
Ref #6	**209E15050**	**RESHAPING UNDER GUARDRAIL, (0.07 MILE)**	
	Awd	$5,000.00	$350.00
	2	$1,500.00	$105.00
	3	$5,000.00	$350.00
Ref #7	**606E15050**	**GUARDRAIL, TYPE MGS, (293.75 FT)**	
	Awd	$22.00	$6,462.50
	2	$21.60	$6,345.00
	3	$22.00	$6,462.50
Ref #8	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (1 EACH)**	
	Awd	$2,600.00	$2,600.00
	2	$2,880.00	$2,880.00
	3	$2,600.00	$2,600.00
Ref #9	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, (1 EACH)**	
	Awd	$2,600.00	$2,600.00
	2	$2,880.00	$2,880.00
	3	$2,600.00	$2,600.00
Ref #10	**606E34600**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE TST-2, (2 EACH)**	
	Awd	$2,750.00	$5,500.00
	2	$2,720.00	$5,440.00
	3	$2,750.00	$5,500.00
Ref #11	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (2 EACH)**	
	Awd	$2,750.00	$5,500.00
	2	$2,640.00	$5,280.00
	3	$2,750.00	$5,500.00
Ref #12	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (1 EACH)**	
	Awd	$500.00	$500.00
	2	$530.00	$530.00
	3	$500.00	$500.00

Ref #14	**608E10000**	**4" CONCRETE WALK, (100 SF)**	
	Awd	$30.00	$3,000.00
	2	$40.00	$4,000.00
	3	$37.28	$3,728.00

Section 1 - ROADWAY - Totals

Awd	**$30,185.35**
2	**$30,123.20**
3	**$36,337.92**

Ref #15	**659E10000**	**SEEDING AND MULCHING, (750 SY)**	
	Awd	$5.00	$3,750.00
	2	$4.50	$3,375.00
	3	$10.44	$7,830.00
Ref #16	**659E20000**	**COMMERCIAL FERTILIZER, (0.1 TON)**	
	Awd	$1,500.00	$150.00
	2	$1,250.00	$125.00
	3	$1,250.00	$125.00
Ref #17	**659E31000**	**LIME, (0.16 ACRE)**	
	Awd	$5.00	$0.80
	2	$150.00	$24.00
	3	$150.00	$24.00
Ref #18	**659E35000**	**WATER, (4 MGAL)**	
	Awd	$10.00	$40.00
	2	$1.00	$4.00
	3	$1.00	$4.00
Ref #19	**832E30000**	**EROSION CONTROL, (2000 EACH)**	
	Awd	$1.00	$2,000.00
	2	$1.00	$2,000.00
	3	$1.00	$2,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$5,940.80**
2	**$5,528.00**
3	**$9,983.00**

Ref #20	**621E00100**	**RPM, (6 EACH)**	
	Awd	$467.00	$2,802.00
	2	$476.00	$2,856.00
	3	$466.95	$2,801.70
Ref #21	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (6 EACH)**	
	Awd	$40.00	$240.00
	2	$20.00	$120.00
	3	$49.49	$296.94
Ref #22	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (BI-DIRECTIONAL), (14 EACH)**	
	Awd	$12.00	$168.00
	2	$11.70	$163.80
	3	$12.00	$168.00

Ref #23	**646E10010**	**EDGE LINE, 6", (0.09 MILE)**	
	Awd	$23,350.00	$2,101.50
	2	$33,390.00	$3,005.10
	3	$23,350.00	$2,101.50
Ref #24	**646E10200**	**CENTER LINE, (0.07 MILE)**	
	Awd	$31,165.00	$2,181.55
	2	$85,857.00	$6,009.99
	3	$31,165.00	$2,181.55

Section 3 - TRAFFIC CONTROL - Totals

Awd	**$7,493.05**
2	**$12,154.89**
3	**$7,549.69**

Ref #25	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$18,000.00	$18,000.00
	3	$20,113.20	$20,113.20
Ref #100	**202E38000**	**GUARDRAIL REMOVED, (175 FT)**	
	Awd	$3.70	$647.50
	2	$2.40	$420.00
	3	$3.70	$647.50
Ref #101	**202E42010**	**ANCHOR ASSEMBLY REMOVED, TYPE E, (1 EACH)**	
	Awd	$300.00	$300.00
	2	$175.00	$175.00
	3	$300.00	$300.00
Ref #102	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (2 EACH)**	
	Awd	$150.00	$300.00
	2	$100.00	$200.00
	3	$150.00	$300.00
Ref #103	**209E60500**	**LINEAR GRADING, (0.05 MILE)**	
	Awd	$5,000.00	$250.00
	2	$4,700.00	$235.00
	3	$72,470.20	$3,623.51
Ref #104	**606E15050**	**GUARDRAIL, TYPE MGS, (175 FT)**	
	Awd	$22.00	$3,850.00
	2	$21.60	$3,780.00
	3	$22.00	$3,850.00
Ref #105	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E(MASH 2016), (1 EACH)**	
	Awd	$2,600.00	$2,600.00
	2	$2,880.00	$2,880.00
	3	$2,600.00	$2,600.00
Ref #106	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (1 EACH)**	
	Awd	$1,250.00	$1,250.00
	2	$1,360.00	$1,360.00
	3	$1,250.00	$1,250.00
Ref #107	**614E13318**	**BARRIER REFLECTOR, TYPE 5(BI-DIRECTIONAL), (5 EACH)**	
	Awd	$15.00	$75.00
	2	$20.00	$100.00
	3	$15.00	$75.00

Ref #108	**614E13360**	**OBJECT MARKER, TWO WAY, (5 EACH)**	
	Awd	$35.00	$175.00
	2	$20.00	$100.00
	3	$35.00	$175.00
Ref #109	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (4239 LB)**	
	Awd	$3.00	$12,717.00
	2	$1.75	$7,418.25
	3	$3.03	$12,844.17
Ref #110	**517E70100**	**RAILING (THREE STEEL TUBE BRIDGE RAILING), (192 FT)**	
	Awd	$515.00	$98,880.00
	2	$524.00	$100,608.00
	3	$515.00	$98,880.00

Section 4 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$141,044.50**
2	**$135,276.25**
3	**$144,658.38**

Ref #26	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (34 SY)**	
	Awd	$100.00	$3,400.00
	2	$100.00	$3,400.00
	3	$88.12	$2,996.08
Ref #27	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (169 SY)**	
	Awd	$22.00	$3,718.00
	2	$22.00	$3,718.00
	3	$18.73	$3,165.37
Ref #28	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (34 SY)**	
	Awd	$26.50	$901.00
	2	$26.50	$901.00
	3	$88.12	$2,996.08
Ref #29	**843E50000**	**PATCHING CONCRETE STRUCTURES WITH TROWELABLE MORTA, (15 SF)**	
	Awd	$250.00	$3,750.00
	2	$175.00	$2,625.00
	3	$200.00	$3,000.00
Ref #30	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (24 CF)**	
	Awd	$806.00	$19,344.00
	2	$805.87	$19,340.88
	3	$918.29	$22,038.96
Ref #31	**848E10001**	**MICRO SILICA MODIFIED CONCRETE OVERLAY USING HYDRO, (566 SY)**	
	Awd	$110.00	$62,260.00
	2	$80.00	$45,280.00
	3	$105.24	$59,565.84
Ref #32	**848E20000**	**SURFACE PREPARATION USING HYDRODEMOLITION, (566 SY)**	
	Awd	$125.00	$70,750.00
	2	$110.00	$62,260.00
	3	$93.63	$52,994.58
Ref #33	**848E30000**	**MICRO SILICA MODIFIED CONCRETE OVERLAY (VARIABLE T, (8 CY)**	
	Awd	$475.00	$3,800.00
	2	$398.00	$3,184.00
	3	$678.31	$5,426.48

Ref #34	**848E50000**	**HAND CHIPPING, (19 SY)**	
	Awd	$115.00	$2,185.00
	2	$150.00	$2,850.00
	3	$375.23	$7,129.37
Ref #35	**848E50100**	**TEST SLAB, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$500.00	$500.00
	3	$4,108.12	$4,108.12

Section 5 - STRUCTURE REPAIR (BRIDGE NO.: CLE-48-066 - Totals

Awd	**$172,608.00**
2	**$144,058.88**
3	**$163,420.88**

Ref #36	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$95,000.00	$95,000.00
	2	$150,000.00	$150,000.00
	3	$91,287.09	$91,287.09
Ref #37	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (165 LB)**	
	Awd	$2.00	$330.00
	2	$3.00	$495.00
	3	$7.96	$1,313.40
Ref #38	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (65 EACH)**	
	Awd	$42.00	$2,730.00
	2	$500.00	$32,500.00
	3	$53.20	$3,458.00
Ref #39	**511E34412**	**CLASS QC2 CONCRETE WITH QC/QA, SUPERSTRUCTURE, (31 CY)**	
	Awd	$2,000.00	$62,000.00
	2	$2,800.00	$86,800.00
	3	$3,127.84	$96,963.04
Ref #40	**511E45710**	**CLASS QC1 CONCRETE, ABUTMENT, (1 CY)**	
	Awd	$4,250.00	$4,250.00
	2	$8,500.00	$8,500.00
	3	$627.55	$627.55
Ref #41	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (374 SY)**	
	Awd	$29.50	$11,033.00
	2	$29.50	$11,033.00
	3	$44.06	$16,478.44
Ref #42	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (374 SY)**	
	Awd	$26.50	$9,911.00
	2	$26.50	$9,911.00
	3	$88.12	$32,956.88
Ref #43	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (7575 SF)**	
	Awd	$20.00	$151,500.00
	2	$20.00	$151,500.00
	3	$10.00	$75,750.00
Ref #44	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (7575 SF)**	
	Awd	$3.00	$22,725.00
	2	$3.00	$22,725.00
	3	$3.00	$22,725.00

Ref #45	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (7575 SF)**	
	Awd	$3.00	$22,725.00
	2	$3.00	$22,725.00
	3	$5.00	$37,875.00
Ref #46	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (7575 SF)**	
	Awd	$3.00	$22,725.00
	2	$3.00	$22,725.00
	3	$6.00	$45,450.00
Ref #47	**514E00504**	**GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (12 MNHR)**	
	Awd	$100.00	$1,200.00
	2	$100.00	$1,200.00
	3	$250.00	$3,000.00
Ref #48	**514E10000**	**FINAL INSPECTION REPAIR, (3 EACH)**	
	Awd	$400.00	$1,200.00
	2	$400.00	$1,200.00
	3	$650.00	$1,950.00
Ref #49	**516E31000**	**JOINT SEALER, (73 FT)**	
	Awd	$90.00	$6,570.00
	2	$25.00	$1,825.00
	3	$21.13	$1,542.49
Ref #50	**517E75601**	**DEEP BEAM BRIDGE RETROFIT RAILING, AS PER PLAN, (187.5 FT)**	
	Awd	$160.00	$30,000.00
	2	$178.00	$33,375.00
	3	$160.00	$30,000.00
Ref #51	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (24 SF)**	
	Awd	$450.00	$10,800.00
	2	$235.00	$5,640.00
	3	$376.27	$9,030.48
Ref #52	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (2 EACH)**	
	Awd	$6,500.00	$13,000.00
	2	$20,000.00	$40,000.00
	3	$9,200.00	$18,400.00
Ref #53	**848E10001**	**MICRO SILICA MODIFIED CONCRETE OVERLAY USING HYDRO, (835 SY)**	
	Awd	$110.00	$91,850.00
	2	$75.00	$62,625.00
	3	$109.57	$91,490.95
Ref #54	**848E20000**	**SURFACE PREPARATION USING HYDRODEMOLITION, (835 SY)**	
	Awd	$110.00	$91,850.00
	2	$90.00	$75,150.00
	3	$92.57	$77,295.95
Ref #55	**848E30000**	**MICRO SILICA MODIFIED CONCRETE OVERLAY (VARIABLE T, (12 CY)**	
	Awd	$475.00	$5,700.00
	2	$398.00	$4,776.00
	3	$678.31	$8,139.72
Ref #56	**848E50000**	**HAND CHIPPING, (25 SY)**	
	Awd	$115.00	$2,875.00
	2	$150.00	$3,750.00
	3	$355.66	$8,891.50

Ref #57	**848E50100**	**TEST SLAB, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$500.00	$500.00
	3	$4,108.12	$4,108.12
Ref #111	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (181.75 FT)**	
	Awd	$25.00	$4,543.75
	2	$30.00	$5,452.50
	3	$42.70	$7,760.73

Section 6 - STRUCTURE REPAIR (BRIDGE NO.: CLE-132-17 - Totals

Awd	**$667,017.75**
2	**$754,407.50**
3	**$686,494.34**

Ref #58	**100E00300**	**PREMIUM ON RAILROADS' PROTECTIVE PUBLIC LIABILITY , (LUMP SUM)**	
	Awd	$7,000.00	$7,000.00
	2	$4,000.00	$4,000.00
	3	$8,197.91	$8,197.91
Ref #59	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$8,500.00	$8,500.00
	3	$7,546.59	$7,546.59
Ref #60	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$9,000.00	$9,000.00
	3	$8,348.62	$8,348.62
Ref #61	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$9,000.00	$9,000.00
	3	$5,000.00	$5,000.00
Ref #62	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$55,000.00	$55,000.00
	2	$60,000.00	$60,000.00
	3	$205,508.27	$205,508.27

Section 7 - INCIDENTALS - Totals

Awd	**$119,500.00**
2	**$90,500.00**
3	**$234,601.39**