Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250378
PID 102931
FUL-SR 109-16.98 Bridge Replace
Federal
Type: BRIDGE REPLACEMENT (1 BRIDGE)
Letting Date: 8/14/2025
Completion Date: 10/31/2026

Contract Awarded To: MILLER BROS CONST INC
Award Amount: $1,079,949.96

Engineer's Estimate: $1,288,000.00

Bidder 1
MILLER BROS CONST INC
1613 S DEFIANCE ST P O BOX 30
Fulton
ARCHBOLD, OH 43502
Bid $1,079,949.96

Bidder 2
VERNON NAGEL INC
O154 CO RD 11-C
Henry
NAPOLEON, OH 43545
Bid $1,097,097.00

Bidder 3
E S WAGNER COMPANY
840 PATCHEN RD
Lucas
OREGON, OH 43616
Bid $1,144,141.03

Bidder 4
R G ZACHRICH CONSTRUCTION INC
10105 HALLER ST
Defiance
DEFIANCE, OH 43512
Bid $1,208,647.13

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$717.52	$717.52
	2	$2,000.00	$2,000.00
	3	$3,000.00	$3,000.00
	4	$1,000.00	$1,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (496 SY)**	
	Awd	$15.62	$7,747.52
	2	$15.00	$7,440.00
	3	$10.00	$4,960.00
	4	$12.00	$5,952.00
Ref #3	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (40 FT)**	
	Awd	$21.13	$845.20
	2	$3.00	$120.00
	3	$15.00	$600.00
	4	$30.00	$1,200.00
Ref #4	**202E38000**	**GUARDRAIL REMOVED, (508 FT)**	
	Awd	$2.00	$1,016.00
	2	$4.00	$2,032.00
	3	$3.00	$1,524.00
	4	$3.00	$1,524.00
Ref #5	**202E42010**	**ANCHOR ASSEMBLY REMOVED, TYPE E, (3 EACH)**	
	Awd	$145.00	$435.00
	2	$145.00	$435.00
	3	$250.00	$750.00
	4	$250.00	$750.00
Ref #6	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (3 EACH)**	
	Awd	$95.00	$285.00
	2	$95.00	$285.00
	3	$200.00	$600.00
	4	$200.00	$600.00
Ref #7	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (4 EACH)**	
	Awd	$75.00	$300.00
	2	$75.00	$300.00
	3	$200.00	$800.00
	4	$200.00	$800.00
Ref #8	**204E10000**	**SUBGRADE COMPACTION, (267 SY)**	
	Awd	$4.47	$1,193.49
	2	$1.00	$267.00
	3	$6.00	$1,602.00
	4	$2.50	$667.50
Ref #9	**209E60200**	**LINEAR GRADING, (4 STA)**	
	Awd	$125.89	$503.56
	2	$40.00	$160.00
	3	$2,200.00	$8,800.00
	4	$2,000.00	$8,000.00
Ref #10	**606E15050**	**GUARDRAIL, TYPE MGS, (419 FT)**	
	Awd	$19.00	$7,961.00
	2	$19.00	$7,961.00
	3	$22.00	$9,218.00
	4	$22.00	$9,218.00

Ref #11	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, (3 EACH)**	
	Awd	$2,495.00	$7,485.00
	2	$2,495.00	$7,485.00
	3	$2,675.00	$8,025.00
	4	$2,675.00	$8,025.00
Ref #12	**606E26500**	**ANCHOR ASSEMBLY, TYPE T, (3 EACH)**	
	Awd	$920.00	$2,760.00
	2	$920.00	$2,760.00
	3	$1,450.00	$4,350.00
	4	$1,450.00	$4,350.00
Ref #13	**606E32160**	**BRIDGE TERMINAL ASSEMBLY, TYPE TST, (4 EACH)**	
	Awd	$1,840.00	$7,360.00
	2	$1,840.00	$7,360.00
	3	$2,650.00	$10,600.00
	4	$2,650.00	$10,600.00

Section 1 - ROADWAY - Totals

Awd	**$38,609.29**
2	**$38,605.00**
3	**$54,829.00**
4	**$52,686.50**

Ref #14	**659E00300**	**TOPSOIL, (16 CY)**	
	Awd	$76.79	$1,228.64
	2	$50.00	$800.00
	3	$115.00	$1,840.00
	4	$45.00	$720.00
Ref #15	**659E10000**	**SEEDING AND MULCHING, (279 SY)**	
	Awd	$9.00	$2,511.00
	2	$9.00	$2,511.00
	3	$9.00	$2,511.00
	4	$9.00	$2,511.00
Ref #16	**659E14000**	**REPAIR SEEDING AND MULCHING, (14 SY)**	
	Awd	$12.00	$168.00
	2	$12.00	$168.00
	3	$12.00	$168.00
	4	$12.00	$168.00
Ref #17	**659E15000**	**INTER-SEEDING, (14 SY)**	
	Awd	$5.00	$70.00
	2	$5.00	$70.00
	3	$5.00	$70.00
	4	$5.00	$70.00
Ref #18	**659E20000**	**COMMERCIAL FERTILIZER, (0.1 TON)**	
	Awd	$600.00	$60.00
	2	$600.00	$60.00
	3	$600.00	$60.00
	4	$600.00	$60.00
Ref #19	**659E35000**	**WATER, (1 MGAL)**	
	Awd	$30.00	$30.00
	2	$10.00	$10.00
	3	$30.00	$30.00
	4	$30.00	$30.00

Ref #20	**832E30000**	**EROSION CONTROL, (5000 EACH)**	
	Awd	$1.00	$5,000.00
	2	$1.00	$5,000.00
	3	$1.00	$5,000.00
	4	$1.00	$5,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$9,067.64**
2	**$8,619.00**
3	**$9,679.00**
4	**$8,559.00**

Ref #21	**611E04900**	**12" CONDUIT, TYPE D, (72 FT)**	
	Awd	$63.64	$4,582.08
	2	$40.00	$2,880.00
	3	$45.00	$3,240.00
	4	$80.00	$5,760.00

Section 3 - DRAINAGE - Totals

Awd	**$4,582.08**
2	**$2,880.00**
3	**$3,240.00**
4	**$5,760.00**

Ref #22	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (45 CY)**	
	Awd	$300.00	$13,500.00
	2	$300.00	$13,500.00
	3	$350.00	$15,750.00
	4	$375.00	$16,875.00
Ref #23	**304E20000**	**AGGREGATE BASE, (46 CY)**	
	Awd	$137.51	$6,325.46
	2	$65.00	$2,990.00
	3	$120.00	$5,520.00
	4	$80.00	$3,680.00
Ref #24	**407E20000**	**NON-TRACKING TACK COAT, (26 GAL)**	
	Awd	$1.00	$26.00
	2	$1.00	$26.00
	3	$1.00	$26.00
	4	$4.00	$104.00
Ref #25	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (30 CY)**	
	Awd	$390.00	$11,700.00
	2	$390.00	$11,700.00
	3	$425.00	$12,750.00
	4	$400.00	$12,000.00

Section 4 - PAVEMENT - Totals

Awd	**$31,551.46**
2	**$28,216.00**
3	**$34,046.00**
4	**$32,659.00**

Ref #26	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$11,000.00	$11,000.00
	2	$11,000.00	$11,000.00
	3	$11,000.00	$11,000.00
	4	$14,000.00	$14,000.00
Ref #27	**614E12500**	**REPLACEMENT SIGN, (3 EACH)**	
	Awd	$250.00	$750.00
	2	$250.00	$750.00
	3	$250.00	$750.00
	4	$250.00	$750.00
Ref #28	**614E18600**	**PORTABLE CHANGEABLE MESSAGE SIGN, (6 SNMT)**	
	Awd	$1,150.00	$6,900.00
	2	$1,150.00	$6,900.00
	3	$1,800.00	$10,800.00
	4	$1,150.00	$6,900.00
Ref #29	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (3 EACH)**	
	Awd	$26.13	$78.39
	2	$25.00	$75.00
	3	$60.00	$180.00
	4	$100.00	$300.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$18,728.39**
2	**$18,725.00**
3	**$22,730.00**
4	**$21,950.00**

Ref #30	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$32,901.92	$32,901.92
	2	$30,000.00	$30,000.00
	3	$47,300.00	$47,300.00
	4	$50,000.00	$50,000.00
Ref #31	**202E23500**	**WEARING COURSE REMOVED, (190 SY)**	
	Awd	$12.25	$2,327.50
	2	$12.25	$2,327.50
	3	$10.00	$1,900.00
	4	$12.00	$2,280.00
Ref #32	**503E21101**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (1064 CY)**	
	Awd	$48.78	$51,901.92
	2	$40.00	$42,560.00
	3	$59.00	$62,776.00
	4	$63.00	$67,032.00
Ref #33	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$13,041.60	$13,041.60
	2	$82,000.00	$82,000.00
	3	$10,000.00	$10,000.00
	4	$16,500.00	$16,500.00
Ref #34	**507E00600**	**14" CAST-IN-PLACE REINFORCED CONCRETE PILES, DRIVE, (1615 FT)**	
	Awd	$19.03	$30,733.45
	2	$6.00	$9,690.00
	3	$27.50	$44,412.50
	4	$52.80	$85,272.00

Ref #35	**507E00650**	**14" CAST-IN-PLACE REINFORCED CONCRETE PILES, FURNI, (1785 FT)**	
	Awd	$45.10	$80,503.50
	2	$45.00	$80,325.00
	3	$34.00	$60,690.00
	4	$48.00	$85,680.00
Ref #36	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (25137 LB)**	
	Awd	$1.48	$37,202.76
	2	$1.50	$37,705.50
	3	$1.50	$37,705.50
	4	$1.30	$32,678.10
Ref #37	**511E31610**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (70 CY)**	
	Awd	$1,059.20	$74,144.00
	2	$1,000.00	$70,000.00
	3	$1,185.00	$82,950.00
	4	$1,318.00	$92,260.00
Ref #38	**511E44112**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT NOT INCLUD, (43 CY)**	
	Awd	$776.45	$33,387.35
	2	$800.00	$34,400.00
	3	$1,153.00	$49,579.00
	4	$1,100.00	$47,300.00
Ref #39	**511E46512**	**CLASS QC1 CONCRETE WITH QC/QA, FOOTING, (102 CY)**	
	Awd	$552.55	$56,360.10
	2	$525.00	$53,550.00
	3	$548.00	$55,896.00
	4	$400.00	$40,800.00
Ref #40	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (93 SY)**	
	Awd	$44.30	$4,119.90
	2	$28.00	$2,604.00
	3	$22.00	$2,046.00
	4	$32.00	$2,976.00
Ref #41	**515E12071**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (11 EACH)**	
	Awd	$21,680.93	$238,490.23
	2	$21,700.00	$238,700.00
	3	$21,000.00	$231,000.00
	4	$21,764.00	$239,404.00
Ref #42	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (3 SF)**	
	Awd	$41.54	$124.62
	2	$8.00	$24.00
	3	$26.00	$78.00
	4	$12.50	$37.50
Ref #43	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (18 SF)**	
	Awd	$9.15	$164.70
	2	$8.00	$144.00
	3	$12.00	$216.00
	4	$13.50	$243.00
Ref #44	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (88 FT)**	
	Awd	$29.31	$2,579.28
	2	$40.00	$3,520.00
	3	$35.00	$3,080.00
	4	$42.00	$3,696.00

Ref #45	**516E41100**	**1/8" PREFORMED BEARING PAD, TYPE CDP, (22 EACH)**	
	Awd	$34.54	$759.88
	2	$52.00	$1,144.00
	3	$68.00	$1,496.00
	4	$31.00	$682.00
Ref #46	**516E43100**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES ONLY (, (44 EACH)**	
	Awd	$129.42	$5,694.48
	2	$120.00	$5,280.00
	3	$164.00	$7,216.00
	4	$90.00	$3,960.00
Ref #47	**517E70100**	**RAILING (THREE STEEL TUBE BRIDGE RAILING), (146 FT)**	
	Awd	$458.00	$66,868.00
	2	$458.00	$66,868.00
	3	$442.00	$64,532.00
	4	$442.00	$64,532.00
Ref #48	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (76 CY)**	
	Awd	$120.65	$9,169.40
	2	$100.00	$7,600.00
	3	$130.00	$9,880.00
	4	$125.00	$9,500.00
Ref #49	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (146 FT)**	
	Awd	$18.78	$2,741.88
	2	$12.00	$1,752.00
	3	$27.00	$3,942.00
	4	$20.00	$2,920.00
Ref #50	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (152 FT)**	
	Awd	$6.78	$1,030.56
	2	$14.00	$2,128.00
	3	$9.00	$1,368.00
	4	$12.00	$1,824.00
Ref #51	**518E40012**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, (40 FT)**	
	Awd	$13.16	$526.40
	2	$14.00	$560.00
	3	$26.00	$1,040.00
	4	$12.00	$480.00
Ref #52	**526E25000**	**REINFORCED CONCRETE APPROACH SLABS (T=15"), (245 SY)**	
	Awd	$345.25	$84,586.25
	2	$300.00	$73,500.00
	3	$350.00	$85,750.00
	4	$332.00	$81,340.00
Ref #53	**526E90010**	**TYPE A INSTALLATION, (88 FT)**	
	Awd	$139.02	$12,233.76
	2	$150.00	$13,200.00
	3	$186.50	$16,412.00
	4	$230.00	$20,240.00
Ref #54	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (354 CY)**	
	Awd	$97.64	$34,564.56
	2	$100.00	$35,400.00
	3	$120.00	$42,480.00
	4	$102.00	$36,108.00

Ref #55	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (37 CF)**	
	Awd	$655.19	$24,242.03
	2	$660.00	$24,420.00
	3	$655.19	$24,242.03
	4	$655.19	$24,242.03
Ref #100	**523E20000**	**DYNAMIC LOAD TESTING, (1 EACH)**	
	Awd	$5,862.26	$5,862.26
	2	$3,800.00	$3,800.00
	3	$5,275.00	$5,275.00
	4	$4,200.00	$4,200.00

Section 6 - STRUCTURE OVER 20 FOOT SPAN (FUL-109-16. - Totals

Awd	**$906,262.29**
2	**$923,202.00**
3	**$953,262.03**
4	**$1,016,186.63**

Ref #56	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$5,233.39	$5,233.39
	2	$12,000.00	$12,000.00
	3	$5,500.00	$5,500.00
	4	$17,846.00	$17,846.00
Ref #57	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$4,627.93	$4,627.93
	2	$3,850.00	$3,850.00
	3	$3,850.00	$3,850.00
	4	$5,000.00	$5,000.00
Ref #58	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$7,290.00	$7,290.00
	2	$11,000.00	$11,000.00
	3	$5.00	$5.00
	4	$8,000.00	$8,000.00
Ref #59	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$53,997.49	$53,997.49
	2	$50,000.00	$50,000.00
	3	$57,000.00	$57,000.00
	4	$40,000.00	$40,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$71,148.81**
2	**$76,850.00**
3	**$66,355.00**
4	**$70,846.00**