Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250380
PID 111005
LAK-SR 283-14.34 Deck
Federal
Type: BRIDGE REPAIR
Letting Date: 8/14/2025
Completion Date: 6/30/2027

Contract Awarded To: J D WILLIAMSON CONSTRUCTION CO INC
Award Amount: $4,709,800.60

Engineer's Estimate: $4,366,000.00

Bidder 1
J D WILLIAMSON CONSTRUCTION CO INC
441 GENEVA AVE, PO BOX 113
Summit
TALLMADGE, OH 44278
Bid $4,709,800.60

Bidder 2
RUHLIN COMPANY
P O BOX 190
Medina
SHARON CENTER, OH 44274
Bid $4,980,762.85

Bidder 3
OHIO CONCRETE MAINTENANCE LLC
5455 BROADVIEW RD - ANNEX
Cuyahoga
PARMA, OH 44134
Bid $5,369,274.10

Bidder 4
UNION INDUSTRIAL CONTRACTORS INC
1800 EAST 21ST STREET
Ashtabula
ASHTABULA, OH 44004
Bid $5,705,567.52

Bidder 5
CATTS CONSTRUCTION INC
21223 AURORA RD
Cuyahoga
WARRENSVILLE HTS, OH 44146
Bid $6,140,052.43

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$60,000.00	$60,000.00
	3	$8,000.00	$8,000.00
	4	$5,000.00	$5,000.00
	5	$1,800.00	$1,800.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (2371 SY)**	
	Awd	$22.50	$53,347.50
	2	$28.00	$66,388.00
	3	$26.00	$61,646.00
	4	$30.00	$71,130.00
	5	$27.00	$64,017.00
Ref #3	**202E30600**	**CONCRETE MEDIAN REMOVED, (92 SY)**	
	Awd	$32.00	$2,944.00
	2	$55.00	$5,060.00
	3	$45.00	$4,140.00
	4	$150.00	$13,800.00
	5	$78.00	$7,176.00
Ref #4	**202E32000**	**CURB REMOVED, (1140 FT)**	
	Awd	$8.00	$9,120.00
	2	$7.30	$8,322.00
	3	$7.00	$7,980.00
	4	$15.00	$17,100.00
	5	$13.00	$14,820.00
Ref #5	**202E38000**	**GUARDRAIL REMOVED, (963 FT)**	
	Awd	$2.00	$1,926.00
	2	$3.50	$3,370.50
	3	$2.50	$2,407.50
	4	$2.00	$1,926.00
	5	$3.00	$2,889.00
Ref #6	**202E98200**	**REMOVAL MISC.:UNDERDRAINS, (135 FT)**	
	Awd	$9.50	$1,282.50
	2	$14.00	$1,890.00
	3	$10.00	$1,350.00
	4	$15.00	$2,025.00
	5	$7.00	$945.00
Ref #7	**203E10000**	**EXCAVATION, (653 CY)**	
	Awd	$26.50	$17,304.50
	2	$40.00	$26,120.00
	3	$45.00	$29,385.00
	4	$95.00	$62,035.00
	5	$23.50	$15,345.50
Ref #8	**203E20000**	**EMBANKMENT, (422 CY)**	
	Awd	$21.00	$8,862.00
	2	$45.00	$18,990.00
	3	$52.00	$21,944.00
	4	$120.00	$50,640.00
	5	$69.00	$29,118.00

Ref #9	**204E10000**	**SUBGRADE COMPACTION, (3540 SY)**	
	Awd	$5.00	$17,700.00
	2	$3.50	$12,390.00
	3	$3.00	$10,620.00
	4	$5.00	$17,700.00
	5	$1.00	$3,540.00
Ref #10	**204E45000**	**PROOF ROLLING, (2 HOUR)**	
	Awd	$350.00	$700.00
	2	$650.00	$1,300.00
	3	$500.00	$1,000.00
	4	$150.00	$300.00
	5	$285.00	$570.00
Ref #11	**209E60201**	**LINEAR GRADING, AS PER PLAN, (5 STA)**	
	Awd	$275.00	$1,375.00
	2	$2,000.00	$10,000.00
	3	$100.00	$500.00
	4	$500.00	$2,500.00
	5	$240.00	$1,200.00
Ref #12	**606E15050**	**GUARDRAIL, TYPE MGS, (388 FT)**	
	Awd	$25.50	$9,894.00
	2	$22.00	$8,536.00
	3	$26.00	$10,088.00
	4	$25.00	$9,700.00
	5	$26.00	$10,088.00
Ref #13	**606E26500**	**ANCHOR ASSEMBLY, TYPE T, (5 EACH)**	
	Awd	$1,550.00	$7,750.00
	2	$1,100.00	$5,500.00
	3	$1,600.00	$8,000.00
	4	$1,500.00	$7,500.00
	5	$1,320.00	$6,600.00
Ref #14	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (2 EACH)**	
	Awd	$3,150.00	$6,300.00
	2	$2,450.00	$4,900.00
	3	$3,200.00	$6,400.00
	4	$3,000.00	$6,000.00
	5	$2,940.00	$5,880.00
Ref #15	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (2 EACH)**	
	Awd	$635.00	$1,270.00
	2	$650.00	$1,300.00
	3	$650.00	$1,300.00
	4	$600.00	$1,200.00
	5	$780.00	$1,560.00
Ref #16	**606E60028**	**IMPACT ATTENUATOR, TYPE 2 (BIDIRECTIONAL) (SPEED 5, (2 EACH)**	
	Awd	$31,500.00	$63,000.00
	2	$30,000.00	$60,000.00
	3	$32,000.00	$64,000.00
	4	$30,000.00	$60,000.00
	5	$35,401.00	$70,802.00

Ref #17	**609E24510**	**CURB, TYPE 4-C, (72 FT)**	
	Awd	$30.00	$2,160.00
	2	$52.50	$3,780.00
	3	$35.00	$2,520.00
	4	$100.00	$7,200.00
	5	$50.00	$3,600.00
Ref #18	**609E26000**	**CURB, TYPE 6, (455 FT)**	
	Awd	$30.00	$13,650.00
	2	$41.50	$18,882.50
	3	$35.00	$15,925.00
	4	$50.00	$22,750.00
	5	$30.00	$13,650.00
Ref #19	**622E10060**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE B, (236 FT)**	
	Awd	$210.00	$49,560.00
	2	$355.00	$83,780.00
	3	$200.00	$47,200.00
	4	$240.00	$56,640.00
	5	$372.00	$87,792.00
Ref #20	**626E00102**	**BARRIER REFLECTOR, TYPE 1 (BIDIRECTIONAL), (8 EACH)**	
	Awd	$12.50	$100.00
	2	$13.00	$104.00
	3	$15.00	$120.00
	4	$15.00	$120.00
	5	$15.50	$124.00
Ref #21	**626E00102**	**BARRIER REFLECTOR, TYPE 1 (ONE-WAY), (5 EACH)**	
	Awd	$14.00	$70.00
	2	$13.00	$65.00
	3	$15.00	$75.00
	4	$15.00	$75.00
	5	$15.50	$77.50

Section 1 - ROADWAY - Totals

Awd	**$278,315.50**
2	**$400,678.00**
3	**$304,600.50**
4	**$415,341.00**
5	**$341,594.00**

Ref #22	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (10 SY)**	
	Awd	$300.00	$3,000.00
	2	$310.00	$3,100.00
	3	$220.00	$2,200.00
	4	$150.00	$1,500.00
	5	$725.00	$7,250.00
Ref #23	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (124 SY)**	
	Awd	$100.00	$12,400.00
	2	$200.00	$24,800.00
	3	$120.00	$14,880.00
	4	$125.00	$15,500.00
	5	$366.00	$45,384.00

Ref #24	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$150.00	$300.00
	2	$100.00	$200.00
	3	$400.00	$800.00
	4	$200.00	$400.00
	5	$360.00	$720.00
Ref #25	**659E00300**	**TOPSOIL, (123 CY)**	
	Awd	$80.00	$9,840.00
	2	$50.00	$6,150.00
	3	$80.00	$9,840.00
	4	$125.00	$15,375.00
	5	$70.00	$8,610.00
Ref #26	**659E00510**	**SEEDING AND MULCHING, CLASS 2, (1011 SY)**	
	Awd	$3.00	$3,033.00
	2	$5.50	$5,560.50
	3	$3.00	$3,033.00
	4	$5.00	$5,055.00
	5	$2.00	$2,022.00
Ref #27	**659E14000**	**REPAIR SEEDING AND MULCHING, (51 SY)**	
	Awd	$0.50	$25.50
	2	$12.00	$612.00
	3	$6.00	$306.00
	4	$2.00	$102.00
	5	$1.00	$51.00
Ref #28	**659E15000**	**INTER-SEEDING, (51 SY)**	
	Awd	$0.25	$12.75
	2	$12.00	$612.00
	3	$5.00	$255.00
	4	$0.10	$5.10
	5	$1.00	$51.00
Ref #29	**659E20000**	**COMMERCIAL FERTILIZER, (0.14 TON)**	
	Awd	$1,000.00	$140.00
	2	$700.00	$98.00
	3	$1,500.00	$210.00
	4	$0.14	$0.02
	5	$984.00	$137.76
Ref #30	**659E31000**	**LIME, (0.21 ACRE)**	
	Awd	$30.00	$6.30
	2	$100.00	$21.00
	3	$1,000.00	$210.00
	4	$50.00	$10.50
	5	$431.00	$90.51
Ref #31	**659E35000**	**WATER, (6 MGAL)**	
	Awd	$2.00	$12.00
	2	$10.00	$60.00
	3	$10.00	$60.00
	4	$5.00	$30.00
	5	$1.00	$6.00

Ref #32	**670E00760**	**DITCH EROSION PROTECTION MAT, TYPE F, (85 SY)**	
	Awd	$5.00	$425.00
	2	$3.60	$306.00
	3	$75.00	$6,375.00
	4	$10.00	$850.00
	5	$27.00	$2,295.00
Ref #33	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$2,500.00	$2,500.00
	3	$5,000.00	$5,000.00
	4	$2,000.00	$2,000.00
	5	$15,000.00	$15,000.00
Ref #34	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$14,500.00	$14,500.00
	3	$18,000.00	$18,000.00
	4	$18,000.00	$18,000.00
	5	$26,000.00	$26,000.00
Ref #35	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$10,000.00	$10,000.00
	3	$20,000.00	$20,000.00
	4	$12,000.00	$12,000.00
	5	$12,100.00	$12,100.00
Ref #36	**832E30000**	**EROSION CONTROL, (13000 EACH)**	
	Awd	$1.00	$13,000.00
	2	$1.00	$13,000.00
	3	$1.00	$13,000.00
	4	$1.00	$13,000.00
	5	$1.00	$13,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$78,194.55**
2	**$81,519.50**
3	**$94,169.00**
4	**$83,827.62**
5	**$132,717.27**

Ref #37	**605E11100**	**6" SHALLOW PIPE UNDERDRAINS, (748 FT)**	
	Awd	$15.00	$11,220.00
	2	$35.50	$26,554.00
	3	$26.00	$19,448.00
	4	$30.00	$22,440.00
	5	$16.50	$12,342.00
Ref #38	**605E13300**	**6" UNCLASSIFIED PIPE UNDERDRAINS, (50 FT)**	
	Awd	$17.00	$850.00
	2	$37.50	$1,875.00
	3	$40.00	$2,000.00
	4	$50.00	$2,500.00
	5	$27.00	$1,350.00

Ref #39	**611E01500**	**6" CONDUIT, TYPE F, (305 FT)**	
	Awd	$20.00	$6,100.00
	2	$66.00	$20,130.00
	3	$30.00	$9,150.00
	4	$40.00	$12,200.00
	5	$25.00	$7,625.00
Ref #40	**611E98444**	**CATCH BASIN, NO. 8A WITHOUT APRON, (1 EACH)**	
	Awd	$6,000.00	$6,000.00
	2	$8,100.00	$8,100.00
	3	$8,000.00	$8,000.00
	4	$12,000.00	$12,000.00
	5	$6,205.00	$6,205.00
Ref #41	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (6 EACH)**	
	Awd	$360.00	$2,160.00
	2	$790.00	$4,740.00
	3	$600.00	$3,600.00
	4	$550.00	$3,300.00
	5	$615.00	$3,690.00

Section 3 - DRAINAGE - Totals

Awd	**$26,330.00**
2	**$61,399.00**
3	**$42,198.00**
4	**$52,440.00**
5	**$31,212.00**

Ref #42	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (T=1.5"), (9922 SY)**	
	Awd	$3.00	$29,766.00
	2	$3.00	$29,766.00
	3	$2.00	$19,844.00
	4	$3.00	$29,766.00
	5	$5.00	$49,610.00
Ref #43	**302E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (455 CY)**	
	Awd	$255.00	$116,025.00
	2	$245.00	$111,475.00
	3	$300.00	$136,500.00
	4	$245.00	$111,475.00
	5	$336.00	$152,880.00
Ref #44	**304E20000**	**AGGREGATE BASE, (578 CY)**	
	Awd	$75.00	$43,350.00
	2	$130.00	$75,140.00
	3	$125.00	$72,250.00
	4	$150.00	$86,700.00
	5	$140.00	$80,920.00
Ref #45	**305E13010**	**9" CONCRETE BASE, CLASS QC 1P, (651 SY)**	
	Awd	$105.00	$68,355.00
	2	$100.00	$65,100.00
	3	$205.00	$133,455.00
	4	$135.00	$87,885.00
	5	$91.00	$59,241.00

Ref #46	**407E20000**	**NON-TRACKING TACK COAT, (908 GAL)**	
	Awd	$5.00	$4,540.00
	2	$5.00	$4,540.00
	3	$4.00	$3,632.00
	4	$5.00	$4,540.00
	5	$3.00	$2,724.00
Ref #47	**441E70101**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), AS, (149 CY)**	
	Awd	$310.00	$46,190.00
	2	$300.00	$44,700.00
	3	$375.00	$55,875.00
	4	$300.00	$44,700.00
	5	$727.00	$108,323.00
Ref #48	**441E70801**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (449, (33 CY)**	
	Awd	$780.00	$25,740.00
	2	$750.00	$24,750.00
	3	$600.00	$19,800.00
	4	$750.00	$24,750.00
	5	$925.00	$30,525.00
Ref #49	**442E22101**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (436 CY)**	
	Awd	$305.00	$132,980.00
	2	$295.00	$128,620.00
	3	$400.00	$174,400.00
	4	$295.00	$128,620.00
	5	$433.00	$188,788.00
Ref #50	**442E22300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (37 CY)**	
	Awd	$260.00	$9,620.00
	2	$250.00	$9,250.00
	3	$450.00	$16,650.00
	4	$250.00	$9,250.00
	5	$553.00	$20,461.00
Ref #51	**452E14010**	**10" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (544 SY)**	
	Awd	$150.00	$81,600.00
	2	$180.00	$97,920.00
	3	$210.00	$114,240.00
	4	$165.00	$89,760.00
	5	$113.00	$61,472.00

Section 4 - PAVEMENT - Totals

Awd	**$558,166.00**
2	**$591,261.00**
3	**$746,646.00**
4	**$617,446.00**
5	**$754,944.00**

Ref #52	**621E00100**	**RPM, (33 EACH)**	
	Awd	$60.00	$1,980.00
	2	$60.00	$1,980.00
	3	$175.00	$5,775.00
	4	$155.00	$5,115.00
	5	$72.00	$2,376.00

Ref #53	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (33 EACH)**	
	Awd	$15.00	$495.00
	2	$10.50	$346.50
	3	$75.00	$2,475.00
	4	$100.00	$3,300.00
	5	$60.04	$1,981.32
Ref #54	**630E97700**	**SIGNING, MISC.:OVERPASS NAME INSTALLATION, (2 EACH)**	
	Awd	$1,475.00	$2,950.00
	2	$1,085.00	$2,170.00
	3	$1,650.00	$3,300.00
	4	$1,100.00	$2,200.00
	5	$600.00	$1,200.00
Ref #55	**644E00100**	**EDGE LINE, 4", (0.39 MILE)**	
	Awd	$5,000.00	$1,950.00
	2	$5,000.00	$1,950.00
	3	$6,000.00	$2,340.00
	4	$5,000.00	$1,950.00
	5	$4,536.00	$1,769.04
Ref #56	**644E00104**	**EDGE LINE, 6", (1.34 MILE)**	
	Awd	$5,000.00	$6,700.00
	2	$4,750.00	$6,365.00
	3	$5,500.00	$7,370.00
	4	$4,750.00	$6,365.00
	5	$6,330.00	$8,482.20
Ref #57	**644E00204**	**LANE LINE, 6", (0.73 MILE)**	
	Awd	$3,000.00	$2,190.00
	2	$2,850.00	$2,080.50
	3	$3,200.00	$2,336.00
	4	$2,850.00	$2,080.50
	5	$3,162.00	$2,308.26
Ref #58	**644E00300**	**CENTER LINE, (0.32 MILE)**	
	Awd	$8,500.00	$2,720.00
	2	$8,300.00	$2,656.00
	3	$9,000.00	$2,880.00
	4	$8,300.00	$2,656.00
	5	$8,268.00	$2,645.76
Ref #59	**644E00400**	**CHANNELIZING LINE, 8", (280 FT)**	
	Awd	$3.00	$840.00
	2	$2.90	$812.00
	3	$3.50	$980.00
	4	$2.90	$812.00
	5	$7.50	$2,100.00
Ref #60	**644E00404**	**CHANNELIZING LINE, 12", (369 FT)**	
	Awd	$3.40	$1,254.60
	2	$3.25	$1,199.25
	3	$4.00	$1,476.00
	4	$3.25	$1,199.25
	5	$8.00	$2,952.00

Ref #61	**644E00500**	**STOP LINE, (65 FT)**	
	Awd	$10.00	$650.00
	2	$10.00	$650.00
	3	$11.00	$715.00
	4	$10.00	$650.00
	5	$13.00	$845.00
Ref #62	**644E00620**	**CROSSWALK LINE, 12", (88 FT)**	
	Awd	$10.00	$880.00
	2	$10.00	$880.00
	3	$11.00	$968.00
	4	$10.00	$880.00
	5	$12.00	$1,056.00
Ref #63	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (84 FT)**	
	Awd	$12.00	$1,008.00
	2	$11.75	$987.00
	3	$13.00	$1,092.00
	4	$11.75	$987.00
	5	$12.00	$1,008.00
Ref #64	**644E01300**	**LANE ARROW, (2 EACH)**	
	Awd	$150.00	$300.00
	2	$150.00	$300.00
	3	$175.00	$350.00
	4	$150.00	$300.00
	5	$294.00	$588.00
Ref #65	**644E01360**	**WRONG WAY ARROW, (2 EACH)**	
	Awd	$250.00	$500.00
	2	$240.00	$480.00
	3	$265.00	$530.00
	4	$240.00	$480.00
	5	$480.00	$960.00
Ref #66	**646E10000**	**EDGE LINE, 4", (0.12 MILE)**	
	Awd	$25,500.00	$3,060.00
	2	$24,300.00	$2,916.00
	3	$27,000.00	$3,240.00
	4	$24,300.00	$2,916.00
	5	$11,500.00	$1,380.00
Ref #67	**646E10010**	**EDGE LINE, 6", (0.09 MILE)**	
	Awd	$35,000.00	$3,150.00
	2	$33,500.00	$3,015.00
	3	$38,000.00	$3,420.00
	4	$33,500.00	$3,015.00
	5	$15,550.00	$1,399.50
Ref #68	**646E10200**	**CENTER LINE, (0.12 MILE)**	
	Awd	$22,000.00	$2,640.00
	2	$21,000.00	$2,520.00
	3	$23,500.00	$2,820.00
	4	$21,000.00	$2,520.00
	5	$19,620.00	$2,354.40

Ref #69	**646E10300**	**CHANNELIZING LINE, 8", (580 FT)**	
	Awd	$2.75	$1,595.00
	2	$2.65	$1,537.00
	3	$3.00	$1,740.00
	4	$2.65	$1,537.00
	5	$4.00	$2,320.00
Ref #70	**646E10400**	**STOP LINE, (17 FT)**	
	Awd	$25.00	$425.00
	2	$25.00	$425.00
	3	$30.00	$510.00
	4	$25.00	$425.00
	5	$34.00	$578.00
Ref #71	**646E20300**	**LANE ARROW, (8 EACH)**	
	Awd	$200.00	$1,600.00
	2	$190.00	$1,520.00
	3	$210.00	$1,680.00
	4	$197.00	$1,576.00
	5	$360.00	$2,880.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$36,887.60**
2	**$34,789.25**
3	**$45,997.00**
4	**$40,963.75**
5	**$41,183.48**

Ref #72	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (100 HOUR)**	
	Awd	$78.00	$7,800.00
	2	$115.00	$11,500.00
	3	$125.00	$12,500.00
	4	$80.00	$8,000.00
	5	$108.08	$10,808.00
Ref #73	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (8 EACH)**	
	Awd	$2,800.00	$22,400.00
	2	$3,500.00	$28,000.00
	3	$2,900.00	$23,200.00
	4	$2,700.00	$21,600.00
	5	$2,350.00	$18,800.00
Ref #74	**614E12500**	**REPLACEMENT SIGN, (5 EACH)**	
	Awd	$250.00	$1,250.00
	2	$170.00	$850.00
	3	$200.00	$1,000.00
	4	$170.00	$850.00
	5	$287.00	$1,435.00
Ref #75	**614E12801**	**WORK ZONE RAISED PAVEMENT MARKER, AS PER PLAN, (546 EACH)**	
	Awd	$6.65	$3,630.90
	2	$12.00	$6,552.00
	3	$14.00	$7,644.00
	4	$12.00	$6,552.00
	5	$12.01	$6,557.46

Ref #76	**614E13310**	**BARRIER REFLECTOR, TYPE 1 BI-DIRECTIONAL, (50 EACH)**	
	Awd	$13.75	$687.50
	2	$20.00	$1,000.00
	3	$22.00	$1,100.00
	4	$20.00	$1,000.00
	5	$15.00	$750.00
Ref #77	**614E13312**	**BARRIER REFLECTOR, TYPE 2 BI-DIRECTIONAL, (12 EACH)**	
	Awd	$13.35	$160.20
	2	$30.00	$360.00
	3	$33.00	$396.00
	4	$30.00	$360.00
	5	$15.00	$180.00
Ref #78	**614E13360**	**OBJECT MARKER, TWO WAY, (62 EACH)**	
	Awd	$20.00	$1,240.00
	2	$35.00	$2,170.00
	3	$39.00	$2,418.00
	4	$35.00	$2,170.00
	5	$23.50	$1,457.00
Ref #79	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (8 SNMT)**	
	Awd	$1,100.00	$8,800.00
	2	$1,050.00	$8,400.00
	3	$1,200.00	$9,600.00
	4	$1,000.00	$8,000.00
	5	$1,374.00	$10,992.00
Ref #80	**614E20056**	**WORK ZONE LANE LINE, CLASS I, 6", 807 PAINT, (0.25 MILE)**	
	Awd	$1,000.00	$250.00
	2	$7,250.00	$1,812.50
	3	$8,000.00	$2,000.00
	4	$7,250.00	$1,812.50
	5	$1,141.00	$285.25
Ref #81	**614E21000**	**WORK ZONE CENTER LINE, CLASS I, (0.43 MILE)**	
	Awd	$4,400.00	$1,892.00
	2	$4,320.00	$1,857.60
	3	$5,100.00	$2,193.00
	4	$4,320.00	$1,857.60
	5	$5,052.00	$2,172.36
Ref #82	**614E22000**	**WORK ZONE EDGE LINE, CLASS I, 4", (0.83 MILE)**	
	Awd	$2,400.00	$1,992.00
	2	$3,650.00	$3,029.50
	3	$4,100.00	$3,403.00
	4	$3,630.00	$3,012.90
	5	$2,765.00	$2,294.95
Ref #83	**614E22010**	**WORK ZONE EDGE LINE, CLASS I, 6", (0.14 MILE)**	
	Awd	$3,400.00	$476.00
	2	$11,500.00	$1,610.00
	3	$12,500.00	$1,750.00
	4	$11,365.00	$1,591.10
	5	$3,906.00	$546.84

Ref #84	**614E22056**	**WORK ZONE EDGE LINE, CLASS I, 6", 807 PAINT, (0.45 MILE)**	
	Awd	$5,350.00	$2,407.50
	2	$7,250.00	$3,262.50
	3	$8,000.00	$3,600.00
	4	$7,255.00	$3,264.75
	5	$6,115.00	$2,751.75
Ref #85	**614E23010**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", (1100 FT)**	
	Awd	$1.40	$1,540.00
	2	$0.65	$715.00
	3	$0.85	$935.00
	4	$0.65	$715.00
	5	$1.50	$1,650.00
Ref #86	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (32 FT)**	
	Awd	$7.80	$249.60
	2	$21.50	$688.00
	3	$24.00	$768.00
	4	$22.00	$704.00
	5	$9.01	$288.32
Ref #87	**615E20000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, (67 SY)**	
	Awd	$65.00	$4,355.00
	2	$245.00	$16,415.00
	3	$220.00	$14,740.00
	4	$350.00	$23,450.00
	5	$150.00	$10,050.00
Ref #88	**615E20001**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, AS PER , (253 SY)**	
	Awd	$85.00	$21,505.00
	2	$130.00	$32,890.00
	3	$180.00	$45,540.00
	4	$225.00	$56,925.00
	5	$130.00	$32,890.00
Ref #89	**616E10000**	**WATER, (2 MGAL)**	
	Awd	$5.00	$10.00
	2	$40.00	$80.00
	3	$100.00	$200.00
	4	$50.00	$100.00
	5	$103.00	$206.00
Ref #90	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (289 FT)**	
	Awd	$8.00	$2,312.00
	2	$30.50	$8,814.50
	3	$35.00	$10,115.00
	4	$70.00	$20,230.00
	5	$21.00	$6,069.00
Ref #91	**622E41110**	**PORTABLE BARRIER, ANCHORED, (1966 FT)**	
	Awd	$10.00	$19,660.00
	2	$40.00	$78,640.00
	3	$35.00	$68,810.00
	4	$80.00	$157,280.00
	5	$45.00	$88,470.00

Ref #202	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$25,000.00	$25,000.00
	3	$20,000.00	$20,000.00
	4	$10,000.00	$10,000.00
	5	$7,500.00	$7,500.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$112,617.70**
2	**$233,646.60**
3	**$231,912.00**
4	**$329,474.85**
5	**$206,153.93**

Ref #92	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$520,000.00	$520,000.00
	2	$305,000.00	$305,000.00
	3	$380,000.00	$380,000.00
	4	$600,000.00	$600,000.00
	5	$217,000.00	$217,000.00
Ref #93	**202E22900**	**APPROACH SLAB REMOVED, (365 SY)**	
	Awd	$66.00	$24,090.00
	2	$49.00	$17,885.00
	3	$55.00	$20,075.00
	4	$150.00	$54,750.00
	5	$50.00	$18,250.00
Ref #94	**202E23500**	**WEARING COURSE REMOVED, (365 SY)**	
	Awd	$12.50	$4,562.50
	2	$8.22	$3,000.30
	3	$25.00	$9,125.00
	4	$15.00	$5,475.00
	5	$9.00	$3,285.00
Ref #95	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$25,000.00	$25,000.00
	3	$30,000.00	$30,000.00
	4	$150,000.00	$150,000.00
	5	$53,500.00	$53,500.00
Ref #96	**503E21100**	**UNCLASSIFIED EXCAVATION, (201 CY)**	
	Awd	$340.00	$68,340.00
	2	$505.00	$101,505.00
	3	$300.00	$60,300.00
	4	$300.00	$60,300.00
	5	$425.00	$85,425.00
Ref #97	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (166098 LB)**	
	Awd	$1.55	$257,451.90
	2	$1.93	$320,569.14
	3	$1.80	$298,976.40
	4	$1.60	$265,756.80
	5	$2.00	$332,196.00

Ref #98	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (939 LB)**	
	Awd	$2.50	$2,347.50
	2	$4.70	$4,413.30
	3	$3.50	$3,286.50
	4	$2.00	$1,878.00
	5	$4.00	$3,756.00
Ref #99	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (7013 FT)**	
	Awd	$1.85	$12,974.05
	2	$2.24	$15,709.12
	3	$2.40	$16,831.20
	4	$1.50	$10,519.50
	5	$2.25	$15,779.25
Ref #100	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (912 EACH)**	
	Awd	$35.00	$31,920.00
	2	$29.00	$26,448.00
	3	$30.00	$27,360.00
	4	$35.00	$31,920.00
	5	$28.00	$25,536.00
Ref #101	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (429 CY)**	
	Awd	$900.00	$386,100.00
	2	$1,050.00	$450,450.00
	3	$1,270.00	$544,830.00
	4	$1,200.00	$514,800.00
	5	$1,541.00	$661,089.00
Ref #102	**511E34450**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (72 CY)**	
	Awd	$975.00	$70,200.00
	2	$985.00	$70,920.00
	3	$1,800.00	$129,600.00
	4	$1,300.00	$93,600.00
	5	$2,046.00	$147,312.00
Ref #103	**511E43212**	**CLASS QC1 CONCRETE WITH QC/QA, PIER, (36 CY)**	
	Awd	$2,000.00	$72,000.00
	2	$3,000.00	$108,000.00
	3	$3,500.00	$126,000.00
	4	$3,000.00	$108,000.00
	5	$4,615.00	$166,140.00
Ref #104	**511E45712**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT, (118 CY)**	
	Awd	$850.00	$100,300.00
	2	$1,050.00	$123,900.00
	3	$1,800.00	$212,400.00
	4	$1,500.00	$177,000.00
	5	$1,840.00	$217,120.00
Ref #105	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (1353 SY)**	
	Awd	$25.00	$33,825.00
	2	$32.50	$43,972.50
	3	$40.00	$54,120.00
	4	$65.00	$87,945.00
	5	$39.00	$52,767.00

Ref #106	**512E10600**	**CONCRETE REPAIR BY EPOXY INJECTION, (21 FT)**	
	Awd	$200.00	$4,200.00
	2	$185.00	$3,885.00
	3	$100.00	$2,100.00
	4	$150.00	$3,150.00
	5	$222.00	$4,662.00
Ref #107	**512E33000**	**TYPE 2 WATERPROOFING, (87 SY)**	
	Awd	$25.00	$2,175.00
	2	$35.50	$3,088.50
	3	$48.00	$4,176.00
	4	$100.00	$8,700.00
	5	$30.00	$2,610.00
Ref #108	**513E10201**	**STRUCTURAL STEEL MEMBERS, LEVEL UF, AS PER PLAN, (26700 LB)**	
	Awd	$11.00	$293,700.00
	2	$5.00	$133,500.00
	3	$12.50	$333,750.00
	4	$9.00	$240,300.00
	5	$16.00	$427,200.00
Ref #109	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (7914 EACH)**	
	Awd	$4.45	$35,217.30
	2	$4.25	$33,634.50
	3	$13.00	$102,882.00
	4	$5.00	$39,570.00
	5	$5.00	$39,570.00
Ref #110	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (18750 SF)**	
	Awd	$11.00	$206,250.00
	2	$11.50	$215,625.00
	3	$15.00	$281,250.00
	4	$11.50	$215,625.00
	5	$12.01	$225,187.50
Ref #111	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (18750 SF)**	
	Awd	$6.00	$112,500.00
	2	$3.00	$56,250.00
	3	$2.75	$51,562.50
	4	$3.00	$56,250.00
	5	$7.00	$131,250.00
Ref #112	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (19300 SF)**	
	Awd	$4.00	$77,200.00
	2	$3.00	$57,900.00
	3	$2.25	$43,425.00
	4	$3.00	$57,900.00
	5	$4.50	$86,850.00
Ref #113	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (19300 SF)**	
	Awd	$3.50	$67,550.00
	2	$3.00	$57,900.00
	3	$2.25	$43,425.00
	4	$3.00	$57,900.00
	5	$4.00	$77,200.00

Ref #114	**514E00504**	**GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (31 MNHR)**	
	Awd	$150.00	$4,650.00
	2	$100.00	$3,100.00
	3	$225.00	$6,975.00
	4	$100.00	$3,100.00
	5	$180.00	$5,580.00
Ref #115	**514E10000**	**FINAL INSPECTION REPAIR, (11 EACH)**	
	Awd	$200.00	$2,200.00
	2	$400.00	$4,400.00
	3	$325.00	$3,575.00
	4	$400.00	$4,400.00
	5	$240.00	$2,640.00
Ref #116	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (186 FT)**	
	Awd	$50.00	$9,300.00
	2	$60.00	$11,160.00
	3	$72.00	$13,392.00
	4	$50.00	$9,300.00
	5	$129.00	$23,994.00
Ref #117	**516E11210**	**STRUCTURAL EXPANSION JOINT INCLUDING ELASTOMERIC S, (187 FT)**	
	Awd	$775.00	$144,925.00
	2	$840.00	$157,080.00
	3	$800.00	$149,600.00
	4	$950.00	$177,650.00
	5	$1,054.00	$197,098.00
Ref #118	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (112 SF)**	
	Awd	$9.00	$1,008.00
	2	$12.00	$1,344.00
	3	$20.00	$2,240.00
	4	$25.00	$2,800.00
	5	$5.00	$560.00
Ref #119	**516E44101**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (24 EACH)**	
	Awd	$1,100.00	$26,400.00
	2	$2,000.00	$48,000.00
	3	$1,700.00	$40,800.00
	4	$1,600.00	$38,400.00
	5	$1,524.00	$36,576.00
Ref #120	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (16 EACH)**	
	Awd	$1,580.00	$25,280.00
	2	$2,100.00	$33,600.00
	3	$1,900.00	$30,400.00
	4	$1,400.00	$22,400.00
	5	$1,730.00	$27,680.00
Ref #121	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$130,000.00	$130,000.00
	2	$75,000.00	$75,000.00
	3	$135,000.00	$135,000.00
	4	$110,000.00	$110,000.00
	5	$198,000.00	$198,000.00

Ref #122	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (225 CY)**	
	Awd	$125.00	$28,125.00
	2	$130.00	$29,250.00
	3	$120.00	$27,000.00
	4	$125.00	$28,125.00
	5	$111.00	$24,975.00
Ref #123	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (240 FT)**	
	Awd	$24.00	$5,760.00
	2	$20.00	$4,800.00
	3	$20.00	$4,800.00
	4	$25.00	$6,000.00
	5	$12.00	$2,880.00
Ref #124	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (80 FT)**	
	Awd	$24.00	$1,920.00
	2	$22.00	$1,760.00
	3	$30.00	$2,400.00
	4	$30.00	$2,400.00
	5	$30.00	$2,400.00
Ref #125	**519E00100**	**SPECIAL - COMPOSITE FIBER WRAP SYSTEM, (3100 SF)**	
	Awd	$30.00	$93,000.00
	2	$44.00	$136,400.00
	3	$30.00	$93,000.00
	4	$30.00	$93,000.00
	5	$53.00	$164,300.00
Ref #126	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (106 SF)**	
	Awd	$145.00	$15,370.00
	2	$165.00	$17,490.00
	3	$150.00	$15,900.00
	4	$175.00	$18,550.00
	5	$128.00	$13,568.00
Ref #127	**526E25010**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (361 SY)**	
	Awd	$420.00	$151,620.00
	2	$450.00	$162,450.00
	3	$445.00	$160,645.00
	4	$600.00	$216,600.00
	5	$405.00	$146,205.00
Ref #128	**526E90030**	**TYPE C INSTALLATION, (180 FT)**	
	Awd	$150.00	$27,000.00
	2	$265.00	$47,700.00
	3	$215.00	$38,700.00
	4	$300.00	$54,000.00
	5	$175.00	$31,500.00
Ref #129	**530E13000**	**SPECIAL - FORM LINER, (944 SF)**	
	Awd	$12.00	$11,328.00
	2	$18.00	$16,992.00
	3	$25.00	$23,600.00
	4	$40.00	$37,760.00
	5	$10.00	$9,440.00

Ref #130	**607E39900**	**VANDAL PROTECTION FENCE, 6' STRAIGHT, COATED FABRI, (450 FT)**	
	Awd	$110.00	$49,500.00
	2	$135.00	$60,750.00
	3	$113.00	$50,850.00
	4	$125.00	$56,250.00
	5	$140.00	$63,000.00
Ref #201	**690E70100**	**SPECIAL - ASBESTOS ABATEMENT(aluminum Pads), (40 SF)**	
	Awd	$75.00	$3,000.00
	2	$80.00	$3,200.00
	3	$250.00	$10,000.00
	4	$100.00	$4,000.00
	5	$1,000.00	$40,000.00

Section 7 - STRUCTURE OVER 20 FOOT SPAN (SFN 4302826 - Totals

Awd	**$3,133,289.25**
2	**$2,993,031.36**
3	**$3,584,351.60**
4	**$3,726,074.30**
5	**$3,984,080.75**

Ref #131	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$46,000.00	$46,000.00
	2	$38,000.00	$38,000.00
	3	$53,000.00	$53,000.00
	4	$35,000.00	$35,000.00
	5	$63,867.00	$63,867.00
Ref #132	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$120,000.00	$120,000.00
	2	$195,000.00	$195,000.00
	3	$95,000.00	$95,000.00
	4	$100,000.00	$100,000.00
	5	$103,500.00	$103,500.00
Ref #133	**619E16011**	**FIELD OFFICE, TYPE B, AS PER PLAN, (12 MNTH)**	
	Awd	$2,500.00	$30,000.00
	2	$3,200.00	$38,400.00
	3	$2,200.00	$26,400.00
	4	$2,500.00	$30,000.00
	5	$2,400.00	$28,800.00
Ref #134	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$63,500.00	$63,500.00
	3	$20,000.00	$20,000.00
	4	$50,000.00	$50,000.00
	5	$48,000.00	$48,000.00
Ref #135	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$235,000.00	$235,000.00
	2	$249,038.14	$249,038.14
	3	$115,000.00	$115,000.00
	4	$200,000.00	$200,000.00
	5	$398,000.00	$398,000.00

Ref #200	108E30000	CPM PROGRESS SCHEDULE SHORT DURATION PROJECTS, (LUMP SUM)	
	Awd	$5,000.00	$5,000.00
	2	$500.00	$500.00
	3	$10,000.00	$10,000.00
	4	$25,000.00	$25,000.00
	5	$6,000.00	$6,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$486,000.00**
2	**$584,438.14**
3	**$319,400.00**
4	**$440,000.00**
5	**$648,167.00**