Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250384
PID 109875
WAY-BH FY2026
Federal
Type: CULVERT REPLACEMENT
Letting Date: 8/14/2025
Completion Date: 11/21/2025

Contract Awarded To: OHIO CONCRETE MAINTENANCE LLC
Award Amount: $456,525.00

Engineer's Estimate: $448,000.00

Bidder 1
OHIO CONCRETE MAINTENANCE LLC
5455 BROADVIEW RD - ANNEX
Cuyahoga
PARMA, OH 44134
Bid $456,525.00

Bidder 2
STANLEY MILLER CONSTRUCTION COMPANY
2250 HOWENSTINE DR SE
Stark
EAST SPARTA, OH 44626
Bid $749,277.20

Bidder 3
MADEX CONSTRUCTION CO
8300 BESSEMER AVE
Cuyahoga
CLEVELAND, OH 44127
Bid $954,301.44

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$10,000.00	$10,000.00
	3	$4,321.60	$4,321.60

Section 1 - ROADWAY - Totals

Awd	**$10,000.00**
2	**$10,000.00**
3	**$4,321.60**

Ref #2	**659E00100**	**SOIL ANALYSIS TEST, (8 EACH)**	
	Awd	$500.00	$4,000.00
	2	$150.00	$1,200.00
	3	$147.37	$1,178.96
Ref #3	**659E00300**	**TOPSOIL, (862 CY)**	
	Awd	$45.00	$38,790.00
	2	$55.00	$47,410.00
	3	$34.74	$29,945.88
Ref #4	**659E10000**	**SEEDING AND MULCHING, (7751 SY)**	
	Awd	$3.00	$23,253.00
	2	$3.20	$24,803.20
	3	$3.47	$26,895.97
Ref #5	**659E14000**	**REPAIR SEEDING AND MULCHING, (389 SY)**	
	Awd	$6.00	$2,334.00
	2	$1.00	$389.00
	3	$3.47	$1,349.83
Ref #6	**659E15000**	**INTER-SEEDING, (389 SY)**	
	Awd	$5.00	$1,945.00
	2	$1.00	$389.00
	3	$3.47	$1,349.83
Ref #7	**659E20000**	**COMMERCIAL FERTILIZER, (1.11 TON)**	
	Awd	$1,100.00	$1,221.00
	2	$800.00	$888.00
	3	$1,564.72	$1,736.84
Ref #8	**659E31000**	**LIME, (1.62 ACRE)**	
	Awd	$1,100.00	$1,782.00
	2	$150.00	$243.00
	3	$859.26	$1,392.00
Ref #9	**659E35000**	**WATER, (45 MGAL)**	
	Awd	$20.00	$900.00
	2	$1.00	$45.00
	3	$28.95	$1,302.75
Ref #10	**832E30000**	**EROSION CONTROL, (10000 EACH)**	
	Awd	$1.00	$10,000.00
	2	$1.00	$10,000.00
	3	$1.00	$10,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$84,225.00**
2	**$85,367.20**
3	**$75,152.06**

Ref #11	**202E38201**	**GUARDRAIL REMOVED FOR REUSE, AS PER PLAN, (75 FT)**	
	Awd	$20.00	$1,500.00
	2	$40.00	$3,000.00
	3	$106.74	$8,005.50
Ref #12	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (24 HOUR)**	
	Awd	$120.00	$2,880.00
	2	$225.00	$5,400.00
	3	$115.79	$2,778.96
Ref #13	**614E11630**	**INCREASED BARRIER DELINEATION, (710 FT)**	
	Awd	$2.00	$1,420.00
	2	$10.00	$7,100.00
	3	$4.63	$3,287.30
Ref #14	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (3 EACH)**	
	Awd	$500.00	$1,500.00
	2	$7,000.00	$21,000.00
	3	$3,473.68	$10,421.04
Ref #15	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (1WAY), (15 EACH)**	
	Awd	$20.00	$300.00
	2	$30.00	$450.00
	3	$34.74	$521.10
Ref #16	**614E13350**	**OBJECT MARKER, ONE WAY, (15 EACH)**	
	Awd	$20.00	$300.00
	2	$30.00	$450.00
	3	$40.53	$607.95
Ref #17	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (0.25 MILE)**	
	Awd	$5,000.00	$1,250.00
	2	$10,000.00	$2,500.00
	3	$5,789.48	$1,447.37
Ref #18	**614E24612**	**WORK ZONE DOTTED LINE, CLASS III, 6", 642 PAINT, (496 FT)**	
	Awd	$3.00	$1,488.00
	2	$10.00	$4,960.00
	3	$4.63	$2,296.48
Ref #19	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (710 FT)**	
	Awd	$20.00	$14,200.00
	2	$60.00	$42,600.00
	3	$91.05	$64,645.50

Section 3 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$24,838.00**
2	**$87,460.00**
3	**$94,011.20**

Ref #20	**202E70130**	**SPECIAL - PIPE CLEANOUT OVER 48", (140 FT)**	
	Awd	$42.00	$5,880.00
	2	$105.00	$14,700.00
	3	$48.90	$6,846.00
Ref #21	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING (WAY-3-1183), (LUMP SUM)**	
	Awd	$11,000.00	$11,000.00
	2	$12,000.00	$12,000.00
	3	$26,829.42	$26,829.42
Ref #22	**611E96551**	**FIELD PAVING OF EXISTING PIPE, AS PER PLAN (186" x, (140 FT)**	
	Awd	$238.00	$33,320.00
	2	$428.00	$59,920.00
	3	$707.50	$99,050.00
Ref #23	**611E97500**	**CONDUIT, MISC.: WATERBLAST AND PAINT, (7 SY)**	
	Awd	$150.00	$1,050.00
	2	$1,000.00	$7,000.00
	3	$578.95	$4,052.65

Section 4 - STRUCTURE 20 FOOT SPAN AND UNDER (WAY-3- - Totals

Awd	**$51,250.00**
2	**$93,620.00**
3	**$136,778.07**

Ref #24	**202E70130**	**SPECIAL - PIPE CLEANOUT OVER 48", (198 FT)**	
	Awd	$42.00	$8,316.00
	2	$105.00	$20,790.00
	3	$48.90	$9,682.20
Ref #25	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING (WAY-30-1484), (LUMP SUM)**	
	Awd	$11,000.00	$11,000.00
	2	$10,000.00	$10,000.00
	3	$33,578.95	$33,578.95
Ref #26	**611E96551**	**FIELD PAVING OF EXISTING PIPE, AS PER PLAN (120" x, (198 FT)**	
	Awd	$230.00	$45,540.00
	2	$300.00	$59,400.00
	3	$512.77	$101,528.46

Section 5 - STRUCTURE 20 FOOT SPAN AND UNDER (WAY-30 - Totals

Awd	**$64,856.00**
2	**$90,190.00**
3	**$144,789.61**

Ref #27	**202E70130**	**SPECIAL - PIPE CLEANOUT OVER 48", (90 FT)**	
	Awd	$295.00	$26,550.00
	2	$300.00	$27,000.00
	3	$48.90	$4,401.00
Ref #28	**203E10000**	**EXCAVATION, (6 CY)**	
	Awd	$975.00	$5,850.00
	2	$300.00	$1,800.00
	3	$173.68	$1,042.08

Ref #29	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING (WAY-241-0436), (LUMP SUM)**	
	Awd	$11,000.00	$11,000.00
	2	$10,000.00	$10,000.00
	3	$26,763.58	$26,763.58
Ref #30	**611E96551**	**FIELD PAVING OF EXISTING PIPE, AS PER PLAN (161" x, (90 FT)**	
	Awd	$270.00	$24,300.00
	2	$360.00	$32,400.00
	3	$675.79	$60,821.10

Section 6 - STRUCTURE 20 FOOT SPAN AND UNDER (WAY-24 - Totals

Awd	**$67,700.00**
2	**$71,200.00**
3	**$93,027.76**

Ref #31	**202E70130**	**SPECIAL - PIPE CLEANOUT OVER 48", (228 FT)**	
	Awd	$42.00	$9,576.00
	2	$95.00	$21,660.00
	3	$48.90	$11,149.20
Ref #32	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING (WAY-585-1847), (LUMP SUM)**	
	Awd	$11,000.00	$11,000.00
	2	$10,000.00	$10,000.00
	3	$38,210.53	$38,210.53
Ref #33	**611E96551**	**FIELD PAVING OF EXISTING PIPE, AS PER PLAN (168" D, (228 FT)**	
	Awd	$235.00	$53,580.00
	2	$385.00	$87,780.00
	3	$693.35	$158,083.80
Ref #34	**611E97500**	**CONDUIT, MISC.: WATERBLAST AND PAINT, (70 SY)**	
	Awd	$50.00	$3,500.00
	2	$500.00	$35,000.00
	3	$57.90	$4,053.00

Section 7 - STRUCTURE 20 FOOT SPAN AND UNDER (WAY-58 - Totals

Awd	**$77,656.00**
2	**$154,440.00**
3	**$211,496.53**

Ref #35	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$18,000.00	$18,000.00
	3	$41,548.00	$41,548.00
Ref #36	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$40,000.00	$40,000.00
	3	$87,894.74	$87,894.74
Ref #37	**619E16010**	**FIELD OFFICE, TYPE B, (4 MNTH)**	
	Awd	$1,000.00	$4,000.00
	2	$1,000.00	$4,000.00
	3	$857.89	$3,431.56

Ref #38	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$5,000.00	$5,000.00
	3	$14,578.96	$14,578.96
Ref #39	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$24,000.00	$24,000.00
	2	$90,000.00	$90,000.00
	3	$47,271.35	$47,271.35

Section 8 - INCIDENTALS - Totals

Awd	**$76,000.00**
2	**$157,000.00**
3	**$194,724.61**