Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250376
PID 105224
CLI-SR 134-02.25
Federal
Type: BRIDGE REPAIR
Letting Date: 8/28/2025
Completion Date: 11/30/2026

Contract Awarded To: EAGLE BRIDGE CO
Award Amount: $1,592,885.40

Engineer's Estimate: $1,930,000.00

Bidder 1
EAGLE BRIDGE CO
800 S VAN DEMARK RD
Shelby
SIDNEY, OH 45365
Bid $1,592,885.40

Bidder 2
DOUBLE Z CONSTRUCTION COMPANY
2550 HARRISON RD
Franklin
COLUMBUS, OH 43204
Bid $1,798,564.82

Bidder 3
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $1,834,888.37

Bidder 4
KT HOLDEN CONSTRUCTION LLC
2300 LEBANON RD
Warren
Lebanon, OH 45036
Bid $2,077,664.45

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$5,500.00	$5,500.00
	2	$15,000.00	$15,000.00
	3	$5,000.00	$5,000.00
	4	$12,000.00	$12,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (423 SY)**	
	Awd	$20.00	$8,460.00
	2	$17.00	$7,191.00
	3	$20.00	$8,460.00
	4	$12.00	$5,076.00
Ref #3	**202E23500**	**WEARING COURSE REMOVED, (730 SY)**	
	Awd	$12.00	$8,760.00
	2	$17.00	$12,410.00
	3	$10.00	$7,300.00
	4	$6.00	$4,380.00
Ref #4	**202E38000**	**GUARDRAIL REMOVED, (475 FT)**	
	Awd	$3.00	$1,425.00
	2	$5.00	$2,375.00
	3	$2.00	$950.00
	4	$9.00	$4,275.00
Ref #5	**202E42001**	**ANCHOR ASSEMBLY REMOVED, TYPE A, AS PER PLAN, (4 EACH)**	
	Awd	$300.00	$1,200.00
	2	$750.00	$3,000.00
	3	$355.00	$1,420.00
	4	$500.00	$2,000.00
Ref #6	**203E10000**	**EXCAVATION, (658 CY)**	
	Awd	$20.00	$13,160.00
	2	$30.00	$19,740.00
	3	$10.00	$6,580.00
	4	$35.00	$23,030.00
Ref #7	**203E20000**	**EMBANKMENT, (796 CY)**	
	Awd	$20.00	$15,920.00
	2	$20.00	$15,920.00
	3	$20.00	$15,920.00
	4	$20.00	$15,920.00
Ref #8	**204E10000**	**SUBGRADE COMPACTION, (813 SY)**	
	Awd	$5.00	$4,065.00
	2	$10.00	$8,130.00
	3	$7.00	$5,691.00
	4	$2.60	$2,113.80
Ref #9	**204E13000**	**EXCAVATION OF SUBGRADE, 12" DEEP, (271 CY)**	
	Awd	$50.00	$13,550.00
	2	$40.00	$10,840.00
	3	$25.00	$6,775.00
	4	$39.00	$10,569.00
Ref #10	**204E30020**	**GRANULAR MATERIAL, TYPE C, (271 CY)**	
	Awd	$85.00	$23,035.00
	2	$65.00	$17,615.00
	3	$75.00	$20,325.00
	4	$86.00	$23,306.00

Ref #11	**204E50000**	**GEOTEXTILE FABRIC, (813 SY)**	
	Awd	$1.75	$1,422.75
	2	$1.25	$1,016.25
	3	$5.00	$4,065.00
	4	$2.00	$1,626.00
Ref #12	**209E15050**	**RESHAPING UNDER GUARDRAIL, (0.19 MILE)**	
	Awd	$3,000.00	$570.00
	2	$5,000.00	$950.00
	3	$2,800.00	$532.00
	4	$4,000.00	$760.00
Ref #13	**606E15050**	**GUARDRAIL, TYPE MGS, (237.5 FT)**	
	Awd	$21.00	$4,987.50
	2	$21.00	$4,987.50
	3	$21.60	$5,130.00
	4	$22.00	$5,225.00
Ref #14	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (NCHRP 350 OR MASH 201, (4 EACH)**	
	Awd	$2,500.00	$10,000.00
	2	$2,500.00	$10,000.00
	3	$2,520.00	$10,080.00
	4	$2,600.00	$10,400.00
Ref #15	**606E34600**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE TST-2, (4 EACH)**	
	Awd	$2,350.00	$9,400.00
	2	$2,350.00	$9,400.00
	3	$2,475.00	$9,900.00
	4	$2,750.00	$11,000.00
Ref #16	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$17,000.00	$17,000.00
	3	$15,000.00	$15,000.00
	4	$8,658.00	$8,658.00
Ref #100	**690E71000**	**SPECIAL - ASBESTOS ABATEMENTWORK INVOLVING ASBESTO, (LUMP SUM)**	
	Awd	$150.00	$150.00
	2	$100.00	$100.00
	3	$2,000.00	$2,000.00
	4	$1,500.00	$1,500.00

Section 1 - ROADWAY - Totals

Awd	**$126,605.25**
2	**$155,674.75**
3	**$125,128.00**
4	**$141,838.80**

Ref #17	**659E00300**	**TOPSOIL, (188 CY)**	
	Awd	$15.00	$2,820.00
	2	$75.00	$14,100.00
	3	$25.00	$4,700.00
	4	$55.00	$10,340.00
Ref #18	**659E10000**	**SEEDING AND MULCHING, (1690 SY)**	
	Awd	$3.00	$5,070.00
	2	$8.00	$13,520.00
	3	$2.25	$3,802.50
	4	$1.45	$2,450.50

Ref #19	**659E14000**	**REPAIR SEEDING AND MULCHING, (85 SY)**	
	Awd	$3.00	$255.00
	2	$2.25	$191.25
	3	$2.25	$191.25
	4	$2.20	$187.00
Ref #20	**659E20000**	**COMMERCIAL FERTILIZER, (0.23 TON)**	
	Awd	$1,500.00	$345.00
	2	$1,250.00	$287.50
	3	$1,250.00	$287.50
	4	$1,400.00	$322.00
Ref #21	**659E31000**	**LIME, (0.35 ACRE)**	
	Awd	$5.00	$1.75
	2	$150.00	$52.50
	3	$150.00	$52.50
	4	$450.00	$157.50
Ref #22	**659E35000**	**WATER, (9.1 MGAL)**	
	Awd	$20.00	$182.00
	2	$1.00	$9.10
	3	$1.00	$9.10
	4	$3.50	$31.85
Ref #23	**832E30000**	**EROSION CONTROL, (10000 EACH)**	
	Awd	$1.00	$10,000.00
	2	$1.00	$10,000.00
	3	$1.00	$10,000.00
	4	$1.00	$10,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$18,673.75**
2	**$38,160.35**
3	**$19,042.85**
4	**$23,488.85**

Ref #24	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (D=1.50"), (410 SY)**	
	Awd	$9.00	$3,690.00
	2	$9.00	$3,690.00
	3	$20.00	$8,200.00
	4	$10.00	$4,100.00
Ref #25	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (181 CY)**	
	Awd	$300.00	$54,300.00
	2	$300.00	$54,300.00
	3	$245.00	$44,345.00
	4	$245.00	$44,345.00
Ref #26	**304E20000**	**AGGREGATE BASE, (446 CY)**	
	Awd	$65.00	$28,990.00
	2	$76.00	$33,896.00
	3	$90.00	$40,140.00
	4	$80.00	$35,680.00
Ref #27	**407E20000**	**NON-TRACKING TACK COAT, (164 GAL)**	
	Awd	$1.00	$164.00
	2	$1.00	$164.00
	3	$5.00	$820.00
	4	$5.00	$820.00

Ref #28	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (59 CY)**	
	Awd	$350.00	$20,650.00
	2	$350.00	$20,650.00
	3	$655.00	$38,645.00
	4	$655.00	$38,645.00

Section 3 - PAVEMENT - Totals

Awd	**$107,794.00**
2	**$112,700.00**
3	**$132,150.00**
4	**$123,590.00**

Ref #29	**621E00100**	**RPM, (6 EACH)**	
	Awd	$289.00	$1,734.00
	2	$289.00	$1,734.00
	3	$289.00	$1,734.00
	4	$540.00	$3,240.00
Ref #30	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (6 EACH)**	
	Awd	$20.00	$120.00
	2	$15.00	$90.00
	3	$75.00	$450.00
	4	$30.00	$180.00
Ref #31	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (BI-DIRECTIONAL), (24 EACH)**	
	Awd	$13.00	$312.00
	2	$13.00	$312.00
	3	$13.00	$312.00
	4	$12.00	$288.00
Ref #32	**644E00104**	**EDGE LINE, 6", (0.1 MILE)**	
	Awd	$16,500.00	$1,650.00
	2	$16,500.00	$1,650.00
	3	$16,500.00	$1,650.00
	4	$17,825.00	$1,782.50
Ref #33	**644E00300**	**CENTER LINE, (0.05 MILE)**	
	Awd	$22,000.00	$1,100.00
	2	$22,000.00	$1,100.00
	3	$22,000.00	$1,100.00
	4	$22,580.00	$1,129.00
Ref #34	**646E10010**	**EDGE LINE, 6", (0.08 MILE)**	
	Awd	$32,410.00	$2,592.80
	2	$32,410.00	$2,592.80
	3	$32,410.00	$2,592.80
	4	$22,570.00	$1,805.60
Ref #35	**646E10200**	**CENTER LINE, (0.04 MILE)**	
	Awd	$43,210.00	$1,728.40
	2	$43,210.00	$1,728.40
	3	$43,210.00	$1,728.40
	4	$30,115.00	$1,204.60

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$9,237.20**
2	**$9,207.20**
3	**$9,567.20**
4	**$9,629.70**

Ref #101	**614E11111**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (80 HOUR)**	
	Awd	$70.00	$5,600.00
	2	$60.00	$4,800.00
	3	$95.00	$7,600.00
	4	$80.00	$6,400.00
Ref #102	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$15,000.00	$15,000.00
	3	$9,000.00	$9,000.00
	4	$11,000.00	$11,000.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$15,600.00**
2	**$19,800.00**
3	**$16,600.00**
4	**$17,400.00**

Ref #46	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$118,000.00	$118,000.00
	2	$165,000.00	$165,000.00
	3	$175,000.00	$175,000.00
	4	$296,530.00	$296,530.00
Ref #47	**202E22900**	**APPROACH SLAB REMOVED, (223 SY)**	
	Awd	$45.00	$10,035.00
	2	$50.00	$11,150.00
	3	$95.00	$21,185.00
	4	$90.00	$20,070.00
Ref #48	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$35,000.00	$35,000.00
	3	$150,000.00	$150,000.00
	4	$80,000.00	$80,000.00
Ref #49	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$25,000.00	$25,000.00
	3	$20,000.00	$20,000.00
	4	$17,000.00	$17,000.00
Ref #50	**507E71200**	**SPECIAL - PILE ENCASEMENT, (52.5 FT)**	
	Awd	$250.00	$13,125.00
	2	$190.00	$9,975.00
	3	$250.00	$13,125.00
	4	$300.00	$15,750.00

Ref #51	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (96261 LB)**	
	Awd	$1.75	$168,456.75
	2	$1.60	$154,017.60
	3	$1.75	$168,456.75
	4	$2.00	$192,522.00
Ref #52	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (144 EACH)**	
	Awd	$30.00	$4,320.00
	2	$30.00	$4,320.00
	3	$25.00	$3,600.00
	4	$18.00	$2,592.00
Ref #53	**511E33312**	**CLASS QC2 CONCRETE WITH QC/QA, SUPERSTRUCTURE, (321 CY)**	
	Awd	$1,350.00	$433,350.00
	2	$1,850.00	$593,850.00
	3	$1,480.00	$475,080.00
	4	$1,775.00	$569,775.00
Ref #54	**511E45712**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT, (27 CY)**	
	Awd	$1,350.00	$36,450.00
	2	$1,850.00	$49,950.00
	3	$1,325.00	$35,775.00
	4	$1,500.00	$40,500.00
Ref #56	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (150 SY)**	
	Awd	$40.00	$6,000.00
	2	$40.00	$6,000.00
	3	$40.00	$6,000.00
	4	$40.00	$6,000.00
Ref #57	**512E33000**	**TYPE 2 WATERPROOFING, (2 SY)**	
	Awd	$15.00	$30.00
	2	$100.00	$200.00
	3	$550.00	$1,100.00
	4	$300.00	$600.00
Ref #58	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (508 SF)**	
	Awd	$35.00	$17,780.00
	2	$108.16	$54,945.28
	3	$106.00	$53,848.00
	4	$100.00	$50,800.00
Ref #59	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (508 SF)**	
	Awd	$20.00	$10,160.00
	2	$29.71	$15,092.68
	3	$29.12	$14,792.96
	4	$50.00	$25,400.00
Ref #60	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (15 SF)**	
	Awd	$9.00	$135.00
	2	$16.00	$240.00
	3	$13.00	$195.00
	4	$4.00	$60.00
Ref #61	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (87 SF)**	
	Awd	$10.00	$870.00
	2	$17.00	$1,479.00
	3	$13.00	$1,131.00
	4	$6.00	$522.00

Ref #62	**516E14014**	**INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (80 FT)**	
	Awd	$40.00	$3,200.00
	2	$35.00	$2,800.00
	3	$52.00	$4,160.00
	4	$52.00	$4,160.00
Ref #63	**517E70100**	**RAILING (THREE STEEL TUBE BRIDGE RAILING), (241.56 FT)**	
	Awd	$463.75	$112,023.45
	2	$463.75	$112,023.45
	3	$485.00	$117,156.60
	4	$485.00	$117,156.60
Ref #64	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (58 CY)**	
	Awd	$100.00	$5,800.00
	2	$130.00	$7,540.00
	3	$95.00	$5,510.00
	4	$130.00	$7,540.00
Ref #65	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (281 FT)**	
	Awd	$15.00	$4,215.00
	2	$20.00	$5,620.00
	3	$15.50	$4,355.50
	4	$15.50	$4,355.50
Ref #66	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (96 FT)**	
	Awd	$15.00	$1,440.00
	2	$15.00	$1,440.00
	3	$15.00	$1,440.00
	4	$9.00	$864.00
Ref #67	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (100 FT)**	
	Awd	$15.00	$1,500.00
	2	$20.00	$2,000.00
	3	$20.00	$2,000.00
	4	$30.00	$3,000.00
Ref #68	**526E25001**	**REINFORCED CONCRETE APPROACH SLABS (T=15"), AS PER, (222 SY)**	
	Awd	$450.00	$99,900.00
	2	$420.00	$93,240.00
	3	$425.00	$94,350.00
	4	$460.00	$102,120.00
Ref #69	**526E90010**	**TYPE A INSTALLATION, (80 FT)**	
	Awd	$275.00	$22,000.00
	2	$225.00	$18,000.00
	3	$250.00	$20,000.00
	4	$245.00	$19,600.00
Ref #70	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (22.3 CF)**	
	Awd	$950.00	$21,185.00
	2	$947.96	$21,139.51
	3	$947.96	$21,139.51
	4	$700.00	$15,610.00

Section 6 - STRUCTURE OVER 20 FOOT SPAN (CLI-134-022 - Totals

Awd	**$1,199,975.20**
2	**$1,390,022.52**
3	**$1,409,400.32**
4	**$1,592,527.10**

Ref #71	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$22,500.00	$22,500.00
	2	$12,000.00	$12,000.00
	3	$11,000.00	$11,000.00
	4	$33,690.00	$33,690.00
Ref #72	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$3,000.00	$3,000.00
	3	$5,000.00	$5,000.00
	4	$20,000.00	$20,000.00
Ref #73	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$12,500.00	$12,500.00
	2	$18,000.00	$18,000.00
	3	$15,000.00	$15,000.00
	4	$15,500.00	$15,500.00
Ref #74	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$75,000.00	$75,000.00
	2	$40,000.00	$40,000.00
	3	$92,000.00	$92,000.00
	4	$100,000.00	$100,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$115,000.00**
2	**$73,000.00**
3	**$123,000.00**
4	**$169,190.00**