Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 254021
PID 110682
CLE-SR 133-08.05
Federal
Type: CULVERT REPLACEMENT
Letting Date: 8/28/2025
Completion Date: 9/30/2026

Contract Awarded To: AXIS CIVIL CONSTRUCTION LLC
Award Amount: $629,674.30

Engineer's Estimate: $673,000.00

Bidder 1
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $629,674.30

Bidder 2
SCIOTO VALLEY PAVING LLC
5554 BIG BEAR CREEK ROAD
Scioto
LUCASVILLE, OH 45648
Bid $681,612.30

Bidder 3
MADEX CONSTRUCTION CO
8300 BESSEMER AVE
Cuyahoga
CLEVELAND, OH 44127
Bid $796,539.40

Ref #1	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$5,000.00	$5,000.00
	3	$11,165.14	$11,165.14
Ref #2	**202E20010**	**HEADWALL REMOVED, (1 EACH)**	
	Awd	$5,000.00	$5,000.00
	2	$500.00	$500.00
	3	$13,795.30	$13,795.30
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (200 FT)**	
	Awd	$2.60	$520.00
	2	$18.00	$3,600.00
	3	$5.79	$1,158.00
Ref #4	**202E42001**	**ANCHOR ASSEMBLY REMOVED, TYPE A, AS PER PLAN, (3 EACH)**	
	Awd	$365.00	$1,095.00
	2	$1,400.00	$4,200.00
	3	$428.42	$1,285.26
Ref #5	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (1 EACH)**	
	Awd	$115.00	$115.00
	2	$1,000.00	$1,000.00
	3	$138.95	$138.95
Ref #6	**202E70130**	**SPECIAL - PIPE CLEANOUT OVER 48", (172 FT)**	
	Awd	$200.00	$34,400.00
	2	$85.00	$14,620.00
	3	$47.28	$8,132.16
Ref #7	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (175 FT)**	
	Awd	$24.80	$4,340.00
	2	$40.00	$7,000.00
	3	$28.95	$5,066.25
Ref #8	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (3 EACH)**	
	Awd	$2,870.00	$8,610.00
	2	$3,500.00	$10,500.00
	3	$3,357.89	$10,073.67
Ref #9	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (1 EACH)**	
	Awd	$1,520.00	$1,520.00
	2	$3,500.00	$3,500.00
	3	$1,794.74	$1,794.74

Section 1 - ROADWAY - Totals

Awd	**$75,600.00**
2	**$49,920.00**
3	**$52,609.47**

Ref #10	**601E32100**	**ROCK CHANNEL PROTECTION, TYPE B WITH FILTER, (67.2 CY)**	
	Awd	$130.00	$8,736.00
	2	$400.00	$26,880.00
	3	$334.51	$22,479.07
Ref #11	**659E10000**	**SEEDING AND MULCHING, (2220 SY)**	
	Awd	$1.80	$3,996.00
	2	$3.50	$7,770.00
	3	$4.05	$8,991.00

Ref #12	**659E20000**	**COMMERCIAL FERTILIZER, (0.3 TON)**	
	Awd	$1,250.00	$375.00
	2	$1,200.00	$360.00
	3	$957.90	$287.37
Ref #13	**659E31000**	**LIME, (0.5 ACRE)**	
	Awd	$150.00	$75.00
	2	$1,200.00	$600.00
	3	$347.70	$173.85
Ref #14	**659E35000**	**WATER, (12.3 MGAL)**	
	Awd	$1.00	$12.30
	2	$1.00	$12.30
	3	$18.95	$233.09
Ref #15	**832E30000**	**EROSION CONTROL, (5000 EACH)**	
	Awd	$1.00	$5,000.00
	2	$1.00	$5,000.00
	3	$1.00	$5,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$18,194.30**
2	**$40,622.30**
3	**$37,164.38**

Ref #16	**626E00110**	**BARRIER REFLECTOR, TYPE 2 BI-DIRECTIONAL, (6 EACH)**	
	Awd	$12.50	$75.00
	2	$50.00	$300.00
	3	$15.05	$90.30

Section 3 - TRAFFIC CONTROL - Totals

Awd	**$75.00**
2	**$300.00**
3	**$90.30**

Ref #17	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$16,000.00	$16,000.00
	2	$50,000.00	$50,000.00
	3	$26,857.29	$26,857.29
Ref #18	**602E20000**	**CONCRETE MASONRY, (14.78 CY)**	
	Awd	$1,750.00	$25,865.00
	2	$1,500.00	$22,170.00
	3	$2,514.95	$37,170.96
Ref #19	**837E10001**	**LINER PIPE, AS PER PLAN, 128" x 83" (MIN.), 707.75, (172 FT)**	
	Awd	$2,050.00	$352,600.00
	2	$2,400.00	$412,800.00
	3	$2,676.04	$460,278.88
Ref #20	**837E21001**	**BACKFILL FOR LINER PIPE, AS PER PLAN, (172 FT)**	
	Awd	$595.00	$102,340.00
	2	$400.00	$68,800.00
	3	$572.21	$98,420.12

Section 4 - STRUCTURE OVER 20 FOOT SPAN (SFN 1303155 - Totals

Awd	**$496,805.00**
2	**$553,770.00**
3	**$622,727.25**

Ref #21	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$9,500.00	$9,500.00
	3	$24,315.79	$24,315.79
Ref #22	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$7,500.00	$7,500.00
	3	$18,488.51	$18,488.51
Ref #23	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$20,000.00	$20,000.00
	3	$41,143.70	$41,143.70

Section 5 - INCIDENTALS - Totals

Awd	**$39,000.00**
2	**$37,000.00**
3	**$83,948.00**