Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250396
PID 118518
ROS-SR 772-07.64
Federal
Type: BRIDGE REPLACEMENT (1 BRIDGE)
Letting Date: 8/28/2025
Completion Date: 10/31/2026

Contract Awarded To: MILLER BROS CONST INC
Award Amount: $1,649,001.68

Engineer's Estimate: $1,665,000.00

Bidder 1
MILLER BROS CONST INC
1613 S DEFIANCE ST P O BOX 30
Fulton
ARCHBOLD, OH 43502
Bid $1,649,001.68

Bidder 2
DOUBLE Z CONSTRUCTION COMPANY
2550 HARRISON RD
Franklin
COLUMBUS, OH 43204
Bid $1,657,380.10

Bidder 3
D G M INC
1881 ADAMS RD
Pike
BEAVER, OH 45613
Bid $1,694,124.10

Bidder 4
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $1,738,049.70

Bidder 5
GEORGE J IGEL & CO INC
2040 ALUM CREEK DR
Franklin
COLUMBUS, OH 43207
Bid $1,836,631.85

Bidder 6
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $1,882,404.16

Bidder 7
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $1,905,838.55

Bidder 8
RUHLIN COMPANY
P O BOX 190
Medina
SHARON CENTER, OH 44274
Bid $2,550,834.88

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$2,296.43	$2,296.43
	2	$28,000.00	$28,000.00
	3	$13,000.00	$13,000.00
	4	$15,000.00	$15,000.00
	5	$42,000.00	$42,000.00
	6	$39,000.00	$39,000.00
	7	$10,000.00	$10,000.00
	8	$15,000.00	$15,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (854 SY)**	
	Awd	$21.03	$17,959.62
	2	$18.00	$15,372.00
	3	$12.50	$10,675.00
	4	$15.00	$12,810.00
	5	$13.00	$11,102.00
	6	$17.00	$14,518.00
	7	$19.00	$16,226.00
	8	$43.50	$37,149.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (606 FT)**	
	Awd	$10.00	$6,060.00
	2	$10.00	$6,060.00
	3	$1.00	$606.00
	4	$8.00	$4,848.00
	5	$5.50	$3,333.00
	6	$3.50	$2,121.00
	7	$4.00	$2,424.00
	8	$10.00	$6,060.00
Ref #4	**203E10000**	**EXCAVATION, (486 CY)**	
	Awd	$39.30	$19,099.80
	2	$10.00	$4,860.00
	3	$25.00	$12,150.00
	4	$45.00	$21,870.00
	5	$20.50	$9,963.00
	6	$36.01	$17,500.86
	7	$35.00	$17,010.00
	8	$44.00	$21,384.00
Ref #5	**203E20000**	**EMBANKMENT, (486 CY)**	
	Awd	$29.87	$14,516.82
	2	$30.00	$14,580.00
	3	$25.00	$12,150.00
	4	$20.00	$9,720.00
	5	$9.75	$4,738.50
	6	$18.00	$8,748.00
	7	$38.00	$18,468.00
	8	$32.00	$15,552.00
Ref #6	**204E10000**	**SUBGRADE COMPACTION, (1105 SY)**	
	Awd	$3.62	$4,000.10
	2	$10.00	$11,050.00
	3	$5.00	$5,525.00
	4	$6.00	$6,630.00
	5	$5.00	$5,525.00
	6	$6.50	$7,182.50
	7	$4.50	$4,972.50
	8	$13.00	$14,365.00

Ref #7	**204E45000**	**PROOF ROLLING, (1 HOUR)**	
	Awd	$267.25	$267.25
	2	$150.00	$150.00
	3	$75.00	$75.00
	4	$280.00	$280.00
	5	$132.00	$132.00
	6	$225.00	$225.00
	7	$160.00	$160.00
	8	$1,740.00	$1,740.00
Ref #8	**606E15050**	**GUARDRAIL, TYPE MGS, (175 FT)**	
	Awd	$33.00	$5,775.00
	2	$33.00	$5,775.00
	3	$37.50	$6,562.50
	4	$40.00	$7,000.00
	5	$33.00	$5,775.00
	6	$21.50	$3,762.50
	7	$37.38	$6,541.50
	8	$33.00	$5,775.00
Ref #9	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (NCHRP 350 / MASH 2016, (4 EACH)**	
	Awd	$3,150.00	$12,600.00
	2	$3,150.00	$12,600.00
	3	$3,250.00	$13,000.00
	4	$3,700.00	$14,800.00
	5	$3,150.00	$12,600.00
	6	$2,500.00	$10,000.00
	7	$2,300.00	$9,200.00
	8	$3,150.00	$12,600.00
Ref #10	**606E34600**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE TST-2, (4 EACH)**	
	Awd	$2,925.00	$11,700.00
	2	$2,925.00	$11,700.00
	3	$3,000.00	$12,000.00
	4	$3,500.00	$14,000.00
	5	$2,925.00	$11,700.00
	6	$2,600.00	$10,400.00
	7	$2,200.00	$8,800.00
	8	$2,925.00	$11,700.00

Section 1 - ROADWAY - Totals

Awd	**$94,275.02**
2	**$110,147.00**
3	**$85,743.50**
4	**$106,958.00**
5	**$106,868.50**
6	**$113,457.86**
7	**$93,802.00**
8	**$141,325.00**

Ref #11	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (144 CY)**	
	Awd	$128.77	$18,542.88
	2	$77.00	$11,088.00
	3	$100.00	$14,400.00
	4	$120.00	$17,280.00
	5	$118.00	$16,992.00
	6	$98.00	$14,112.00
	7	$110.00	$15,840.00
	8	$215.00	$30,960.00
Ref #12	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$25.00	$50.00
	2	$150.00	$300.00
	3	$50.00	$100.00
	4	$180.00	$360.00
	5	$25.00	$50.00
	6	$150.00	$300.00
	7	$25.00	$50.00
	8	$25.00	$50.00
Ref #13	**659E00300**	**TOPSOIL, (85 CY)**	
	Awd	$42.56	$3,617.60
	2	$55.00	$4,675.00
	3	$20.00	$1,700.00
	4	$40.00	$3,400.00
	5	$13.25	$1,126.25
	6	$40.00	$3,400.00
	7	$45.00	$3,825.00
	8	$60.00	$5,100.00
Ref #14	**659E10000**	**SEEDING AND MULCHING, (765 SY)**	
	Awd	$3.50	$2,677.50
	2	$10.00	$7,650.00
	3	$7.00	$5,355.00
	4	$4.00	$3,060.00
	5	$6.00	$4,590.00
	6	$4.00	$3,060.00
	7	$3.50	$2,677.50
	8	$3.50	$2,677.50
Ref #15	**659E14000**	**REPAIR SEEDING AND MULCHING, (38 SY)**	
	Awd	$1.00	$38.00
	2	$4.00	$152.00
	3	$0.05	$1.90
	4	$15.00	$570.00
	5	$1.00	$38.00
	6	$4.00	$152.00
	7	$1.00	$38.00
	8	$1.00	$38.00
Ref #16	**659E20000**	**COMMERCIAL FERTILIZER, (0.1 TON)**	
	Awd	$800.00	$80.00
	2	$1,250.00	$125.00
	3	$1,500.00	$150.00
	4	$660.00	$66.00
	5	$800.00	$80.00
	6	$1,250.00	$125.00
	7	$800.00	$80.00
	8	$800.00	$80.00

Ref #17	**659E31000**	**LIME, (0.16 ACRE)**	
	Awd	$100.00	$16.00
	2	$150.00	$24.00
	3	$300.00	$48.00
	4	$950.00	$152.00
	5	$100.00	$16.00
	6	$150.00	$24.00
	7	$100.00	$16.00
	8	$100.00	$16.00
Ref #18	**659E35000**	**WATER, (4 MGAL)**	
	Awd	$30.00	$120.00
	2	$1.00	$4.00
	3	$1.00	$4.00
	4	$120.00	$480.00
	5	$30.00	$120.00
	6	$1.00	$4.00
	7	$30.00	$120.00
	8	$30.00	$120.00
Ref #19	**832E30000**	**EROSION CONTROL, (1445 EACH)**	
	Awd	$1.00	$1,445.00
	2	$1.00	$1,445.00
	3	$1.00	$1,445.00
	4	$1.00	$1,445.00
	5	$1.00	$1,445.00
	6	$1.00	$1,445.00
	7	$1.00	$1,445.00
	8	$1.00	$1,445.00

Section 2 - EROSION CONTROL - Totals

Awd	**$26,586.98**
2	**$25,463.00**
3	**$23,203.90**
4	**$26,813.00**
5	**$24,457.25**
6	**$22,622.00**
7	**$24,091.50**
8	**$40,486.50**

Ref #20	**605E31100**	**AGGREGATE DRAINS, (134 FT)**	
	Awd	$23.91	$3,203.94
	2	$18.00	$2,412.00
	3	$25.00	$3,350.00
	4	$34.66	$4,644.44
	5	$37.00	$4,958.00
	6	$20.00	$2,680.00
	7	$19.00	$2,546.00
	8	$31.00	$4,154.00

Ref #21	**611E01400**	**6" CONDUIT, TYPE E, (50 FT)**	
	Awd	$32.21	$1,610.50
	2	$6.00	$300.00
	3	$8.00	$400.00
	4	$24.82	$1,241.00
	5	$31.50	$1,575.00
	6	$10.00	$500.00
	7	$30.00	$1,500.00
	8	$33.00	$1,650.00
Ref #22	**611E01500**	**6" CONDUIT, TYPE F, (50 FT)**	
	Awd	$37.78	$1,889.00
	2	$6.00	$300.00
	3	$8.00	$400.00
	4	$32.45	$1,622.50
	5	$31.50	$1,575.00
	6	$7.50	$375.00
	7	$35.00	$1,750.00
	8	$33.00	$1,650.00
Ref #23	**611E01800**	**8" CONDUIT, TYPE B, (50 FT)**	
	Awd	$54.04	$2,702.00
	2	$12.00	$600.00
	3	$10.00	$500.00
	4	$26.74	$1,337.00
	5	$40.00	$2,000.00
	6	$12.00	$600.00
	7	$33.00	$1,650.00
	8	$55.00	$2,750.00

Section 3 - DRAINAGE - Totals

Awd	**$9,405.44**
2	**$3,612.00**
3	**$4,650.00**
4	**$8,844.94**
5	**$10,108.00**
6	**$4,155.00**
7	**$7,446.00**
8	**$10,204.00**

Ref #24	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (182 CY)**	
	Awd	$205.00	$37,310.00
	2	$205.00	$37,310.00
	3	$215.00	$39,130.00
	4	$297.52	$54,148.64
	5	$205.00	$37,310.00
	6	$205.00	$37,310.00
	7	$205.00	$37,310.00
	8	$345.00	$62,790.00

Ref #25	**304E20000**	**AGGREGATE BASE, (184 CY)**	
	Awd	$78.74	$14,488.16
	2	$98.00	$18,032.00
	3	$100.00	$18,400.00
	4	$106.49	$19,594.16
	5	$69.70	$12,824.80
	6	$125.00	$23,000.00
	7	$125.00	$23,000.00
	8	$210.00	$38,640.00
Ref #26	**407E10000**	**TACK COAT, (154 GAL)**	
	Awd	$3.50	$539.00
	2	$3.50	$539.00
	3	$3.50	$539.00
	4	$6.44	$991.76
	5	$3.50	$539.00
	6	$3.50	$539.00
	7	$3.50	$539.00
	8	$4.50	$693.00
Ref #27	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (71 CY)**	
	Awd	$305.00	$21,655.00
	2	$305.00	$21,655.00
	3	$315.00	$22,365.00
	4	$400.00	$28,400.00
	5	$305.00	$21,655.00
	6	$305.00	$21,655.00
	7	$305.00	$21,655.00
	8	$465.00	$33,015.00

Section 4 - PAVEMENT - Totals

Awd	**$73,992.16**
2	**$77,536.00**
3	**$80,434.00**
4	**$103,134.56**
5	**$72,328.80**
6	**$82,504.00**
7	**$82,504.00**
8	**$135,138.00**

Ref #28	**618E41000**	**RUMBLE STRIPES, EDGE LINE (ASPHALT CONCRETE), (0.51 MILE)**	
	Awd	$18,662.67	$9,517.96
	2	$12,100.00	$6,171.00
	3	$15,000.00	$7,650.00
	4	$19,000.00	$9,690.00
	5	$12,100.00	$6,171.00
	6	$12,100.00	$6,171.00
	7	$8,000.00	$4,080.00
	8	$12,100.00	$6,171.00

Ref #29	**621E00100**	**RPM, (11 EACH)**	
	Awd	$375.00	$4,125.00
	2	$275.00	$3,025.00
	3	$275.00	$3,025.00
	4	$325.00	$3,575.00
	5	$275.00	$3,025.00
	6	$275.00	$3,025.00
	7	$275.00	$3,025.00
	8	$275.00	$3,025.00
Ref #30	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (11 EACH)**	
	Awd	$23.97	$263.67
	2	$6.00	$66.00
	3	$1.00	$11.00
	4	$20.00	$220.00
	5	$20.00	$220.00
	6	$10.00	$110.00
	7	$20.00	$220.00
	8	$10.50	$115.50
Ref #31	**626E00112**	**BARRIER REFLECTOR, TYPE 3, BIDIRECTIONAL, (10 EACH)**	
	Awd	$13.00	$130.00
	2	$13.00	$130.00
	3	$15.00	$150.00
	4	$13.00	$130.00
	5	$13.00	$130.00
	6	$12.00	$120.00
	7	$12.00	$120.00
	8	$13.00	$130.00
Ref #32	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.24 MILE)**	
	Awd	$3,550.00	$852.00
	2	$3,550.00	$852.00
	3	$3,750.00	$900.00
	4	$4,000.00	$960.00
	5	$3,550.00	$852.00
	6	$3,550.00	$852.00
	7	$3,550.00	$852.00
	8	$3,550.00	$852.00
Ref #33	**642E00300**	**CENTER LINE, TYPE 1, (0.18 MILE)**	
	Awd	$4,595.00	$827.10
	2	$4,595.00	$827.10
	3	$4,750.00	$855.00
	4	$4,500.00	$810.00
	5	$4,595.00	$827.10
	6	$4,595.00	$827.10
	7	$4,595.00	$827.10
	8	$4,595.00	$827.10

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$15,715.73**
2	**$11,071.10**
3	**$12,591.00**
4	**$15,385.00**
5	**$11,225.10**
6	**$11,105.10**
7	**$9,124.10**
8	**$11,120.60**

Ref #34	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (1 1/4"), (600 SY)**	
	Awd	$14.60	$8,760.00
	2	$10.00	$6,000.00
	3	$15.00	$9,000.00
	4	$25.00	$15,000.00
	5	$6.75	$4,050.00
	6	$13.75	$8,250.00
	7	$13.75	$8,250.00
	8	$9.00	$5,400.00
Ref #35	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (21 CY)**	
	Awd	$440.00	$9,240.00
	2	$375.00	$7,875.00
	3	$460.00	$9,660.00
	4	$420.00	$8,820.00
	5	$525.00	$11,025.00
	6	$440.00	$9,240.00
	7	$440.00	$9,240.00
	8	$680.00	$14,280.00
Ref #36	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (72 HOUR)**	
	Awd	$104.15	$7,498.80
	2	$60.00	$4,320.00
	3	$60.00	$4,320.00
	4	$95.00	$6,840.00
	5	$100.00	$7,200.00
	6	$110.00	$7,920.00
	7	$90.00	$6,480.00
	8	$100.00	$7,200.00
Ref #37	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (4 EACH)**	
	Awd	$3,500.00	$14,000.00
	2	$3,500.00	$14,000.00
	3	$2,500.00	$10,000.00
	4	$2,500.00	$10,000.00
	5	$3,500.00	$14,000.00
	6	$2,200.00	$8,800.00
	7	$3,500.00	$14,000.00
	8	$3,500.00	$14,000.00

Ref #38	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (TWO-WAY), (12 EACH)**	
	Awd	$50.00	$600.00
	2	$50.00	$600.00
	3	$50.00	$600.00
	4	$60.00	$720.00
	5	$16.00	$192.00
	6	$7.00	$84.00
	7	$50.00	$600.00
	8	$50.00	$600.00
Ref #39	**614E13360**	**OBJECT MARKER, TWO WAY, (12 EACH)**	
	Awd	$50.00	$600.00
	2	$50.00	$600.00
	3	$50.00	$600.00
	4	$60.00	$720.00
	5	$26.00	$312.00
	6	$24.00	$288.00
	7	$50.00	$600.00
	8	$50.00	$600.00
Ref #40	**614E22010**	**WORK ZONE EDGE LINE, CLASS I, 6", (0.43 MILE)**	
	Awd	$4,250.00	$1,827.50
	2	$4,250.00	$1,827.50
	3	$4,500.00	$1,935.00
	4	$5,000.00	$2,150.00
	5	$10,450.00	$4,493.50
	6	$4,250.00	$1,827.50
	7	$4,250.00	$1,827.50
	8	$4,250.00	$1,827.50
Ref #41	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (44 FT)**	
	Awd	$12.00	$528.00
	2	$12.00	$528.00
	3	$12.00	$528.00
	4	$15.00	$660.00
	5	$12.00	$528.00
	6	$12.00	$528.00
	7	$12.00	$528.00
	8	$12.00	$528.00
Ref #42	**615E20000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, (372 SY)**	
	Awd	$153.57	$57,128.04
	2	$155.00	$57,660.00
	3	$110.00	$40,920.00
	4	$137.00	$50,964.00
	5	$135.00	$50,220.00
	6	$115.00	$42,780.00
	7	$180.00	$66,960.00
	8	$110.50	$41,106.00
Ref #43	**616E10000**	**WATER, (3 MGAL)**	
	Awd	$99.24	$297.72
	2	$50.00	$150.00
	3	$1.00	$3.00
	4	$1.00	$3.00
	5	$45.50	$136.50
	6	$74.00	$222.00
	7	$200.00	$600.00
	8	$40.00	$120.00

Ref #44	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (950 FT)**	
	Awd	$22.35	$21,232.50
	2	$28.00	$26,600.00
	3	$20.00	$19,000.00
	4	$18.00	$17,100.00
	5	$29.00	$27,550.00
	6	$28.00	$26,600.00
	7	$30.00	$28,500.00
	8	$33.00	$31,350.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$121,712.56**
2	**$120,160.50**
3	**$96,566.00**
4	**$112,977.00**
5	**$119,707.00**
6	**$106,539.50**
7	**$137,585.50**
8	**$117,011.50**

Ref #45	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$89,823.53	$89,823.53
	2	$100,000.00	$100,000.00
	3	$130,000.00	$130,000.00
	4	$90,000.00	$90,000.00
	5	$160,000.00	$160,000.00
	6	$105,000.00	$105,000.00
	7	$220,000.00	$220,000.00
	8	$369,260.00	$369,260.00
Ref #46	**202E22900**	**APPROACH SLAB REMOVED, (212 SY)**	
	Awd	$59.32	$12,575.84
	2	$50.00	$10,600.00
	3	$35.00	$7,420.00
	4	$75.00	$15,900.00
	5	$45.00	$9,540.00
	6	$30.00	$6,360.00
	7	$55.00	$11,660.00
	8	$61.00	$12,932.00
Ref #47	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$20,211.04	$20,211.04
	2	$33,000.00	$33,000.00
	3	$67,500.00	$67,500.00
	4	$8,000.00	$8,000.00
	5	$16,000.00	$16,000.00
	6	$100,000.00	$100,000.00
	7	$50,000.00	$50,000.00
	8	$20,240.00	$20,240.00

Ref #48	**503E21301**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (LUMP SUM)**	
	Awd	$27,336.55	$27,336.55
	2	$25,000.00	$25,000.00
	3	$8,000.00	$8,000.00
	4	$15,000.00	$15,000.00
	5	$40,000.00	$40,000.00
	6	$21,000.00	$21,000.00
	7	$25,000.00	$25,000.00
	8	$30,590.00	$30,590.00
Ref #49	**507E00101**	**STEEL PILES HP10X42, FURNISHED, AS PER PLAN, (400 FT)**	
	Awd	$57.33	$22,932.00
	2	$38.00	$15,200.00
	3	$38.00	$15,200.00
	4	$40.00	$16,000.00
	5	$37.00	$14,800.00
	6	$29.85	$11,940.00
	7	$74.00	$29,600.00
	8	$47.00	$18,800.00
Ref #50	**507E92201**	**PREBORED HOLES, AS PER PLAN, (205 FT)**	
	Awd	$115.00	$23,575.00
	2	$250.00	$51,250.00
	3	$250.00	$51,250.00
	4	$125.00	$25,625.00
	5	$195.00	$39,975.00
	6	$350.00	$71,750.00
	7	$80.00	$16,400.00
	8	$285.00	$58,425.00
Ref #51	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (47263 LB)**	
	Awd	$1.68	$79,401.84
	2	$1.50	$70,894.50
	3	$1.40	$66,168.20
	4	$1.90	$89,799.70
	5	$1.70	$80,347.10
	6	$1.90	$89,799.70
	7	$2.15	$101,615.45
	8	$2.56	$120,993.28
Ref #52	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (131 CY)**	
	Awd	$1,785.87	$233,948.97
	2	$1,750.00	$229,250.00
	3	$1,445.00	$189,295.00
	4	$1,850.00	$242,350.00
	5	$1,820.00	$238,420.00
	6	$1,850.00	$242,350.00
	7	$1,700.00	$222,700.00
	8	$2,190.00	$286,890.00
Ref #53	**511E43512**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT INCLUDING , (146 CY)**	
	Awd	$880.67	$128,577.82
	2	$910.00	$132,860.00
	3	$670.00	$97,820.00
	4	$800.00	$116,800.00
	5	$965.00	$140,890.00
	6	$980.00	$143,080.00
	7	$1,000.00	$146,000.00
	8	$1,220.00	$178,120.00

Ref #54	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (324 SY)**	
	Awd	$26.55	$8,602.20
	2	$30.00	$9,720.00
	3	$35.00	$11,340.00
	4	$48.00	$15,552.00
	5	$30.00	$9,720.00
	6	$30.00	$9,720.00
	7	$30.00	$9,720.00
	8	$42.00	$13,608.00
Ref #55	**515E15010**	**DRAPED STRAND PRESTRESSED CONCRETE BRIDGE I-BEAM M, (5 EACH)**	
	Awd	$42,370.33	$211,851.65
	2	$46,500.00	$232,500.00
	3	$60,000.00	$300,000.00
	4	$55,000.00	$275,000.00
	5	$49,900.00	$249,500.00
	6	$53,000.00	$265,000.00
	7	$48,000.00	$240,000.00
	8	$75,100.00	$375,500.00
Ref #56	**515E20000**	**INTERMEDIATE DIAPHRAGMS, (4 EACH)**	
	Awd	$2,924.54	$11,698.16
	2	$2,300.00	$9,200.00
	3	$2,770.00	$11,080.00
	4	$7,500.00	$30,000.00
	5	$3,500.00	$14,000.00
	6	$4,500.00	$18,000.00
	7	$4,400.00	$17,600.00
	8	$5,960.00	$23,840.00
Ref #57	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (79 SF)**	
	Awd	$5.27	$416.33
	2	$12.00	$948.00
	3	$12.00	$948.00
	4	$6.00	$474.00
	5	$8.00	$632.00
	6	$6.00	$474.00
	7	$10.00	$790.00
	8	$17.00	$1,343.00
Ref #58	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (82 SF)**	
	Awd	$6.72	$551.04
	2	$14.00	$1,148.00
	3	$15.00	$1,230.00
	4	$2.00	$164.00
	5	$9.25	$758.50
	6	$7.00	$574.00
	7	$12.00	$984.00
	8	$19.00	$1,558.00
Ref #59	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (65 SF)**	
	Awd	$7.83	$508.95
	2	$18.00	$1,170.00
	3	$20.00	$1,300.00
	4	$2.50	$162.50
	5	$14.00	$910.00
	6	$10.00	$650.00
	7	$13.00	$845.00
	8	$26.00	$1,690.00

Ref #60	**516E14014**	**INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (105 FT)**	
	Awd	$29.86	$3,135.30
	2	$30.00	$3,150.00
	3	$47.50	$4,987.50
	4	$30.00	$3,150.00
	5	$36.00	$3,780.00
	6	$50.00	$5,250.00
	7	$50.00	$5,250.00
	8	$85.00	$8,925.00
Ref #61	**516E44001**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (10 EACH)**	
	Awd	$1,873.97	$18,739.70
	2	$1,800.00	$18,000.00
	3	$2,000.00	$20,000.00
	4	$2,252.50	$22,525.00
	5	$2,900.00	$29,000.00
	6	$1,650.00	$16,500.00
	7	$1,600.00	$16,000.00
	8	$2,960.00	$29,600.00
Ref #62	**517E70100**	**RAILING (THREE STEEL TUBE BRIDGE RAILING), (182 FT)**	
	Awd	$449.50	$81,809.00
	2	$449.50	$81,809.00
	3	$465.00	$84,630.00
	4	$460.00	$83,720.00
	5	$456.05	$83,001.10
	6	$450.00	$81,900.00
	7	$443.00	$80,626.00
	8	$478.00	$86,996.00
Ref #63	**518E21201**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, AS PER PLA, (352 CY)**	
	Awd	$73.04	$25,710.08
	2	$85.00	$29,920.00
	3	$95.00	$33,440.00
	4	$50.00	$17,600.00
	5	$105.00	$36,960.00
	6	$100.00	$35,200.00
	7	$90.00	$31,680.00
	8	$150.00	$52,800.00
Ref #64	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (147 FT)**	
	Awd	$10.60	$1,558.20
	2	$15.00	$2,205.00
	3	$20.00	$2,940.00
	4	$15.00	$2,205.00
	5	$9.50	$1,396.50
	6	$7.00	$1,029.00
	7	$9.00	$1,323.00
	8	$23.00	$3,381.00
Ref #65	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (60 FT)**	
	Awd	$20.17	$1,210.20
	2	$18.00	$1,080.00
	3	$20.00	$1,200.00
	4	$15.00	$900.00
	5	$40.00	$2,400.00
	6	$9.00	$540.00
	7	$15.00	$900.00
	8	$33.00	$1,980.00

Ref #66	**526E15010**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (161 SY)**	
	Awd	$406.05	$65,374.05
	2	$390.00	$62,790.00
	3	$387.00	$62,307.00
	4	$500.00	$80,500.00
	5	$465.00	$74,865.00
	6	$500.00	$80,500.00
	7	$480.00	$77,280.00
	8	$615.00	$99,015.00
Ref #67	**526E90010**	**TYPE A INSTALLATION, (72 FT)**	
	Awd	$190.34	$13,704.48
	2	$275.00	$19,800.00
	3	$280.00	$20,160.00
	4	$325.00	$23,400.00
	5	$325.00	$23,400.00
	6	$245.00	$17,640.00
	7	$280.00	$20,160.00
	8	$295.00	$21,240.00
Ref #68	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (1 EACH)**	
	Awd	$18,500.00	$18,500.00
	2	$10,000.00	$10,000.00
	3	$23,000.00	$23,000.00
	4	$18,000.00	$18,000.00
	5	$18,500.00	$18,500.00
	6	$21,000.00	$21,000.00
	7	$18,000.00	$18,000.00
	8	$6,000.00	$6,000.00
Ref #100	**202E23500**	**WEARING COURSE REMOVED, (622 SY)**	
	Awd	$8.22	$5,112.84
	2	$18.00	$11,196.00
	3	$10.00	$6,220.00
	4	$5.00	$3,110.00
	5	$11.00	$6,842.00
	6	$12.00	$7,464.00
	7	$16.00	$9,952.00
	8	$13.50	$8,397.00

Section 7 - STRUCTURE OVER 20 FOOT SPAN (ROS-772-076 - Totals

Awd	**$1,106,864.77**
2	**$1,162,690.50**
3	**$1,217,435.70**
4	**$1,195,937.20**
5	**$1,295,637.20**
6	**$1,352,720.70**
7	**$1,354,085.45**
8	**$1,832,123.28**

Ref #69	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$8,016.45	$8,016.45
	2	$10,700.00	$10,700.00
	3	$41,000.00	$41,000.00
	4	$15,000.00	$15,000.00
	5	$9,000.00	$9,000.00
	6	$10,800.00	$10,800.00
	7	$12,000.00	$12,000.00
	8	$8,666.00	$8,666.00
Ref #70	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$71,854.53	$71,854.53
	2	$70,000.00	$70,000.00
	3	$82,500.00	$82,500.00
	4	$77,000.00	$77,000.00
	5	$78,000.00	$78,000.00
	6	$51,000.00	$51,000.00
	7	$50,000.00	$50,000.00
	8	$126,500.00	$126,500.00
Ref #71	**619E16000**	**FIELD OFFICE, TYPE A, (4 MNTH)**	
	Awd	$6,781.99	$27,127.96
	2	$2,000.00	$8,000.00
	3	$750.00	$3,000.00
	4	$1,500.00	$6,000.00
	5	$1,825.00	$7,300.00
	6	$5,000.00	$20,000.00
	7	$2,800.00	$11,200.00
	8	$2,690.00	$10,760.00
Ref #72	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$11,000.00	$11,000.00
	2	$18,000.00	$18,000.00
	3	$7,000.00	$7,000.00
	4	$25,000.00	$25,000.00
	5	$12,000.00	$12,000.00
	6	$12,000.00	$12,000.00
	7	$24,000.00	$24,000.00
	8	$17,500.00	$17,500.00
Ref #73	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$82,450.08	$82,450.08
	2	$40,000.00	$40,000.00
	3	$40,000.00	$40,000.00
	4	$45,000.00	$45,000.00
	5	$90,000.00	$90,000.00
	6	$95,500.00	$95,500.00
	7	$100,000.00	$100,000.00
	8	$100,000.00	$100,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$200,449.02**
2	**$146,700.00**
3	**$173,500.00**
4	**$168,000.00**
5	**$196,300.00**
6	**$189,300.00**
7	**$197,200.00**
8	**$263,426.00**