Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250399
PID 107711
WOO-SR 64/SR 65-05.78/06.18/23.39 Br Rpl
Federal
Type: BRIDGE REPLACEMENT (3 BRIDGES)
Letting Date: 9/11/2025
Completion Date: 9/30/2026

Contract Awarded To: VERNON NAGEL INC
Award Amount: $3,693,159.78

Engineer's Estimate: $4,890,000.00

Bidder 1
VERNON NAGEL INC
O154 CO RD 11-C
Henry
NAPOLEON, OH 43545
Bid $3,693,159.78

Bidder 2
E S WAGNER COMPANY
840 PATCHEN RD
Lucas
OREGON, OH 43616
Bid $3,971,389.37

Bidder 3
MILLER BROS CONST INC
1613 S DEFIANCE ST P O BOX 30
Fulton
ARCHBOLD, OH 43502
Bid $4,145,520.91

Ref #1	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$40,000.00	$40,000.00
	3	$25,000.00	$25,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (4049 SY)**	
	Awd	$8.50	$34,416.50
	2	$12.50	$50,612.50
	3	$10.00	$40,490.00
Ref #3	**202E30000**	**WALK REMOVED, (1825 SF)**	
	Awd	$2.00	$3,650.00
	2	$1.00	$1,825.00
	3	$2.00	$3,650.00
Ref #4	**202E32000**	**CURB REMOVED, (754 FT)**	
	Awd	$3.00	$2,262.00
	2	$1.00	$754.00
	3	$3.00	$2,262.00
Ref #5	**202E38000**	**GUARDRAIL REMOVED, (1191 FT)**	
	Awd	$2.00	$2,382.00
	2	$4.00	$4,764.00
	3	$4.00	$4,764.00
Ref #6	**202E75000**	**FENCE REMOVED, (111 FT)**	
	Awd	$5.00	$555.00
	2	$10.15	$1,126.65
	3	$10.00	$1,110.00
Ref #7	**202E98100**	**REMOVAL MISC.:WOODEN BRIDGE, (1 EACH)**	
	Awd	$2,500.00	$2,500.00
	2	$700.00	$700.00
	3	$2,000.00	$2,000.00
Ref #8	**203E10000**	**EXCAVATION, (4064 CY)**	
	Awd	$12.00	$48,768.00
	2	$16.50	$67,056.00
	3	$35.00	$142,240.00
Ref #9	**203E20000**	**EMBANKMENT, (2481 CY)**	
	Awd	$6.00	$14,886.00
	2	$8.00	$19,848.00
	3	$3.00	$7,443.00
Ref #10	**204E10000**	**SUBGRADE COMPACTION, (4214 SY)**	
	Awd	$1.00	$4,214.00
	2	$2.75	$11,588.50
	3	$2.50	$10,535.00
Ref #11	**204E13000**	**EXCAVATION OF SUBGRADE, (481 CY)**	
	Awd	$30.00	$14,430.00
	2	$16.50	$7,936.50
	3	$50.00	$24,050.00
Ref #12	**204E30010**	**GRANULAR MATERIAL, TYPE B, (74 CY)**	
	Awd	$45.00	$3,330.00
	2	$67.00	$4,958.00
	3	$65.00	$4,810.00

Ref #13	**204E30020**	**GRANULAR MATERIAL, TYPE C, (481 CY)**	
	Awd	$50.00	$24,050.00
	2	$36.00	$17,316.00
	3	$65.00	$31,265.00
Ref #14	**204E30030**	**GRANULAR MATERIAL, TYPE D, (239 CY)**	
	Awd	$55.00	$13,145.00
	2	$42.00	$10,038.00
	3	$65.00	$15,535.00
Ref #15	**204E45000**	**PROOF ROLLING, (2 HOUR)**	
	Awd	$200.00	$400.00
	2	$360.00	$720.00
	3	$250.00	$500.00
Ref #16	**204E50000**	**GEOTEXTILE FABRIC, TYPE D, 712.09, (1446 SY)**	
	Awd	$2.00	$2,892.00
	2	$1.77	$2,559.42
	3	$3.00	$4,338.00
Ref #17	**606E15050**	**GUARDRAIL, TYPE MGS, (475 FT)**	
	Awd	$19.60	$9,310.00
	2	$21.00	$9,975.00
	3	$21.00	$9,975.00
Ref #18	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (228 FT)**	
	Awd	$22.00	$5,016.00
	2	$24.00	$5,472.00
	3	$24.00	$5,472.00
Ref #19	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, MASH 2016, (2 EACH)**	
	Awd	$2,520.00	$5,040.00
	2	$2,450.00	$4,900.00
	3	$2,450.00	$4,900.00
Ref #20	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (3 EACH)**	
	Awd	$1,360.00	$4,080.00
	2	$1,350.00	$4,050.00
	3	$1,350.00	$4,050.00
Ref #21	**606E34600**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE TST-2, (4 EACH)**	
	Awd	$2,525.00	$10,100.00
	2	$2,650.00	$10,600.00
	3	$2,650.00	$10,600.00
Ref #22	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (2 EACH)**	
	Awd	$2,580.00	$5,160.00
	2	$2,450.00	$4,900.00
	3	$2,450.00	$4,900.00
Ref #23	**606E35003**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, AS PER PLAN, (1 EACH)**	
	Awd	$2,420.00	$2,420.00
	2	$2,450.00	$2,450.00
	3	$2,450.00	$2,450.00
Ref #24	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (1 EACH)**	
	Awd	$535.00	$535.00
	2	$775.00	$775.00
	3	$775.00	$775.00

Ref #25	**608E10000**	**4" CONCRETE WALK, (2113 SF)**	
	Awd	$6.00	$12,678.00
	2	$6.66	$14,072.58
	3	$6.25	$13,206.25
Ref #26	**690E65010**	**SPECIAL - WORK INVOLVING SOLID WASTE, (100 TON)**	
	Awd	$50.00	$5,000.00
	2	$36.00	$3,600.00
	3	$50.00	$5,000.00
Ref #27	**690E65016**	**SPECIAL - WORK INVOLVING PETROLEUM CONTAMINATED SO, (75 TON)**	
	Awd	$50.00	$3,750.00
	2	$33.00	$2,475.00
	3	$68.00	$5,100.00

Section 1 - ROADWAY - Totals

Awd	**$269,969.50**
2	**$305,072.15**
3	**$386,420.25**

Ref #28	**601E32110**	**ROCK CHANNEL PROTECTION, TYPE B WITH AGGREGATE FIL, (10 CY)**	
	Awd	$130.00	$1,300.00
	2	$206.00	$2,060.00
	3	$125.00	$1,250.00
Ref #29	**653E10000**	**TOPSOIL FURNISHED AND PLACED, (580 CY)**	
	Awd	$25.00	$14,500.00
	2	$45.00	$26,100.00
	3	$55.00	$31,900.00
Ref #30	**659E00580**	**SEEDING AND MULCHING, CLASS 5B, (445 SY)**	
	Awd	$2.60	$1,157.00
	2	$2.60	$1,157.00
	3	$2.60	$1,157.00
Ref #31	**659E10000**	**SEEDING AND MULCHING, (4782 SY)**	
	Awd	$1.80	$8,607.60
	2	$1.80	$8,607.60
	3	$1.80	$8,607.60
Ref #32	**659E14000**	**REPAIR SEEDING AND MULCHING, (261 SY)**	
	Awd	$1.80	$469.80
	2	$5.21	$1,359.81
	3	$1.80	$469.80
Ref #33	**659E15000**	**INTER-SEEDING, (261 SY)**	
	Awd	$1.00	$261.00
	2	$1.00	$261.00
	3	$1.00	$261.00
Ref #34	**659E20000**	**COMMERCIAL FERTILIZER, (0.75 TON)**	
	Awd	$850.00	$637.50
	2	$850.00	$637.50
	3	$850.00	$637.50
Ref #35	**659E35000**	**WATER, (29 MGAL)**	
	Awd	$1.00	$29.00
	2	$1.00	$29.00
	3	$1.00	$29.00

Ref #36	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$2,014.00	$2,014.00
	3	$875.00	$875.00
Ref #37	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$12,270.00	$12,270.00
	3	$5,850.00	$5,850.00
Ref #38	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$12,000.00	$12,000.00
	2	$12,270.00	$12,270.00
	3	$8,210.00	$8,210.00
Ref #39	**832E30000**	**EROSION CONTROL, (35000 EACH)**	
	Awd	$1.00	$35,000.00
	2	$1.00	$35,000.00
	3	$1.00	$35,000.00
Ref #40	**836E10000**	**SEEDING AND EROSION CONTROL WITH TURF REINFORCING , (1429 SY)**	
	Awd	$2.30	$3,286.70
	2	$2.30	$3,286.70
	3	$2.30	$3,286.70

Section 2 - EROSION CONTROL - Totals

Awd	**$85,248.60**
2	**$105,052.61**
3	**$97,533.60**

Ref #41	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (667 FT)**	
	Awd	$20.00	$13,340.00
	2	$17.00	$11,339.00
	3	$35.00	$23,345.00
Ref #42	**202E58000**	**MANHOLE REMOVED, (1 EACH)**	
	Awd	$600.00	$600.00
	2	$1,000.00	$1,000.00
	3	$1,000.00	$1,000.00
Ref #43	**202E58100**	**CATCH BASIN REMOVED, (1 EACH)**	
	Awd	$300.00	$300.00
	2	$1,000.00	$1,000.00
	3	$500.00	$500.00
Ref #44	**602E20000**	**CONCRETE MASONRY, (1 CY)**	
	Awd	$1,600.00	$1,600.00
	2	$2,070.00	$2,070.00
	3	$2,000.00	$2,000.00
Ref #45	**605E13410**	**6" UNCLASSIFIED PIPE UNDERDRAINS WITH GEOTEXTILE F, (21 FT)**	
	Awd	$20.00	$420.00
	2	$75.00	$1,575.00
	3	$27.00	$567.00
Ref #46	**605E14020**	**6" BASE PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, 7, (1019 FT)**	
	Awd	$10.00	$10,190.00
	2	$26.00	$26,494.00
	3	$15.00	$15,285.00

Ref #47	**605E31100**	**AGGREGATE DRAINS, (16 FT)**	
	Awd	$12.00	$192.00
	2	$46.00	$736.00
	3	$16.50	$264.00
Ref #48	**611E00400**	**4" CONDUIT, TYPE E, (25 FT)**	
	Awd	$12.00	$300.00
	2	$52.00	$1,300.00
	3	$23.00	$575.00
Ref #49	**611E00406**	**4" CONDUIT, TYPE F, (25 FT)**	
	Awd	$12.00	$300.00
	2	$52.00	$1,300.00
	3	$23.00	$575.00
Ref #50	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (122 FT)**	
	Awd	$20.00	$2,440.00
	2	$42.00	$5,124.00
	3	$27.50	$3,355.00
Ref #51	**611E03100**	**10" CONDUIT, TYPE B, (50 FT)**	
	Awd	$14.00	$700.00
	2	$45.00	$2,250.00
	3	$36.00	$1,800.00
Ref #52	**611E04400**	**12" CONDUIT, TYPE B, (59 FT)**	
	Awd	$65.00	$3,835.00
	2	$70.00	$4,130.00
	3	$100.00	$5,900.00
Ref #53	**611E04600**	**12" CONDUIT, TYPE C, (20 FT)**	
	Awd	$25.00	$500.00
	2	$105.00	$2,100.00
	3	$65.00	$1,300.00
Ref #54	**611E07600**	**18" CONDUIT, TYPE C, (82 FT)**	
	Awd	$75.00	$6,150.00
	2	$170.00	$13,940.00
	3	$175.00	$14,350.00
Ref #55	**611E98150**	**CATCH BASIN, NO. 3, (1 EACH)**	
	Awd	$3,600.00	$3,600.00
	2	$5,500.00	$5,500.00
	3	$3,500.00	$3,500.00
Ref #56	**611E98450**	**CATCH BASIN, NO. 2-2A, (1 EACH)**	
	Awd	$1,800.00	$1,800.00
	2	$3,100.00	$3,100.00
	3	$1,800.00	$1,800.00
Ref #57	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (3 EACH)**	
	Awd	$500.00	$1,500.00
	2	$900.00	$2,700.00
	3	$575.00	$1,725.00
Ref #58	**611E99574**	**MANHOLE, NO. 3, (2 EACH)**	
	Awd	$5,500.00	$11,000.00
	2	$7,500.00	$15,000.00
	3	$8,200.00	$16,400.00

Ref #59	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (2 EACH)**	
	Awd	$400.00	$800.00
	2	$600.00	$1,200.00
	3	$600.00	$1,200.00

Section 3 - DRAINAGE - Totals

Awd	**$59,567.00**
2	**$101,858.00**
3	**$95,441.00**

Ref #60	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (608 CY)**	
	Awd	$220.00	$133,760.00
	2	$220.00	$133,760.00
	3	$220.00	$133,760.00
Ref #61	**304E20000**	**AGGREGATE BASE, (653 CY)**	
	Awd	$52.00	$33,956.00
	2	$65.00	$42,445.00
	3	$90.00	$58,770.00
Ref #62	**407E10000**	**TACK COAT, (295 GAL)**	
	Awd	$1.00	$295.00
	2	$1.00	$295.00
	3	$1.00	$295.00
Ref #63	**411E10000**	**STABILIZED CRUSHED AGGREGATE, (20 CY)**	
	Awd	$55.00	$1,100.00
	2	$65.00	$1,300.00
	3	$90.00	$1,800.00
Ref #64	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (271 CY)**	
	Awd	$290.00	$78,590.00
	2	$290.00	$78,590.00
	3	$290.00	$78,590.00
Ref #65	**441E70500**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), (D, (7 CY)**	
	Awd	$500.00	$3,500.00
	2	$500.00	$3,500.00
	3	$500.00	$3,500.00
Ref #66	**441E70600**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (449, (6 CY)**	
	Awd	$500.00	$3,000.00
	2	$500.00	$3,000.00
	3	$500.00	$3,000.00
Ref #67	**452E12010**	**8" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (374 SY)**	
	Awd	$72.00	$26,928.00
	2	$74.10	$27,713.40
	3	$75.50	$28,237.00
Ref #68	**609E12000**	**COMBINATION CURB AND GUTTER, TYPE 2, (629 FT)**	
	Awd	$32.00	$20,128.00
	2	$35.57	$22,373.53
	3	$29.80	$18,744.20

Section 4 - PAVEMENT - Totals

Awd	**$301,257.00**
2	**$312,976.93**
3	**$326,696.20**

Ref #69	**202E70000**	**SPECIAL - FILL AND PLUG EXISTING CONDUIT, 12", (216 FT)**	
	Awd	$12.00	$2,592.00
	2	$18.00	$3,888.00
	3	$42.00	$9,072.00
Ref #70	**202E70000**	**SPECIAL - FILL AND PLUG EXISTING CONDUIT, 20", (35 FT)**	
	Awd	$140.00	$4,900.00
	2	$35.00	$1,225.00
	3	$45.00	$1,575.00
Ref #71	**638E11614**	**SPECIAL - 20" WATER MAIN DIP AND FITTINGS, CITY OF, (195 FT)**	
	Awd	$300.00	$58,500.00
	2	$550.00	$107,250.00
	3	$680.00	$132,600.00
Ref #72	**638E20666**	**SPECIAL - 20" BUTTERFLY VALVE WITH VALVE BOX, CITY, (1 EACH)**	
	Awd	$30,000.00	$30,000.00
	2	$20,000.00	$20,000.00
	3	$25,000.00	$25,000.00
Ref #73	**638E98000**	**WATER WORK, MISC.: 1" WATER SERVICE (SHORT), CITY , (1 EACH)**	
	Awd	$2,700.00	$2,700.00
	2	$2,500.00	$2,500.00
	3	$1,450.00	$1,450.00
Ref #74	**638E98000**	**WATER WORK, MISC.: CONNECT TO EXISTING WATER MAIN,, (2 EACH)**	
	Awd	$5,500.00	$11,000.00
	2	$5,000.00	$10,000.00
	3	$3,120.00	$6,240.00

Section 5 - WATER WORK - Totals

Awd	**$109,692.00**
2	**$144,863.00**
3	**$175,937.00**

Ref #75	**202E35700**	**ASBESTOS PIPE REMOVED, (374 FT)**	
	Awd	$50.00	$18,700.00
	2	$14.00	$5,236.00
	3	$68.00	$25,432.00
Ref #76	**611E97400**	**CONDUIT, MISC.:10" SANITARY SEWER DUCTILE IRON PIP, (190 FT)**	
	Awd	$125.00	$23,750.00
	2	$140.00	$26,600.00
	3	$195.00	$37,050.00
Ref #77	**611E97400**	**CONDUIT, MISC.:10" SANITARY SEWER PVC PRESSURE PIP, (184 FT)**	
	Awd	$85.00	$15,640.00
	2	$110.00	$20,240.00
	3	$130.00	$23,920.00

Ref #78	**690E98000**	**SPECIAL - 2" X 10" TAPPING SADDLE, NWWSD SPECIFICA, (1 EACH)**	
	Awd	$2,200.00	$2,200.00
	2	$1,150.00	$1,150.00
	3	$2,400.00	$2,400.00
Ref #200	**611E97300**	**CONDUIT, MISC.:SANITARY SEWER BYPASS PUMPING, (LUMP SUM)**	
	Awd	$16,000.00	$16,000.00
	2	$34,000.00	$34,000.00
	3	$40,000.00	$40,000.00

Section 6 - SANITARY SEWER - Totals

Awd	**$76,290.00**
2	**$87,226.00**
3	**$128,802.00**

Ref #79	**625E00450**	**CONNECTION, FUSED PULL APART, (8 EACH)**	
	Awd	$183.75	$1,470.00
	2	$183.75	$1,470.00
	3	$183.75	$1,470.00
Ref #80	**625E10481**	**LIGHT POLE, AESTHETIC, AS PER PLAN, AT02B30, (4 EACH)**	
	Awd	$6,242.50	$24,970.00
	2	$6,242.50	$24,970.00
	3	$6,242.50	$24,970.00
Ref #81	**625E23302**	**NO. 6 AWG 2400 VOLT DISTRIBUTION CABLE, (939 FT)**	
	Awd	$4.19	$3,934.41
	2	$4.19	$3,934.41
	3	$4.19	$3,934.41
Ref #82	**625E23400**	**NO. 10 AWG POLE AND BRACKET CABLE, (456 FT)**	
	Awd	$2.44	$1,112.64
	2	$2.40	$1,094.40
	3	$2.44	$1,112.64
Ref #83	**625E25400**	**CONDUIT, 2", 725.04, (141 FT)**	
	Awd	$23.48	$3,310.68
	2	$23.48	$3,310.68
	3	$23.48	$3,310.68
Ref #84	**625E25408**	**CONDUIT, 2", 725.051, (107 FT)**	
	Awd	$8.88	$950.16
	2	$8.88	$950.16
	3	$8.88	$950.16
Ref #85	**625E27551**	**LUMINAIRE, DECORATIVE, AS PER PLAN, LED, POST-TOP , (4 EACH)**	
	Awd	$3,932.50	$15,730.00
	2	$3,932.50	$15,730.00
	3	$3,932.50	$15,730.00
Ref #86	**625E29002**	**TRENCH, 24" DEEP, (107 FT)**	
	Awd	$20.08	$2,148.56
	2	$20.08	$2,148.56
	3	$20.08	$2,148.56
Ref #87	**625E29920**	**STRUCTURE JUNCTION BOX, (4 EACH)**	
	Awd	$2,417.50	$9,670.00
	2	$2,417.50	$9,670.00
	3	$2,417.50	$9,670.00

Ref #88	**625E30700**	**PULL BOX, 725.08, 18", (2 EACH)**	
	Awd	$1,135.25	$2,270.50
	2	$1,135.25	$2,270.50
	3	$1,135.25	$2,270.50
Ref #89	**625E32000**	**GROUND ROD, (1 EACH)**	
	Awd	$302.50	$302.50
	2	$302.50	$302.50
	3	$302.50	$302.50
Ref #90	**625E34001**	**POWER SERVICE, AS PER PLAN, (1 EACH)**	
	Awd	$9,335.00	$9,335.00
	2	$9,335.00	$9,335.00
	3	$9,335.00	$9,335.00
Ref #91	**625E36010**	**UNDERGROUND WARNING/MARKING TAPE, (107 FT)**	
	Awd	$2.09	$223.63
	2	$2.09	$223.63
	3	$2.09	$223.63

Section 7 - LIGHTING - Totals

Awd	**$75,428.08**
2	**$75,409.84**
3	**$75,428.08**

Ref #92	**621E00100**	**RPM, (13 EACH)**	
	Awd	$295.00	$3,835.00
	2	$490.38	$6,374.94
	3	$295.00	$3,835.00
Ref #93	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (42 EACH)**	
	Awd	$10.00	$420.00
	2	$35.00	$1,470.00
	3	$10.00	$420.00
Ref #94	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BIDIRECTIONAL, (19 EACH)**	
	Awd	$11.00	$209.00
	2	$13.00	$247.00
	3	$13.00	$247.00
Ref #95	**630E03101**	**GROUND MOUNTED SUPPORT, NO. 3 POST, AS PER PLAN, (153 FT)**	
	Awd	$14.00	$2,142.00
	2	$14.00	$2,142.00
	3	$14.00	$2,142.00
Ref #96	**630E08520**	**STREET NAME SIGN SUPPORT, NO. 3 POST, (18 FT)**	
	Awd	$14.00	$252.00
	2	$14.00	$252.00
	3	$14.00	$252.00
Ref #97	**630E08601**	**SIGN POST REFLECTOR, AS PER PLAN, (8 EACH)**	
	Awd	$50.00	$400.00
	2	$50.00	$400.00
	3	$50.00	$400.00
Ref #98	**630E80100**	**SIGN, FLAT SHEET, (64 SF)**	
	Awd	$22.00	$1,408.00
	2	$22.00	$1,408.00
	3	$22.00	$1,408.00

Ref #99	**630E81100**	**SIGN ERECTED, FLAT SHEET, (64 SF)**	
	Awd	$6.00	$384.00
	2	$6.00	$384.00
	3	$6.00	$384.00
Ref #100	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (13 EACH)**	
	Awd	$26.00	$338.00
	2	$26.00	$338.00
	3	$26.00	$338.00
Ref #101	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (9 EACH)**	
	Awd	$26.00	$234.00
	2	$26.00	$234.00
	3	$26.00	$234.00
Ref #102	**642E00100**	**EDGE LINE, 4", TYPE 1, (0.28 MILE)**	
	Awd	$1,375.00	$385.00
	2	$1,375.00	$385.00
	3	$1,375.00	$385.00
Ref #103	**642E00300**	**CENTER LINE, TYPE 1, (0.26 MILE)**	
	Awd	$2,750.00	$715.00
	2	$2,750.00	$715.00
	3	$2,750.00	$715.00
Ref #104	**642E00500**	**STOP LINE, TYPE 1, (40 FT)**	
	Awd	$6.00	$240.00
	2	$6.00	$240.00
	3	$6.00	$240.00

Section 8 - TRAFFIC CONTROL - Totals

Awd	**$10,962.00**
2	**$14,589.94**
3	**$11,000.00**

Ref #105	**661E40080**	**DECIDUOUS TREE, 2" CALIPER, AMERICAN ELM B&B, (9 EACH)**	
	Awd	$519.00	$4,671.00
	2	$519.00	$4,671.00
	3	$519.00	$4,671.00
Ref #106	**661E40080**	**DECIDUOUS TREE, 2" CALIPER, EASTERN COTTONWOOD B&B, (9 EACH)**	
	Awd	$600.00	$5,400.00
	2	$600.00	$5,400.00
	3	$600.00	$5,400.00
Ref #107	**662E31000**	**LANDSCAPE WATERING, (4500 GAL)**	
	Awd	$1.00	$4,500.00
	2	$1.00	$4,500.00
	3	$1.00	$4,500.00

Section 9 - LANDSCAPING - Totals

Awd	**$14,571.00**
2	**$14,571.00**
3	**$14,571.00**

Ref #108	**410E12000**	**TRAFFIC COMPACTED SURFACE, TYPE A OR B, (100 CY)**	
	Awd	$90.00	$9,000.00
	2	$22.00	$2,200.00
	3	$60.00	$6,000.00
Ref #109	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$4,500.00	$4,500.00
	2	$4,500.00	$4,500.00
	3	$4,500.00	$4,500.00
Ref #110	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (15 CY)**	
	Awd	$400.00	$6,000.00
	2	$400.00	$6,000.00
	3	$400.00	$6,000.00
Ref #111	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (9 SNMT)**	
	Awd	$1,200.00	$10,800.00
	2	$500.00	$4,500.00
	3	$1,200.00	$10,800.00
Ref #112	**616E10000**	**WATER, (25 MGAL)**	
	Awd	$10.00	$250.00
	2	$210.00	$5,250.00
	3	$25.00	$625.00

Section 10 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$30,550.00**
2	**$22,450.00**
3	**$27,925.00**

Ref #113	**202E11000**	**STRUCTURE REMOVED, (LUMP SUM)**	
	Awd	$18,000.00	$18,000.00
	2	$10,000.00	$10,000.00
	3	$8,156.96	$8,156.96
Ref #114	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$1.00	$1.00
	3	$11,415.35	$11,415.35
Ref #115	**503E21301**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$25,000.00	$25,000.00
	3	$82,609.51	$82,609.51
Ref #116	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (5645 LB)**	
	Awd	$1.50	$8,467.50
	2	$1.58	$8,919.10
	3	$1.61	$9,088.45
Ref #117	**511E46000**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (20 SY)**	
	Awd	$1,100.00	$22,000.00
	2	$1,556.00	$31,120.00
	3	$1,715.79	$34,315.80
Ref #118	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (42 CY)**	
	Awd	$575.00	$24,150.00
	2	$787.00	$33,054.00
	3	$684.12	$28,733.04

Ref #119	**511E46610**	**CLASS QC1 CONCRETE, HEADWALL, (2 CY)**	
	Awd	$1,300.00	$2,600.00
	2	$2,144.00	$4,288.00
	3	$1,673.52	$3,347.04
Ref #120	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (112 SY)**	
	Awd	$12.00	$1,344.00
	2	$18.00	$2,016.00
	3	$11.57	$1,295.84
Ref #121	**512E33000**	**TYPE 2 WATERPROOFING, (536 SY)**	
	Awd	$28.00	$15,008.00
	2	$27.85	$14,927.60
	3	$25.76	$13,807.36
Ref #122	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (36 SF)**	
	Awd	$12.00	$432.00
	2	$10.48	$377.28
	3	$7.07	$254.52
Ref #123	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (24 CY)**	
	Awd	$90.00	$2,160.00
	2	$138.00	$3,312.00
	3	$163.59	$3,926.16
Ref #124	**601E32100**	**ROCK CHANNEL PROTECTION, TYPE B WITH FILTER, (145 CY)**	
	Awd	$130.00	$18,850.00
	2	$107.00	$15,515.00
	3	$122.70	$17,791.50
Ref #125	**611E95801**	**12' X 6' CONDUIT, TYPE A, 706.05, AS PER PLAN, (162 FT)**	
	Awd	$1,400.00	$226,800.00
	2	$1,500.00	$243,000.00
	3	$1,246.17	$201,879.54

Section 11 - STRUCTURE REPAIR (WOO-00064-05.780) - Totals

Awd	**$449,811.50**
2	**$391,529.98**
3	**$416,621.07**

Ref #126	**202E11002**	**STRUCTURE REMOVED, OVER 20 FOOT SPAN, AS PER PLAN, (LUMP SUM)**	
	Awd	$17,000.00	$17,000.00
	2	$12,000.00	$12,000.00
	3	$25,241.15	$25,241.15
Ref #127	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$1.00	$1.00
	3	$1.14	$1.14
Ref #128	**503E21301**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (LUMP SUM)**	
	Awd	$52,000.00	$52,000.00
	2	$37,000.00	$37,000.00
	3	$36,619.02	$36,619.02
Ref #129	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (14821 LB)**	
	Awd	$1.35	$20,008.35
	2	$1.54	$22,824.34
	3	$1.56	$23,120.76

Ref #130	**511E31611**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, AS PER PLAN, (54 CY)**	
	Awd	$1,100.00	$59,400.00
	2	$1,415.00	$76,410.00
	3	$1,466.35	$79,182.90
Ref #131	**511E43510**	**CLASS QC1 CONCRETE, ABUTMENT INCLUDING FOOTING, (67 CY)**	
	Awd	$650.00	$43,550.00
	2	$850.00	$56,950.00
	3	$911.40	$61,063.80
Ref #132	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (71 SY)**	
	Awd	$35.00	$2,485.00
	2	$11.41	$810.11
	3	$17.05	$1,210.55
Ref #133	**512E33000**	**TYPE 2 WATERPROOFING, (9 SY)**	
	Awd	$30.00	$270.00
	2	$78.21	$703.89
	3	$48.31	$434.79
Ref #134	**515E12050**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (8 EACH)**	
	Awd	$17,000.00	$136,000.00
	2	$16,300.00	$130,400.00
	3	$16,060.85	$128,486.80
Ref #135	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (27 SF)**	
	Awd	$9.00	$243.00
	2	$18.07	$487.89
	3	$12.45	$336.15
Ref #136	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (84 FT)**	
	Awd	$50.00	$4,200.00
	2	$41.53	$3,488.52
	3	$33.66	$2,827.44
Ref #137	**516E43200**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES ONLY (, (32 EACH)**	
	Awd	$150.00	$4,800.00
	2	$182.00	$5,824.00
	3	$186.71	$5,974.72
Ref #138	**517E70100**	**RAILING (THREE STEEL TUBE BRIDGE RAILING), (138 FT)**	
	Awd	$446.00	$61,548.00
	2	$429.50	$59,271.00
	3	$429.50	$59,271.00
Ref #139	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (56 CY)**	
	Awd	$100.00	$5,600.00
	2	$137.01	$7,672.56
	3	$118.10	$6,613.60
Ref #140	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (114 FT)**	
	Awd	$8.00	$912.00
	2	$11.00	$1,254.00
	3	$10.19	$1,161.66
Ref #141	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (33 FT)**	
	Awd	$10.00	$330.00
	2	$27.00	$891.00
	3	$20.04	$661.32

Ref #142	**524E94604**	**DRILLED SHAFTS, 30" DIAMETER, INTO BEDROCK, (30 FT)**	
	Awd	$2,500.00	$75,000.00
	2	$1,608.00	$48,240.00
	3	$3,208.69	$96,260.70
Ref #143	**524E94702**	**DRILLED SHAFTS, 36" DIAMETER, ABOVE BEDROCK, (212 FT)**	
	Awd	$280.00	$59,360.00
	2	$446.00	$94,552.00
	3	$281.00	$59,572.00
Ref #144	**526E10000**	**REINFORCED CONCRETE APPROACH SLABS (T=12"), (108 SY)**	
	Awd	$250.00	$27,000.00
	2	$316.00	$34,128.00
	3	$489.14	$52,827.12
Ref #145	**526E90010**	**TYPE A INSTALLATION, (65 FT)**	
	Awd	$150.00	$9,750.00
	2	$197.00	$12,805.00
	3	$153.12	$9,952.80
Ref #146	**601E20000**	**CRUSHED AGGREGATE SLOPE PROTECTION, (12 SY)**	
	Awd	$28.00	$336.00
	2	$34.00	$408.00
	3	$42.09	$505.08
Ref #147	**601E32110**	**ROCK CHANNEL PROTECTION, TYPE B WITH AGGREGATE FIL, (441 CY)**	
	Awd	$110.00	$48,510.00
	2	$114.00	$50,274.00
	3	$124.96	$55,107.36
Ref #148	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (1 EACH)**	
	Awd	$9,662.50	$9,662.50
	2	$9,662.00	$9,662.00
	3	$9,662.50	$9,662.50
Ref #149	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (27 CF)**	
	Awd	$550.00	$14,850.00
	2	$579.00	$15,633.00
	3	$548.04	$14,797.08
Ref #150	**894E10000**	**THERMAL INTEGRITY PROFILING (TIP) TEST, (2 EACH)**	
	Awd	$3,500.00	$7,000.00
	2	$3,500.00	$7,000.00
	3	$3,820.03	$7,640.06

Section 12 - STRUCTURE REPAIR (WOO-00065-06.180) - Totals

Awd	**$669,814.85**
2	**$688,690.31**
3	**$738,531.50**

Ref #151	**202E11002**	**STRUCTURE REMOVED, OVER 20 FOOT SPAN, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$38,322.16	$38,322.16
	3	$32,713.41	$32,713.41
Ref #152	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$1.17	$1.17
	3	$37,778.87	$37,778.87

Ref #153	**503E21301**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (LUMP SUM)**	
	Awd	$55,000.00	$55,000.00
	2	$83,000.00	$83,000.00
	3	$84,095.88	$84,095.88
Ref #154	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$42,000.00	$42,000.00
	2	$5,700.00	$5,700.00
	3	$10,187.93	$10,187.93
Ref #155	**507E00100**	**STEEL PILES HP10X42, FURNISHED, (950 FT)**	
	Awd	$45.00	$42,750.00
	2	$33.90	$32,205.00
	3	$36.87	$35,026.50
Ref #156	**507E00150**	**STEEL PILES HP10X42, DRIVEN, (850 FT)**	
	Awd	$8.00	$6,800.00
	2	$20.10	$17,085.00
	3	$22.54	$19,159.00
Ref #157	**507E93300**	**STEEL POINTS OR SHOES, (20 EACH)**	
	Awd	$115.00	$2,300.00
	2	$134.00	$2,680.00
	3	$130.75	$2,615.00
Ref #158	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (56511 LB)**	
	Awd	$1.50	$84,766.50
	2	$1.55	$87,592.05
	3	$1.56	$88,157.16
Ref #159	**511E33416**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (54 CY)**	
	Awd	$750.00	$40,500.00
	2	$883.00	$47,682.00
	3	$867.30	$46,834.20
Ref #160	**511E34444**	**CLASS QC2 CONCRETE, BRIDGE DECK, (121 CY)**	
	Awd	$900.00	$108,900.00
	2	$1,288.00	$155,848.00
	3	$1,071.99	$129,710.79
Ref #161	**511E43510**	**CLASS QC1 CONCRETE, ABUTMENT INCLUDING FOOTING, (148 CY)**	
	Awd	$650.00	$96,200.00
	2	$834.00	$123,432.00
	3	$741.94	$109,807.12
Ref #162	**511E51510**	**CLASS QC2 CONCRETE, SIDEWALK, (33 CY)**	
	Awd	$400.00	$13,200.00
	2	$517.00	$17,061.00
	3	$441.91	$14,583.03
Ref #163	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (195 SY)**	
	Awd	$12.00	$2,340.00
	2	$18.00	$3,510.00
	3	$11.18	$2,180.10
Ref #164	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (489 SY)**	
	Awd	$28.00	$13,692.00
	2	$32.50	$15,892.50
	3	$27.46	$13,427.94

Ref #165	**512E33000**	**TYPE 2 WATERPROOFING, (20 SY)**	
	Awd	$30.00	$600.00
	2	$70.00	$1,400.00
	3	$44.46	$889.20
Ref #166	**513E95030**	**STRUCTURAL STEEL, MISC.: SANITARY STRUCTURAL SUPPO, (8 EACH)**	
	Awd	$2,500.00	$20,000.00
	2	$2,100.00	$16,800.00
	3	$1,856.68	$14,853.44
Ref #167	**515E15020**	**DRAPED STRAND PRESTRESSED CONCRETE BRIDGE I-BEAM M, (6 EACH)**	
	Awd	$58,000.00	$348,000.00
	2	$64,003.84	$384,023.04
	3	$55,131.21	$330,787.26
Ref #168	**515E20000**	**INTERMEDIATE DIAPHRAGMS, (15 EACH)**	
	Awd	$3,000.00	$45,000.00
	2	$3,062.00	$45,930.00
	3	$1,671.45	$25,071.75
Ref #169	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (93 SF)**	
	Awd	$10.00	$930.00
	2	$9.53	$886.29
	3	$4.75	$441.75
Ref #170	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (97 SF)**	
	Awd	$11.00	$1,067.00
	2	$10.63	$1,031.11
	3	$5.67	$549.99
Ref #171	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (92 SF)**	
	Awd	$8.00	$736.00
	2	$17.27	$1,588.84
	3	$8.20	$754.40
Ref #172	**516E14014**	**INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (124 FT)**	
	Awd	$47.00	$5,828.00
	2	$41.99	$5,206.76
	3	$32.63	$4,046.12
Ref #173	**516E44100**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (12 EACH)**	
	Awd	$2,000.00	$24,000.00
	2	$2,333.00	$27,996.00
	3	$1,952.17	$23,426.04
Ref #174	**517E75121**	**RAILING (CONCRETE PARAPET WITH TWIN STEEL TUBE RAI, (175 FT)**	
	Awd	$368.39	$64,468.25
	2	$440.00	$77,000.00
	3	$446.27	$78,097.25
Ref #175	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (126 CY)**	
	Awd	$100.00	$12,600.00
	2	$125.00	$15,750.00
	3	$130.33	$16,421.58
Ref #176	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (152 FT)**	
	Awd	$8.00	$1,216.00
	2	$13.00	$1,976.00
	3	$10.19	$1,548.88

Ref #177	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (58 FT)**	
	Awd	$10.00	$580.00
	2	$26.00	$1,508.00
	3	$17.10	$991.80
Ref #178	**526E25001**	**REINFORCED CONCRETE APPROACH SLABS (T=15"), AS PER, (247 SY)**	
	Awd	$325.00	$80,275.00
	2	$417.00	$102,999.00
	3	$423.20	$104,530.40
Ref #179	**526E90010**	**TYPE A INSTALLATION, (87 FT)**	
	Awd	$125.00	$10,875.00
	2	$177.00	$15,399.00
	3	$131.73	$11,460.51
Ref #180	**530E13000**	**SPECIAL - FORM LINER, (438 SF)**	
	Awd	$14.00	$6,132.00
	2	$53.00	$23,214.00
	3	$50.31	$22,035.78
Ref #181	**530E14000**	**SPECIAL - STRUCTURAL SURVEY AND MONITORING OF VIBR, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$20,760.00	$20,760.00
	3	$15,265.00	$15,265.00
Ref #182	**601E20010**	**CRUSHED AGGREGATE SLOPE PROTECTION, (2 CY)**	
	Awd	$25.00	$50.00
	2	$105.00	$210.00
	3	$252.52	$505.04
Ref #183	**601E32110**	**ROCK CHANNEL PROTECTION, TYPE B WITH AGGREGATE FIL, (513 CY)**	
	Awd	$100.00	$51,300.00
	2	$105.00	$53,865.00
	3	$128.91	$66,130.83
Ref #184	**625E10614**	**LIGHT POLE ANCHOR BOLTS ON STRUCTURE, (16 EACH)**	
	Awd	$151.25	$2,420.00
	2	$151.25	$2,420.00
	3	$178.83	$2,861.28
Ref #185	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (1 EACH)**	
	Awd	$8,622.50	$8,622.50
	2	$8,622.50	$8,622.50
	3	$8,622.50	$8,622.50
Ref #186	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (37 CF)**	
	Awd	$550.00	$20,350.00
	2	$579.29	$21,433.73
	3	$548.04	$20,277.48

Section 13 - STRUCTURE REPAIR (WOO-00065-23.390) - Totals

Awd	**$1,283,498.25**
2	**$1,460,030.15**
3	**$1,375,845.21**

Ref #187	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$20,000.00	$20,000.00
	3	$18,992.96	$18,992.96

Ref #188	**108E30000**	**CPM PROGRESS SCHEDULE SHORT DURATION PROJECTS, (LUMP SUM)**	
	Awd	$6,500.00	$6,500.00
	2	$2,500.00	$2,500.00
	3	$1,000.00	$1,000.00
Ref #189	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$16,000.00	$16,000.00
	3	$17,500.00	$17,500.00
Ref #190	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$10,000.00	$10,000.00
	3	$30,000.00	$30,000.00
Ref #191	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$180,000.00	$180,000.00
	2	$198,569.46	$198,569.46
	3	$207,276.04	$207,276.04

Section 14 - INCIDENTALS - Totals

Awd	**$256,500.00**
2	**$247,069.46**
3	**$274,769.00**