Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250408
PID 87113
D10-Chip Seal FY 2026 South
Federal
Type: CHIP SEAL
Letting Date: 9/11/2025
Completion Date: 9/1/2026

Contract Awarded To: SHELLY COMPANY
Award Amount: $2,339,977.21

Engineer's Estimate: $2,676,000.00

Bidder 1
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $2,339,977.21

Bidder 2
RUSSELL STANDARD CORPORATION AND SUBSIDIARY
285 KAPPA DR SUITE 300

PITTSBURGH, PA 15238
Bid $2,974,433.51

Ref #1	**422E11000**	**AGGREGATE, SINGLE CHIP SEAL, TYPE A, (538198 SY)**	
	Awd	$1.06	$570,489.88
	2	$1.32	$710,421.36
Ref #2	**422E25000**	**EMULSION, CHIP SEAL, (199134 GAL)**	
	Awd	$3.12	$621,298.08
	2	$3.53	$702,943.02
Ref #3	**886E11000**	**FOG SEAL, (80731 GAL)**	
	Awd	$3.15	$254,302.65
	2	$3.65	$294,668.15

Section 1 - PAVEMENT - Totals

Awd	**$1,446,090.61**
2	**$1,708,032.53**

Ref #4	**621E00100**	**RPM, (5391 EACH)**	
	Awd	$32.50	$175,207.50
	2	$33.55	$180,868.05
Ref #5	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (5391 EACH)**	
	Awd	$14.75	$79,517.25
	2	$11.54	$62,212.14
Ref #6	**642E00104**	**EDGE LINE, 6", TYPE 1, (82.98 MILE)**	
	Awd	$715.00	$59,330.70
	2	$840.00	$69,703.20
Ref #7	**642E00300**	**CENTER LINE, TYPE 1, (41.49 MILE)**	
	Awd	$1,030.00	$42,734.70
	2	$1,095.00	$45,431.55
Ref #8	**642E30030**	**REMOVAL OF PAVEMENT MARKING, (124.47 MILE)**	
	Awd	$1,040.00	$129,448.80
	2	$995.25	$123,878.77
Ref #9	**644E00500**	**STOP LINE, (1221 FT)**	
	Awd	$9.40	$11,477.40
	2	$13.05	$15,934.05
Ref #10	**644E30000**	**REMOVAL OF PAVEMENT MARKING, (1117 FT)**	
	Awd	$3.00	$3,351.00
	2	$4.25	$4,747.25

Section 2 - TRAFFIC CONTROL - Totals

Awd	**$501,067.35**
2	**$502,775.01**

Ref #11	**614E12460**	**WORK ZONE MARKING SIGN, (182 EACH)**	
	Awd	$77.00	$14,014.00
	2	$78.55	$14,296.10
Ref #12	**614E21500**	**WORK ZONE CENTER LINE, CLASS II, 642 PAINT, (124.47 MILE)**	
	Awd	$275.00	$34,229.25
	2	$1,285.25	$159,975.07
Ref #13	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (124.47 MILE)**	
	Awd	$800.00	$99,576.00
	2	$840.00	$104,554.80

Section 3 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$147,819.25**
2	**$278,825.97**

Ref #14	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$13,800.00	$13,800.00
Ref #15	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$189,000.00	$189,000.00
	2	$270,000.00	$270,000.00
Ref #16	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$6,000.00	$6,000.00
Ref #17	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$195,000.00	$195,000.00

Section 4 - INCIDENTALS - Totals

Awd	**$245,000.00**
2	**$484,800.00**