# Ohio Department of Transportation
## Official Bid Tabulation
## Pamela Boratyn, Director

Project No. 250413
PID 111004
LAK-IR 90-11.51 Deck
Federal
Type: BRIDGE REPAIR
Letting Date: 9/11/2025
Completion Date: 10/16/2026

Contract Awarded To: PERK COMPANY INC
Award Amount: $2,492,194.30

Engineer's Estimate: $2,400,000.00

**Bidder 1**
PERK COMPANY INC
3740 Carnegie Avenue Bldg A Suite 301
Cuyahoga
CLEVELAND, OH 44115
**Bid $2,492,194.30**

**Bidder 2**
RUHLIN COMPANY
P O BOX 190
Medina
SHARON CENTER, OH 44274
**Bid $2,582,536.50**

**Bidder 3**
J D WILLIAMSON CONSTRUCTION CO INC
441 GENEVA AVE, PO BOX 113
Summit
TALLMADGE, OH 44278
**Bid $2,921,082.90**

| | | | |
|---|---|---|---|
| **Ref #1** | **201E11000** | **CLEARING AND GRUBBING, (LUMP SUM)** | |
| | Awd | $4,000.00 | $4,000.00 |
| | 2 | $15,000.00 | $15,000.00 |
| | 3 | $12,500.00 | $12,500.00 |
| **Ref #2** | **202E23000** | **PAVEMENT REMOVED, (726 SY)** | |
| | Awd | $27.25 | $19,783.50 |
| | 2 | $35.00 | $25,410.00 |
| | 3 | $14.00 | $10,164.00 |
| **Ref #3** | **202E38000** | **GUARDRAIL REMOVED, (516 FT)** | |
| | Awd | $5.00 | $2,580.00 |
| | 2 | $3.00 | $1,548.00 |
| | 3 | $4.00 | $2,064.00 |
| **Ref #4** | **202E42000** | **ANCHOR ASSEMBLY REMOVED, TYPE A, (2 EACH)** | |
| | Awd | $365.00 | $730.00 |
| | 2 | $250.00 | $500.00 |
| | 3 | $300.00 | $600.00 |
| **Ref #5** | **202E75000** | **FENCE REMOVED, (132 FT)** | |
| | Awd | $4.50 | $594.00 |
| | 2 | $16.00 | $2,112.00 |
| | 3 | $2.00 | $264.00 |
| **Ref #6** | **203E10000** | **EXCAVATION, (134 CY)** | |
| | Awd | $56.85 | $7,617.90 |
| | 2 | $65.00 | $8,710.00 |
| | 3 | $38.00 | $5,092.00 |
| **Ref #7** | **203E20000** | **EMBANKMENT, (59 CY)** | |
| | Awd | $30.00 | $1,770.00 |
| | 2 | $130.00 | $7,670.00 |
| | 3 | $16.00 | $944.00 |
| **Ref #8** | **204E10000** | **SUBGRADE COMPACTION, (848 SY)** | |
| | Awd | $2.50 | $2,120.00 |
| | 2 | $5.50 | $4,664.00 |
| | 3 | $9.00 | $7,632.00 |
| **Ref #9** | **204E45000** | **PROOF ROLLING, (1 HOUR)** | |
| | Awd | $350.00 | $350.00 |
| | 2 | $1,023.00 | $1,023.00 |
| | 3 | $350.00 | $350.00 |
| **Ref #10** | **606E15050** | **GUARDRAIL, TYPE MGS, (62.5 FT)** | |
| | Awd | $24.80 | $1,550.00 |
| | 2 | $21.00 | $1,312.50 |
| | 3 | $26.00 | $1,625.00 |
| **Ref #11** | **606E15100** | **GUARDRAIL, TYPE MGS WITH LONG POSTS, (195 FT)** | |
| | Awd | $27.20 | $5,304.00 |
| | 2 | $25.00 | $4,875.00 |
| | 3 | $28.00 | $5,460.00 |
| **Ref #12** | **606E26150** | **ANCHOR ASSEMBLY, MGS TYPE E, MASH 2016, (1 EACH)** | |
| | Awd | $2,680.00 | $2,680.00 |
| | 2 | $2,650.00 | $2,650.00 |
| | 3 | $2,800.00 | $2,800.00 |

| | | | |
|---|---|---|---|
| **Ref #13** | **606E26550** | **ANCHOR ASSEMBLY, MGS TYPE T, (1 EACH)** | |
| | Awd | $1,360.00 | $1,360.00 |
| | 2 | $1,350.00 | $1,350.00 |
| | 3 | $1,420.00 | $1,420.00 |
| **Ref #14** | **606E35002** | **MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (4 EACH)** | |
| | Awd | $2,485.00 | $9,940.00 |
| | 2 | $2,450.00 | $9,800.00 |
| | 3 | $2,600.00 | $10,400.00 |
| **Ref #15** | **607E23000** | **FENCE, TYPE CLT, (115 FT)** | |
| | Awd | $49.50 | $5,692.50 |
| | 2 | $82.50 | $9,487.50 |
| | 3 | $50.00 | $5,750.00 |
| **Ref #16** | **607E39901** | **VANDAL PROTECTION FENCE, 6' STRAIGHT, COATED FABRI, (840 FT)** | |
| | Awd | $110.00 | $92,400.00 |
| | 2 | $135.50 | $113,820.00 |
| | 3 | $105.00 | $88,200.00 |
| **Ref #17** | **625E33001** | **STRUCTURE GROUNDING SYSTEM, AS PER PLAN, (1 EACH)** | |
| | Awd | $8,500.00 | $8,500.00 |
| | 2 | $6,166.01 | $6,166.01 |
| | 3 | $21,250.00 | $21,250.00 |

**Section 1 - ROADWAY - Totals**

| | |
|---|---|
| **Awd** | **$166,971.90** |
| **2** | **$216,098.01** |
| **3** | **$176,515.00** |

| | | | |
|---|---|---|---|
| **Ref #18** | **601E20001** | **CRUSHED AGGREGATE SLOPE PROTECTION, AS PER PLAN, (100 SY)** | |
| | Awd | $65.50 | $6,550.00 |
| | 2 | $60.00 | $6,000.00 |
| | 3 | $40.00 | $4,000.00 |
| **Ref #19** | **601E21050** | **TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (6 SY)** | |
| | Awd | $200.00 | $1,200.00 |
| | 2 | $430.00 | $2,580.00 |
| | 3 | $320.00 | $1,920.00 |
| **Ref #20** | **659E00100** | **SOIL ANALYSIS TEST, (2 EACH)** | |
| | Awd | $500.00 | $1,000.00 |
| | 2 | $200.00 | $400.00 |
| | 3 | $160.00 | $320.00 |
| **Ref #21** | **659E00300** | **TOPSOIL, (56 CY)** | |
| | Awd | $65.00 | $3,640.00 |
| | 2 | $75.00 | $4,200.00 |
| | 3 | $75.00 | $4,200.00 |
| **Ref #22** | **659E00510** | **SEEDING AND MULCHING, CLASS 2, (505 SY)** | |
| | Awd | $2.70 | $1,363.50 |
| | 2 | $1.70 | $858.50 |
| | 3 | $3.50 | $1,767.50 |
| **Ref #23** | **659E14000** | **REPAIR SEEDING AND MULCHING, (25 SY)** | |
| | Awd | $2.00 | $50.00 |
| | 2 | $1.40 | $35.00 |
| | 3 | $1.00 | $25.00 |

| | | | |
|---|---|---|---|
| **Ref #24** | **659E15000** | **INTER-SEEDING, (25 SY)** | |
| | Awd | $2.00 | $50.00 |
| | 2 | $0.60 | $15.00 |
| | 3 | $1.00 | $25.00 |
| **Ref #25** | **659E20000** | **COMMERCIAL FERTILIZER, (0.08 TON)** | |
| | Awd | $1,000.00 | $80.00 |
| | 2 | $775.00 | $62.00 |
| | 3 | $450.00 | $36.00 |
| **Ref #26** | **659E31000** | **LIME, (0.1 ACRE)** | |
| | Awd | $1,000.00 | $100.00 |
| | 2 | $135.00 | $13.50 |
| | 3 | $30.00 | $3.00 |
| **Ref #27** | **659E35000** | **WATER, (3 MGAL)** | |
| | Awd | $100.00 | $300.00 |
| | 2 | $5.00 | $15.00 |
| | 3 | $2.00 | $6.00 |
| **Ref #28** | **832E30000** | **EROSION CONTROL, (20000 EACH)** | |
| | Awd | $1.00 | $20,000.00 |
| | 2 | $1.00 | $20,000.00 |
| | 3 | $1.00 | $20,000.00 |

**Section 2 - EROSION CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$34,333.50** |
| **2** | **$34,179.00** |
| **3** | **$32,302.50** |

| | | | |
|---|---|---|---|
| **Ref #29** | **602E20000** | **CONCRETE MASONRY, (0.21 CY)** | |
| | Awd | $4,420.00 | $928.20 |
| | 2 | $4,500.00 | $945.00 |
| | 3 | $4,600.00 | $966.00 |
| **Ref #30** | **605E05200** | **4" UNCLASSIFIED PIPE UNDERDRAINS, (20 FT)** | |
| | Awd | $58.65 | $1,173.00 |
| | 2 | $20.00 | $400.00 |
| | 3 | $5.00 | $100.00 |
| **Ref #31** | **605E31100** | **AGGREGATE DRAINS, (82 FT)** | |
| | Awd | $34.50 | $2,829.00 |
| | 2 | $21.00 | $1,722.00 |
| | 3 | $20.00 | $1,640.00 |
| **Ref #32** | **611E00406** | **4" CONDUIT, TYPE F, (20 FT)** | |
| | Awd | $44.15 | $883.00 |
| | 2 | $33.00 | $660.00 |
| | 3 | $20.00 | $400.00 |
| **Ref #33** | **611E04400** | **12" CONDUIT, TYPE B, (37 FT)** | |
| | Awd | $100.00 | $3,700.00 |
| | 2 | $350.00 | $12,950.00 |
| | 3 | $170.00 | $6,290.00 |
| **Ref #34** | **611E98180** | **CATCH BASIN, NO. 3A, (1 EACH)** | |
| | Awd | $3,625.00 | $3,625.00 |
| | 2 | $4,300.00 | $4,300.00 |
| | 3 | $5,000.00 | $5,000.00 |

| | | | |
|---|---|---|---|
| **Ref #35** | **611E99710** | **PRECAST REINFORCED CONCRETE OUTLET, (2 EACH)** | |
| | Awd | $460.00 | $920.00 |
| | 2 | $600.00 | $1,200.00 |
| | 3 | $370.00 | $740.00 |

**Section 3 - DRAINAGE - Totals**

| | |
|---|---|
| **Awd** | **$14,058.20** |
| **2** | **$22,177.00** |
| **3** | **$15,136.00** |

| | | | |
|---|---|---|---|
| **Ref #36** | **301E56000** | **ASPHALT CONCRETE BASE, PG64-22, (449), (108 CY)** | |
| | Awd | $180.00 | $19,440.00 |
| | 2 | $180.00 | $19,440.00 |
| | 3 | $265.00 | $28,620.00 |
| **Ref #37** | **304E20000** | **AGGREGATE BASE, (136 CY)** | |
| | Awd | $78.00 | $10,608.00 |
| | 2 | $165.00 | $22,440.00 |
| | 3 | $125.00 | $17,000.00 |
| **Ref #38** | **407E10000** | **TACK COAT, (94 GAL)** | |
| | Awd | $3.40 | $319.60 |
| | 2 | $3.40 | $319.60 |
| | 3 | $2.00 | $188.00 |
| **Ref #39** | **411E10000** | **STABILIZED CRUSHED AGGREGATE, (33 CY)** | |
| | Awd | $97.00 | $3,201.00 |
| | 2 | $185.00 | $6,105.00 |
| | 3 | $300.00 | $9,900.00 |
| **Ref #40** | **441E70101** | **ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), AS, (49 CY)** | |
| | Awd | $615.00 | $30,135.00 |
| | 2 | $612.00 | $29,988.00 |
| | 3 | $450.00 | $22,050.00 |
| **Ref #41** | **609E24510** | **CURB, TYPE 4-C, (87 FT)** | |
| | Awd | $52.00 | $4,524.00 |
| | 2 | $100.00 | $8,700.00 |
| | 3 | $47.00 | $4,089.00 |

**Section 4 - PAVEMENT - Totals**

| | |
|---|---|
| **Awd** | **$68,227.60** |
| **2** | **$86,992.60** |
| **3** | **$81,847.00** |

| | | | |
|---|---|---|---|
| **Ref #42** | **638E10400** | **FIRE HYDRANT ADJUSTED TO GRADE, (1 EACH)** | |
| | Awd | $1,455.00 | $1,455.00 |
| | 2 | $4,800.00 | $4,800.00 |
| | 3 | $3,500.00 | $3,500.00 |
| **Ref #43** | **638E10800** | **VALVE BOX ADJUSTED TO GRADE, (3 EACH)** | |
| | Awd | $1,050.00 | $3,150.00 |
| | 2 | $1,500.00 | $4,500.00 |
| | 3 | $1,075.00 | $3,225.00 |

| | | | |
|---|---|---|---|
| **Ref #44** | **638E10900** | **SERVICE BOX ADJUSTED TO GRADE, (1 EACH)** | |
| | Awd | $600.00 | $600.00 |
| | 2 | $1,320.00 | $1,320.00 |
| | 3 | $520.00 | $520.00 |

**Section 5 - WATER WORK - Totals**

| | |
|---|---|
| **Awd** | **$5,205.00** |
| **2** | **$10,620.00** |
| **3** | **$7,245.00** |

| | | | |
|---|---|---|---|
| **Ref #45** | **626E00102** | **BARRIER REFLECTOR, TYPE 1, BIDIRECTIONAL, (12 EACH)** | |
| | Awd | $12.25 | $147.00 |
| | 2 | $13.00 | $156.00 |
| | 3 | $12.00 | $144.00 |
| **Ref #46** | **626E00110** | **BARRIER REFLECTOR, TYPE 2, BIDIRECTIONAL, (8 EACH)** | |
| | Awd | $14.00 | $112.00 |
| | 2 | $13.00 | $104.00 |
| | 3 | $14.00 | $112.00 |
| **Ref #47** | **630E03100** | **GROUND MOUNTED SUPPORT, NO. 3 POST, (42 FT)** | |
| | Awd | $11.00 | $462.00 |
| | 2 | $11.00 | $462.00 |
| | 3 | $11.00 | $462.00 |
| **Ref #48** | **630E08600** | **SIGN POST REFLECTOR, (3 EACH)** | |
| | Awd | $64.00 | $192.00 |
| | 2 | $63.35 | $190.05 |
| | 3 | $65.00 | $195.00 |
| **Ref #49** | **630E80100** | **SIGN, FLAT SHEET, (13 SF)** | |
| | Awd | $25.00 | $325.00 |
| | 2 | $25.00 | $325.00 |
| | 3 | $26.00 | $338.00 |
| **Ref #50** | **630E84900** | **REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (2 EACH)** | |
| | Awd | $46.00 | $92.00 |
| | 2 | $45.65 | $91.30 |
| | 3 | $47.00 | $94.00 |
| **Ref #51** | **630E85100** | **REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (1 EACH)** | |
| | Awd | $92.00 | $92.00 |
| | 2 | $91.25 | $91.25 |
| | 3 | $95.00 | $95.00 |
| **Ref #52** | **630E86002** | **REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (3 EACH)** | |
| | Awd | $95.00 | $285.00 |
| | 2 | $95.00 | $285.00 |
| | 3 | $95.00 | $285.00 |
| **Ref #53** | **630E97700** | **SIGNING, MISC.: OVERPASS NAME INSTALLATION, (1 EACH)** | |
| | Awd | $885.00 | $885.00 |
| | 2 | $885.00 | $885.00 |
| | 3 | $930.00 | $930.00 |
| **Ref #54** | **642E00100** | **EDGE LINE, 4", TYPE 1, (0.28 MILE)** | |
| | Awd | $5,215.00 | $1,460.20 |
| | 2 | $5,215.00 | $1,460.20 |
| | 3 | $5,450.00 | $1,526.00 |

| | | | |
|---|---|---|---|
| **Ref #55** | **642E00300** | **CENTER LINE, TYPE 1, (0.14 MILE)** | |
| | Awd | $5,160.00 | $722.40 |
| | 2 | $5,160.00 | $722.40 |
| | 3 | $5,410.00 | $757.40 |

**Section 6 - TRAFFIC CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$4,774.60** |
| **2** | **$4,772.20** |
| **3** | **$4,938.40** |

| | | | |
|---|---|---|---|
| **Ref #56** | **614E11110** | **LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (100 HOUR)** | |
| | Awd | $110.00 | $11,000.00 |
| | 2 | $85.00 | $8,500.00 |
| | 3 | $110.00 | $11,000.00 |
| **Ref #57** | **614E12420** | **DETOUR SIGNING, (LUMP SUM)** | |
| | Awd | $12,300.00 | $12,300.00 |
| | 2 | $7,275.00 | $7,275.00 |
| | 3 | $7,600.00 | $7,600.00 |
| **Ref #58** | **614E18601** | **PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (12 SNMT)** | |
| | Awd | $1,200.00 | $14,400.00 |
| | 2 | $950.00 | $11,400.00 |
| | 3 | $990.00 | $11,880.00 |
| **Ref #59** | **616E10000** | **WATER, (1 MGAL)** | |
| | Awd | $150.00 | $150.00 |
| | 2 | $30.00 | $30.00 |
| | 3 | $5.00 | $5.00 |

**Section 7 - MAINTENANCE OF TRAFFIC - Totals**

| | |
|---|---|
| **Awd** | **$37,850.00** |
| **2** | **$27,205.00** |
| **3** | **$30,485.00** |

| | | | |
|---|---|---|---|
| **Ref #60** | **202E11203** | **PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)** | |
| | Awd | $200,000.00 | $200,000.00 |
| | 2 | $275,000.00 | $275,000.00 |
| | 3 | $465,000.00 | $465,000.00 |
| **Ref #61** | **202E22900** | **APPROACH SLAB REMOVED, (150 SY)** | |
| | Awd | $40.00 | $6,000.00 |
| | 2 | $58.00 | $8,700.00 |
| | 3 | $60.00 | $9,000.00 |
| **Ref #62** | **202E23500** | **WEARING COURSE REMOVED, (150 SY)** | |
| | Awd | $40.00 | $6,000.00 |
| | 2 | $10.00 | $1,500.00 |
| | 3 | $25.00 | $3,750.00 |
| **Ref #63** | **503E21101** | **UNCLASSIFIED EXCAVATION, AS PER PLAN, (138 CY)** | |
| | Awd | $165.00 | $22,770.00 |
| | 2 | $400.00 | $55,200.00 |
| | 3 | $220.00 | $30,360.00 |

| | | | |
|---|---|---|---|
| **Ref #64** | **509E10000** | **EPOXY COATED STEEL REINFORCEMENT, (140558 LB)** | |
| | Awd | $1.60 | $224,892.80 |
| | 2 | $1.66 | $233,326.28 |
| | 3 | $1.40 | $196,781.20 |
| **Ref #65** | **509E25000** | **UNCOATED STEEL REINFORCEMENT, (2736 LB)** | |
| | Awd | $1.75 | $4,788.00 |
| | 2 | $1.89 | $5,171.04 |
| | 3 | $0.90 | $2,462.40 |
| **Ref #66** | **509E30020** | **NO. 4 DEFORMED GFRP REINFORCEMENT, (13956 FT)** | |
| | Awd | $1.70 | $23,725.20 |
| | 2 | $1.37 | $19,119.72 |
| | 3 | $1.50 | $20,934.00 |
| **Ref #67** | **510E10001** | **DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (514 EACH)** | |
| | Awd | $28.00 | $14,392.00 |
| | 2 | $23.00 | $11,822.00 |
| | 3 | $28.00 | $14,392.00 |
| **Ref #68** | **511E34413** | **CLASS QC2 CONCRETE WITH QC/QA, SUPERSTRUCTURE, AS , (393 CY)** | |
| | Awd | $1,035.00 | $406,755.00 |
| | 2 | $1,050.00 | $412,650.00 |
| | 3 | $1,215.00 | $477,495.00 |
| **Ref #69** | **511E34450** | **CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (146 CY)** | |
| | Awd | $965.00 | $140,890.00 |
| | 2 | $900.00 | $131,400.00 |
| | 3 | $1,210.00 | $176,660.00 |
| **Ref #70** | **511E41010** | **CLASS QC1 CONCRETE, PIER ABOVE FOOTINGS, (16 CY)** | |
| | Awd | $3,615.00 | $57,840.00 |
| | 2 | $6,350.00 | $101,600.00 |
| | 3 | $2,435.00 | $38,960.00 |
| **Ref #71** | **511E44110** | **CLASS QC1 CONCRETE, ABUTMENT NOT INCLUDING FOOTING, (45 CY)** | |
| | Awd | $1,390.00 | $62,550.00 |
| | 2 | $1,500.00 | $67,500.00 |
| | 3 | $1,355.00 | $60,975.00 |
| **Ref #72** | **512E10100** | **SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (1591 SY)** | |
| | Awd | $29.50 | $46,934.50 |
| | 2 | $35.00 | $55,685.00 |
| | 3 | $35.00 | $55,685.00 |
| **Ref #73** | **512E10600** | **CONCRETE REPAIR BY EPOXY INJECTION, (11 FT)** | |
| | Awd | $150.00 | $1,650.00 |
| | 2 | $150.00 | $1,650.00 |
| | 3 | $200.00 | $2,200.00 |
| **Ref #74** | **512E33000** | **TYPE 2 WATERPROOFING, (29 SY)** | |
| | Awd | $48.00 | $1,392.00 |
| | 2 | $33.00 | $957.00 |
| | 3 | $45.00 | $1,305.00 |
| **Ref #75** | **512E74000** | **REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (420 SY)** | |
| | Awd | $24.00 | $10,080.00 |
| | 2 | $35.00 | $14,700.00 |
| | 3 | $43.00 | $18,060.00 |

| | | | |
|---|---|---|---|
| **Ref #76** | **513E10201** | **STRUCTURAL STEEL MEMBERS, LEVEL UF, AS PER PLAN, (3400 LB)** | |
| | Awd | $36.15 | $122,910.00 |
| | 2 | $15.08 | $51,272.00 |
| | 3 | $35.00 | $119,000.00 |
| **Ref #77** | **513E20000** | **WELDED STUD SHEAR CONNECTORS, (8800 EACH)** | |
| | Awd | $8.00 | $70,400.00 |
| | 2 | $4.75 | $41,800.00 |
| | 3 | $4.75 | $41,800.00 |
| **Ref #78** | **516E11210** | **STRUCTURAL EXPANSION JOINT INCLUDING ELASTOMERIC S, (66.92 FT)** | |
| | Awd | $1,300.00 | $86,996.00 |
| | 2 | $555.00 | $37,140.60 |
| | 3 | $620.00 | $41,490.40 |
| **Ref #79** | **516E13600** | **1" PREFORMED EXPANSION JOINT FILLER, (70 SF)** | |
| | Awd | $15.00 | $1,050.00 |
| | 2 | $6.00 | $420.00 |
| | 3 | $8.00 | $560.00 |
| **Ref #80** | **516E44100** | **ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (16 EACH)** | |
| | Awd | $2,625.00 | $42,000.00 |
| | 2 | $3,500.00 | $56,000.00 |
| | 3 | $2,240.00 | $35,840.00 |
| **Ref #81** | **516E44100** | **ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (4 EACH)** | |
| | Awd | $3,430.00 | $13,720.00 |
| | 2 | $4,000.00 | $16,000.00 |
| | 3 | $3,050.00 | $12,200.00 |
| **Ref #82** | **516E44300** | **ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (4 EACH)** | |
| | Awd | $4,790.00 | $19,160.00 |
| | 2 | $4,655.00 | $18,620.00 |
| | 3 | $3,780.00 | $15,120.00 |
| **Ref #83** | **516E44300** | **ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (4 EACH)** | |
| | Awd | $4,850.00 | $19,400.00 |
| | 2 | $4,800.00 | $19,200.00 |
| | 3 | $3,860.00 | $15,440.00 |
| **Ref #84** | **516E47001** | **JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)** | |
| | Awd | $126,000.00 | $126,000.00 |
| | 2 | $90,000.00 | $90,000.00 |
| | 3 | $185,000.00 | $185,000.00 |
| **Ref #85** | **518E20000** | **PREFABRICATED GEOCOMPOSITE DRAIN, (55 SY)** | |
| | Awd | $23.20 | $1,276.00 |
| | 2 | $12.00 | $660.00 |
| | 3 | $40.00 | $2,200.00 |
| **Ref #86** | **518E21200** | **POROUS BACKFILL WITH GEOTEXTILE FABRIC, (16 CY)** | |
| | Awd | $141.00 | $2,256.00 |
| | 2 | $130.00 | $2,080.00 |
| | 3 | $154.00 | $2,464.00 |
| **Ref #87** | **518E40000** | **6" PERFORATED CORRUGATED PLASTIC PIPE, (90 FT)** | |
| | Awd | $21.00 | $1,890.00 |
| | 2 | $20.00 | $1,800.00 |
| | 3 | $14.00 | $1,260.00 |

| | | | |
|---|---|---|---|
| **Ref #88** | **518E40011** | **6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (65 FT)** | |
| | Awd | $26.00 | $1,690.00 |
| | 2 | $26.00 | $1,690.00 |
| | 3 | $14.00 | $910.00 |
| **Ref #89** | **519E00100** | **SPECIAL - COMPOSITE FIBER WRAP SYSTEM, (786 SF)** | |
| | Awd | $64.00 | $50,304.00 |
| | 2 | $64.00 | $50,304.00 |
| | 3 | $70.00 | $55,020.00 |
| **Ref #90** | **519E11101** | **PATCHING CONCRETE STRUCTURE, AS PER PLAN, (42 SF)** | |
| | Awd | $165.00 | $6,930.00 |
| | 2 | $165.00 | $6,930.00 |
| | 3 | $195.00 | $8,190.00 |
| **Ref #91** | **526E25011** | **REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (169 SY)** | |
| | Awd | $378.00 | $63,882.00 |
| | 2 | $420.00 | $70,980.00 |
| | 3 | $400.00 | $67,600.00 |
| **Ref #92** | **526E90011** | **TYPE A INSTALLATION, AS PER PLAN, (60 FT)** | |
| | Awd | $205.00 | $12,300.00 |
| | 2 | $280.00 | $16,800.00 |
| | 3 | $300.00 | $18,000.00 |

**Section 8 - STRUCTURE OVER 20 FOOT SPAN (SFN 4304233 - Totals**

| | |
|---|---|
| **Awd** | **$1,872,823.50** |
| **2** | **$1,877,677.64** |
| **3** | **$2,196,114.00** |

| | | | |
|---|---|---|---|
| **Ref #93** | **103E05000** | **PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)** | |
| | Awd | $25,000.00 | $25,000.00 |
| | 2 | $7,701.05 | $7,701.05 |
| | 3 | $30,000.00 | $30,000.00 |
| **Ref #94** | **108E30000** | **CPM PROGRESS SCHEDULE SHORT DURATION PROJECTS, (LUMP SUM)** | |
| | Awd | $10,000.00 | $10,000.00 |
| | 2 | $1,000.00 | $1,000.00 |
| | 3 | $5,500.00 | $5,500.00 |
| **Ref #95** | **614E11000** | **MAINTAINING TRAFFIC, (LUMP SUM)** | |
| | Awd | $100,000.00 | $100,000.00 |
| | 2 | $95,000.00 | $95,000.00 |
| | 3 | $150,000.00 | $150,000.00 |
| **Ref #96** | **619E16011** | **FIELD OFFICE, TYPE B, AS PER PLAN, (6 MNTH)** | |
| | Awd | $2,075.00 | $12,450.00 |
| | 2 | $2,769.00 | $16,614.00 |
| | 3 | $2,500.00 | $15,000.00 |
| **Ref #97** | **623E10001** | **CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)** | |
| | Awd | $40,500.00 | $40,500.00 |
| | 2 | $55,000.00 | $55,000.00 |
| | 3 | $28,000.00 | $28,000.00 |
| **Ref #98** | **624E10000** | **MOBILIZATION, (LUMP SUM)** | |
| | Awd | $100,000.00 | $100,000.00 |
| | 2 | $127,500.00 | $127,500.00 |
| | 3 | $148,000.00 | $148,000.00 |

**Section 9 - INCIDENTALS - Totals**

| | |
|---|---|
| **Awd** | **$287,950.00** |
| **2** | **$302,815.05** |
| **3** | **$376,500.00** |