Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250421
PID 115039
CUY-US 6-14.56 Tower B
Non-Federal
Type: BRIDGE REPAIR
Letting Date: 9/11/2025
Completion Date: 6/1/2026

Contract Awarded To: CATTS CONSTRUCTION INC
Award Amount: $1,108,669.90

Engineer's Estimate: $963,000.00

Bidder 1
CATTS CONSTRUCTION INC
21223 AURORA RD
Cuyahoga
WARRENSVILLE HTS, OH 44146
Bid $1,108,669.90

Bidder 2
SUBURBAN MAINTENANCE & CONSTRUCTION INC
16330 YORK RD
Cuyahoga
NORTH ROYALTON, OH 44133
Bid $1,329,288.00

Bidder 3
RUHLIN COMPANY
P O BOX 190
Medina
SHARON CENTER, OH 44274
Bid $1,387,117.10

Bidder 4
S E T INC
235 EAST WATER ST
Mahoning
LOWELLVILLE, OH 44436
Bid $1,404,308.45

Bidder 5
PERK COMPANY INC
3740 Carnegie Avenue Bldg A Suite 301
Cuyahoga
CLEVELAND, OH 44115
Bid $1,947,085.35

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$5,600.00	$5,600.00
	2	$50,000.00	$50,000.00
	3	$1,000.00	$1,000.00
	4	$4,000.00	$4,000.00
	5	$25,000.00	$25,000.00
Ref #2	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (207 FT)**	
	Awd	$91.00	$18,837.00
	2	$75.00	$15,525.00
	3	$50.00	$10,350.00
	4	$44.00	$9,108.00
	5	$100.00	$20,700.00
Ref #3	**202E58000**	**MANHOLE REMOVED, (1 EACH)**	
	Awd	$800.00	$800.00
	2	$3,000.00	$3,000.00
	3	$840.00	$840.00
	4	$1,200.00	$1,200.00
	5	$910.00	$910.00
Ref #4	**202E75000**	**FENCE REMOVED, (184 FT)**	
	Awd	$15.00	$2,760.00
	2	$15.00	$2,760.00
	3	$12.50	$2,300.00
	4	$3.50	$644.00
	5	$7.25	$1,334.00
Ref #5	**203E10000**	**EXCAVATION, (2158 CY)**	
	Awd	$15.00	$32,370.00
	2	$65.00	$140,270.00
	3	$13.31	$28,722.98
	4	$13.50	$29,133.00
	5	$37.50	$80,925.00
Ref #6	**203E20000**	**EMBANKMENT, (2158 CY)**	
	Awd	$18.50	$39,923.00
	2	$65.00	$140,270.00
	3	$5.50	$11,869.00
	4	$10.50	$22,659.00
	5	$35.50	$76,609.00
Ref #7	**204E10000**	**SUBGRADE COMPACTION, (799 SY)**	
	Awd	$1.25	$998.75
	2	$5.00	$3,995.00
	3	$13.00	$10,387.00
	4	$3.50	$2,796.50
	5	$2.15	$1,717.85
Ref #8	**204E45000**	**PROOF ROLLING, (2 HOUR)**	
	Awd	$100.00	$200.00
	2	$120.00	$240.00
	3	$413.00	$826.00
	4	$300.00	$600.00
	5	$1,085.00	$2,170.00

Ref #9	**607E23000**	**FENCE, TYPE CLT, (184 FT)**	
	Awd	$67.00	$12,328.00
	2	$63.00	$11,592.00
	3	$54.00	$9,936.00
	4	$57.00	$10,488.00
	5	$30.50	$5,612.00

Section 1 - ROADWAY - Totals

Awd	**$113,816.75**
2	**$367,652.00**
3	**$76,230.98**
4	**$80,628.50**
5	**$214,977.85**

Ref #10	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$93.00	$186.00
	2	$100.00	$200.00
	3	$200.00	$400.00
	4	$150.00	$300.00
	5	$610.00	$1,220.00
Ref #11	**659E00300**	**TOPSOIL, (233 CY)**	
	Awd	$43.50	$10,135.50
	2	$75.00	$17,475.00
	3	$50.00	$11,650.00
	4	$75.00	$17,475.00
	5	$85.00	$19,805.00
Ref #12	**659E10000**	**SEEDING AND MULCHING, (2100 SY)**	
	Awd	$2.50	$5,250.00
	2	$5.00	$10,500.00
	3	$4.00	$8,400.00
	4	$3.50	$7,350.00
	5	$2.50	$5,250.00
Ref #13	**659E14000**	**REPAIR SEEDING AND MULCHING, (105 SY)**	
	Awd	$1.25	$131.25
	2	$5.00	$525.00
	3	$1.50	$157.50
	4	$4.00	$420.00
	5	$1.25	$131.25
Ref #14	**659E15000**	**INTER-SEEDING, (105 SY)**	
	Awd	$1.00	$105.00
	2	$5.00	$525.00
	3	$0.10	$10.50
	4	$4.00	$420.00
	5	$1.25	$131.25
Ref #15	**659E20000**	**COMMERCIAL FERTILIZER, (0.29 TON)**	
	Awd	$1,100.00	$319.00
	2	$1,000.00	$290.00
	3	$650.00	$188.50
	4	$2,000.00	$580.00
	5	$1,200.00	$348.00

Ref #16	**659E31000**	**LIME, (0.43 ACRE)**	
	Awd	$180.00	$77.40
	2	$2,000.00	$860.00
	3	$50.00	$21.50
	4	$1,000.00	$430.00
	5	$1,200.00	$516.00
Ref #17	**659E35000**	**WATER, (12 MGAL)**	
	Awd	$1.00	$12.00
	2	$1.00	$12.00
	3	$1.00	$12.00
	4	$150.00	$1,800.00
	5	$120.00	$1,440.00
Ref #18	**832E30000**	**EROSION CONTROL, (15000 EACH)**	
	Awd	$1.00	$15,000.00
	2	$1.00	$15,000.00
	3	$1.00	$15,000.00
	4	$1.00	$15,000.00
	5	$1.00	$15,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$31,216.15**
2	**$45,387.00**
3	**$35,840.00**
4	**$43,775.00**
5	**$43,841.50**

Ref #19	**611E04601**	**12" CONDUIT, TYPE C, AS PER PLAN, (212 FT)**	
	Awd	$109.00	$23,108.00
	2	$150.00	$31,800.00
	3	$425.00	$90,100.00
	4	$340.00	$72,080.00
	5	$215.00	$45,580.00
Ref #20	**611E07900**	**18" CONDUIT, TYPE D, (71 FT)**	
	Awd	$109.00	$7,739.00
	2	$185.00	$13,135.00
	3	$174.00	$12,354.00
	4	$89.00	$6,319.00
	5	$405.00	$28,755.00
Ref #21	**611E99574**	**MANHOLE, NO. 3, (1 EACH)**	
	Awd	$13,010.00	$13,010.00
	2	$5,000.00	$5,000.00
	3	$6,300.00	$6,300.00
	4	$6,750.00	$6,750.00
	5	$13,050.00	$13,050.00

Section 3 - DRAINAGE - Totals

Awd	**$43,857.00**
2	**$49,935.00**
3	**$108,754.00**
4	**$85,149.00**
5	**$87,385.00**

Ref #22	**617E10100**	**COMPACTED AGGREGATE, (178 CY)**	
	Awd	$39.00	$6,942.00
	2	$75.00	$13,350.00
	3	$168.00	$29,904.00
	4	$176.50	$31,417.00
	5	$110.00	$19,580.00

Section 4 - PAVEMENT - Totals

Awd	**$6,942.00**
2	**$13,350.00**
3	**$29,904.00**
4	**$31,417.00**
5	**$19,580.00**

Ref #23	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$116,000.00	$116,000.00
	2	$245,000.00	$245,000.00
	3	$332,500.00	$332,500.00
	4	$170,000.00	$170,000.00
	5	$245,000.00	$245,000.00
Ref #24	**503E21101**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (34 CY)**	
	Awd	$154.00	$5,236.00
	2	$125.00	$4,250.00
	3	$380.00	$12,920.00
	4	$158.00	$5,372.00
	5	$185.00	$6,290.00
Ref #25	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (1567 LB)**	
	Awd	$5.00	$7,835.00
	2	$2.00	$3,134.00
	3	$12.00	$18,804.00
	4	$2.85	$4,465.95
	5	$3.00	$4,701.00
Ref #26	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (11 CY)**	
	Awd	$700.00	$7,700.00
	2	$2,200.00	$24,200.00
	3	$1,930.00	$21,230.00
	4	$915.00	$10,065.00
	5	$970.00	$10,670.00
Ref #27	**524E94704**	**DRILLED SHAFTS, 36" DIAMETER, INTO BEDROCK, (20 FT)**	
	Awd	$4,333.00	$86,660.00
	2	$2,300.00	$46,000.00
	3	$6,800.00	$136,000.00
	4	$2,300.00	$46,000.00
	5	$2,950.00	$59,000.00
Ref #28	**524E94802**	**DRILLED SHAFTS, 42" DIAMETER, ABOVE BEDROCK, (308 FT)**	
	Awd	$1,310.00	$403,480.00
	2	$1,385.00	$426,580.00
	3	$1,500.00	$462,000.00
	4	$2,300.00	$708,400.00
	5	$2,950.00	$908,600.00

Ref #29	**530E00400**	**SPECIAL - STRUCTURES, DOWEL HOLES WITH EPOXY ADHES, (32 EACH)**	
	Awd	$120.00	$3,840.00
	2	$50.00	$1,600.00
	3	$700.00	$22,400.00
	4	$98.00	$3,136.00
	5	$95.00	$3,040.00

Section 5 - STRUCTURE REPAIR (SFN 1800930) - Totals

Awd	**$630,751.00**
2	**$750,764.00**
3	**$1,005,854.00**
4	**$947,438.95**
5	**$1,237,301.00**

Ref #30	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$11,587.00	$11,587.00
	2	$25,000.00	$25,000.00
	3	$12,502.12	$12,502.12
	4	$30,000.00	$30,000.00
	5	$19,000.00	$19,000.00
Ref #31	**619E16011**	**FIELD OFFICE, TYPE B, AS PER PLAN, (6 MNTH)**	
	Awd	$3,000.00	$18,000.00
	2	$1,200.00	$7,200.00
	3	$3,672.00	$22,032.00
	4	$2,650.00	$15,900.00
	5	$2,000.00	$12,000.00
Ref #32	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$21,000.00	$21,000.00
	2	$30,000.00	$30,000.00
	3	$28,500.00	$28,500.00
	4	$10,000.00	$10,000.00
	5	$28,000.00	$28,000.00
Ref #33	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$231,500.00	$231,500.00
	2	$40,000.00	$40,000.00
	3	$67,500.00	$67,500.00
	4	$160,000.00	$160,000.00
	5	$285,000.00	$285,000.00

Section 6 - INCIDENTALS - Totals

Awd	**$282,087.00**
2	**$102,200.00**
3	**$130,534.12**
4	**$215,900.00**
5	**$344,000.00**