Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250434
PID 113006
D08-Bridge Maintenance FY2026
Federal
Type: BRIDGE REPAIR
Letting Date: 9/25/2025
Completion Date: 7/30/2027

Contract Awarded To: COMPLETE GENERAL CONSTRUCTION COMPANY
Award Amount: $2,785,148.05

Engineer's Estimate: $2,446,000.00

Bidder 1
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $2,785,148.05

Bidder 2
PRUS CONSTRUCTION COMPANY
5325 WOOSTER RD
Hamilton
CINCINNATI, OH 45226
Bid $3,892,942.30

Ref #1	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (800 HOUR)**	
	Awd	$75.00	$60,000.00
	2	$120.00	$96,000.00
Ref #2	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (4 EACH)**	
	Awd	$1,850.00	$7,400.00
	2	$4,500.00	$18,000.00
Ref #3	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$38,500.00	$38,500.00
Ref #4	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (BIDIRECTIONAL), (26 EACH)**	
	Awd	$12.00	$312.00
	2	$18.00	$468.00
Ref #5	**614E13360**	**OBJECT MARKER, TWO WAY, (26 EACH)**	
	Awd	$19.00	$494.00
	2	$22.00	$572.00
Ref #6	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (2 SNMT)**	
	Awd	$1,100.00	$2,200.00
	2	$825.00	$1,650.00
Ref #7	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (1120 FT)**	
	Awd	$26.00	$29,120.00
	2	$40.00	$44,800.00

Section 1 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$124,526.00**
2	**$199,990.00**

Ref #10	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$90,000.00	$90,000.00
Ref #11	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (68 LB)**	
	Awd	$50.00	$3,400.00
	2	$6.00	$408.00
Ref #12	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (38 EACH)**	
	Awd	$75.00	$2,850.00
	2	$52.00	$1,976.00
Ref #13	**511E34410**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (4 CY)**	
	Awd	$3,000.00	$12,000.00
	2	$3,125.00	$12,500.00
Ref #14	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (689 SY)**	
	Awd	$37.00	$25,493.00
	2	$55.00	$37,895.00
Ref #15	**512E10600**	**CONCRETE REPAIR BY EPOXY INJECTION, (21 FT)**	
	Awd	$150.00	$3,150.00
	2	$165.00	$3,465.00
Ref #16	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (668 SY)**	
	Awd	$30.00	$20,040.00
	2	$132.00	$88,176.00

Ref #17	**514E21001**	**FIELD PAINTING OF DAMAGED STRUCTURAL STEEL, AS PER, (LUMP SUM)**	
	Awd	$13,000.00	$13,000.00
	2	$14,300.00	$14,300.00
Ref #18	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (275 SF)**	
	Awd	$225.00	$61,875.00
	2	$230.00	$63,250.00
Ref #19	**607E98200**	**FENCE, MISC.:VANDAL PROTECTION FENCE REBUILT, (LUMP SUM)**	
	Awd	$45,000.00	$45,000.00
	2	$45,000.00	$45,000.00
Ref #20	**849E10000**	**DAMAGE ASSESSMENT, (LUMP SUM)**	
	Awd	$4,900.00	$4,900.00
	2	$5,500.00	$5,500.00
Ref #21	**849E10500**	**SURFACE PREPARATION, (LUMP SUM)**	
	Awd	$3,250.00	$3,250.00
	2	$2,750.00	$2,750.00
Ref #22	**849E10600**	**REPAIRING DAMAGED MEMBERS BY GRINDING, (20 HOUR)**	
	Awd	$650.00	$13,000.00
	2	$715.00	$14,300.00

Section 2 - STRUCTURE OVER 20 FOOT SPAN (HAM-00071-1 - Totals

Awd	**$237,958.00**
2	**$379,520.00**

Ref #23	**646E10000**	**EDGE LINE, 4", (0.11 MILE)**	
	Awd	$17,950.00	$1,974.50
	2	$19,800.00	$2,178.00
Ref #24	**646E10100**	**LANE LINE, 4", (0.11 MILE)**	
	Awd	$9,215.00	$1,013.65
	2	$19,800.00	$2,178.00
Ref #26	**848E30200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE , (7 CY)**	
	Awd	$265.00	$1,855.00
	2	$700.00	$4,900.00
Ref #27	**848E50100**	**TEST SLAB, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$2,825.00	$2,825.00
Ref #28	**848E50320**	**EXISTING CONCRETE OVERLAY REMOVED (T = 2.5"), (1430 SY)**	
	Awd	$20.00	$28,600.00
	2	$16.00	$22,880.00
Ref #29	**848E50000**	**HAND CHIPPING, (110 SY)**	
	Awd	$75.00	$8,250.00
	2	$170.00	$18,700.00
Ref #100	**202E30000**	**WALK REMOVED, (96 SF)**	
	Awd	$25.00	$2,400.00
	2	$12.00	$1,152.00
Ref #101	**608E10000**	**4" CONCRETE WALK, (96 SF)**	
	Awd	$65.00	$6,240.00
	2	$24.00	$2,304.00

Ref #102	**644E01300**	**LANE ARROW, (2 EACH)**	
	Awd	$1,080.00	$2,160.00
	2	$605.00	$1,210.00
Ref #103	**644E30020**	**REMOVAL OF PAVEMENT MARKING, (2 EACH)**	
	Awd	$520.00	$1,040.00
	2	$82.50	$165.00
Ref #104	**646E20300**	**LANE ARROW, (2 EACH)**	
	Awd	$850.00	$1,700.00
	2	$605.00	$1,210.00
Ref #105	**646E50000**	**REMOVAL OF PAVEMENT MARKING, (45 EACH)**	
	Awd	$520.00	$23,400.00
	2	$82.50	$3,712.50
Ref #106	**530E00200**	**SPECIAL - STRUCTURES, TEMPORARY PROTECTIVE FALSE D, (LUMP SUM)**	
	Awd	$65,000.00	$65,000.00
	2	$80,000.00	$80,000.00
Ref #107	**848E10200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDR, (1430 SY)**	
	Awd	$75.00	$107,250.00
	2	$70.00	$100,100.00
Ref #108	**848E20000**	**SURFACE PREPARATION USING HYDRODEMOLITION, (1430 SY)**	
	Awd	$95.00	$135,850.00
	2	$78.00	$111,540.00
Ref #109	**848E50200**	**FULL-DEPTH REPAIR, (6 CY)**	
	Awd	$500.00	$3,000.00
	2	$7,500.00	$45,000.00

Section 3 - STRUCTURE OVER 20 FOOT SPAN (HAM-00027-1 - Totals

Awd	**$397,733.15**
2	**$400,054.50**

Ref #30	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$4,500.00	$4,500.00
Ref #31	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (826 SY)**	
	Awd	$37.00	$30,562.00
	2	$52.00	$42,952.00
Ref #32	**512E10301**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, AS , (446 SY)**	
	Awd	$25.00	$11,150.00
	2	$110.00	$49,060.00
Ref #33	**512E10601**	**CONCRETE REPAIR BY EPOXY INJECTION, AS PER PLAN, (249 FT)**	
	Awd	$125.00	$31,125.00
	2	$165.00	$41,085.00
Ref #34	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (826 SY)**	
	Awd	$30.00	$24,780.00
	2	$132.00	$109,032.00
Ref #35	**514E27710**	**FIELD PAINTING, MISC.:PAINTING OF EXISTING RAILING, (929 FT)**	
	Awd	$285.00	$264,765.00
	2	$315.00	$292,635.00

Ref #36	**517E75501**	**BRIDGE RAILING REBUILT, AS PER PLAN, (90 FT)**	
	Awd	$45.00	$4,050.00
	2	$50.00	$4,500.00
Ref #37	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (24 SF)**	
	Awd	$185.00	$4,440.00
	2	$615.00	$14,760.00
Ref #38	**843E50001**	**PATCHING CONCRETE STRUCTURES WITH TROWELABLE MORTA, (557 SF)**	
	Awd	$179.50	$99,981.50
	2	$330.00	$183,810.00

Section 4 - STRUCTURE OVER 20 FOOT SPAN (HAM-00027-1 - Totals

Awd	**$520,853.50**
2	**$742,334.00**

Ref #39	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$60,000.00	$60,000.00
	2	$105,000.00	$105,000.00
Ref #40	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (169 LB)**	
	Awd	$35.00	$5,915.00
	2	$6.00	$1,014.00
Ref #41	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (55 EACH)**	
	Awd	$75.00	$4,125.00
	2	$78.00	$4,290.00
Ref #42	**511E34410**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (10 CY)**	
	Awd	$3,000.00	$30,000.00
	2	$11,000.00	$110,000.00
Ref #43	**511E34411**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, AS PER PLAN, (1 CY)**	
	Awd	$5,000.00	$5,000.00
	2	$40,000.00	$40,000.00

Section 5 - STRUCTURE OVER 20 FOOT SPAN (HAM-00126-0 - Totals

Awd	**$105,040.00**
2	**$260,304.00**

Ref #44	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$70,000.00	$70,000.00
	2	$120,000.00	$120,000.00
Ref #45	**451E32000**	**SPECIAL - PRESSURE RELIEF JOINT, TYPE C, (41 FT)**	
	Awd	$1,500.00	$61,500.00
	2	$600.00	$24,600.00
Ref #46	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (236 LB)**	
	Awd	$25.00	$5,900.00
	2	$6.00	$1,416.00
Ref #47	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (76 EACH)**	
	Awd	$75.00	$5,700.00
	2	$75.00	$5,700.00
Ref #48	**511E34410**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (14 CY)**	
	Awd	$3,000.00	$42,000.00
	2	$6,750.00	$94,500.00

Ref #49	**511E34411**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, AS PER PLAN, (1 CY)**	
	Awd	$1,000.00	$1,000.00
	2	$35,000.00	$35,000.00
Ref #50	**605E31100**	**AGGREGATE DRAINS, (32 FT)**	
	Awd	$60.00	$1,920.00
	2	$115.00	$3,680.00

Section 6 - STRUCTURE OVER 20 FOOT SPAN (HAM-00126-0 - Totals

Awd	**$188,020.00**
2	**$284,896.00**

Ref #51	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (54 SY)**	
	Awd	$40.00	$2,160.00
	2	$55.00	$2,970.00
Ref #52	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$95,000.00	$95,000.00
	2	$72,000.00	$72,000.00
Ref #53	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (42 SF)**	
	Awd	$199.00	$8,358.00
	2	$400.00	$16,800.00
Ref #54	**519E11600**	**SPECIAL - PATCHING CONCRETE STRUCTURE (GALVANIC AN, (435 SF)**	
	Awd	$165.00	$71,775.00
	2	$300.00	$130,500.00
Ref #55	**844E20000**	**GALVANIC ANODE PROTECTION, (443 EACH)**	
	Awd	$35.00	$15,505.00
	2	$56.00	$24,808.00

Section 7 - STRUCTURE OVER 20 FOOT SPAN (HAM-00562-0 - Totals

Awd	**$192,798.00**
2	**$247,078.00**

Ref #56	**202E11201**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$30,000.00	$30,000.00
Ref #57	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (694 SY)**	
	Awd	$25.00	$17,350.00
	2	$22.00	$15,268.00
Ref #58	**516E12310**	**SIDEWALK COVER PLATE, (1040 LB)**	
	Awd	$90.00	$93,600.00
	2	$75.00	$78,000.00
Ref #59	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (416 SF)**	
	Awd	$99.00	$41,184.00
	2	$120.00	$49,920.00
Ref #60	**607E98200**	**FENCE, MISC.:VANDAL PROTECTION FENCE REBUILT, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$7,750.00	$7,750.00
Ref #61	**609E24510**	**CURB, TYPE 4-C, (20 FT)**	
	Awd	$225.00	$4,500.00
	2	$225.00	$4,500.00

Ref #62	**642E00300**	**CENTER LINE, TYPE 1, (0.04 MILE)**	
	Awd	$56,135.00	$2,245.40
	2	$110,000.00	$4,400.00

Section 8 - STRUCTURE OVER 20 FOOT SPAN (HAM-00562-0 - Totals

Awd	**$208,879.40**
2	**$189,838.00**

Ref #63	**519E12300**	**PATCHING CONCRETE BRIDGE DECK - TYPE B, (68 SY)**	
	Awd	$950.00	$64,600.00
	2	$2,900.00	$197,200.00

Section 9 - STRUCTURE OVER 20 FOOT SPAN (HAM-00071-0 - Totals

Awd	**$64,600.00**
2	**$197,200.00**

Ref #64	**202E11501**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (4 EACH)**	
	Awd	$1,925.00	$7,700.00
	2	$1,020.00	$4,080.00
Ref #65	**513E10201**	**STRUCTURAL STEEL MEMBERS, LEVEL UF, AS PER PLAN, (217 LB)**	
	Awd	$50.00	$10,850.00
	2	$19.00	$4,123.00
Ref #66	**513E95000**	**STRUCTURAL STEEL, MISC.:, FILLET WELDING, (5 FT)**	
	Awd	$1,750.00	$8,750.00
	2	$1,925.00	$9,625.00
Ref #67	**514E20001**	**FIELD PAINTING OF DAMAGED STRUCTURAL STEEL, AS PER, (60 SF)**	
	Awd	$380.00	$22,800.00
	2	$418.00	$25,080.00
Ref #68	**849E10000**	**DAMAGE ASSESSMENT, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$5,390.00	$5,390.00
Ref #69	**849E10500**	**SURFACE PREPARATION, (LUMP SUM)**	
	Awd	$5,500.00	$5,500.00
	2	$5,500.00	$5,500.00
Ref #70	**849E10600**	**REPAIRING DAMAGED MEMBERS BY GRINDING, (9 HOUR)**	
	Awd	$250.00	$2,250.00
	2	$275.00	$2,475.00
Ref #71	**849E10700**	**STRAIGHTENING DAMAGED MEMBERS, (LUMP SUM)**	
	Awd	$12,200.00	$12,200.00
	2	$13,200.00	$13,200.00

Section 10 - STRUCTURE OVER 20 FOOT SPAN (HAM-00071-0 - Totals

Awd	**$85,050.00**
2	**$69,473.00**

Ref #72	**202E11501**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN (SECOND, (9 EACH)**	
	Awd	$5,000.00	$45,000.00
	2	$453.20	$4,078.80

Ref #73	**513E10201**	**STRUCTURAL STEEL MEMBERS, LEVEL UF, AS PER PLAN, (444 LB)**	
	Awd	$40.00	$17,760.00
	2	$9.00	$3,996.00
Ref #74	**513E95000**	**STRUCTURAL STEEL, MISC.:REPAIR OF DAMAGED SECONDAR, (18 FT)**	
	Awd	$685.00	$12,330.00
	2	$750.00	$13,500.00
Ref #75	**514E21001**	**FIELD PAINTING OF DAMAGED STRUCTURAL STEEL, AS PER, (LUMP SUM)**	
	Awd	$68,000.00	$68,000.00
	2	$74,800.00	$74,800.00
Ref #76	**849E10000**	**DAMAGE ASSESSMENT, (LUMP SUM)**	
	Awd	$4,900.00	$4,900.00
	2	$5,390.00	$5,390.00
Ref #77	**849E10500**	**SURFACE PREPARATION, (LUMP SUM)**	
	Awd	$5,500.00	$5,500.00
	2	$2,750.00	$2,750.00
Ref #78	**849E10600**	**REPAIRING DAMAGED MEMBERS BY GRINDING, (37 HOUR)**	
	Awd	$200.00	$7,400.00
	2	$220.00	$8,140.00
Ref #79	**849E10700**	**STRAIGHTENING DAMAGED MEMBERS, (LUMP SUM)**	
	Awd	$18,800.00	$18,800.00
	2	$19,800.00	$19,800.00

Section 11 - STRUCTURE OVER 20 FOOT SPAN (HAM-00075-1 - Totals

Awd	**$179,690.00**
2	**$132,454.80**

Ref #80	**100E00300**	**PREMIUM ON RAILROADS' PROTECTIVE PUBLIC LIABILITY , (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$5,500.00	$5,500.00
Ref #81	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$16,000.00	$16,000.00
	2	$48,800.00	$48,800.00
Ref #82	**108E10000**	**CPM PROGRESS SCHEDULE, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$5,500.00	$5,500.00
Ref #83	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$295,000.00	$295,000.00
	2	$600,000.00	$600,000.00
Ref #84	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$30,000.00	$30,000.00
Ref #85	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$140,000.00	$140,000.00
	2	$100,000.00	$100,000.00

Section 12 - INCIDENTALS - Totals

Awd	**$480,000.00**
2	**$789,800.00**