Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250439
PID 118156
MIA-SR 41-11.32
Federal
Type: INTERSECTION
Letting Date: 9/25/2025
Completion Date: 10/15/2026

Contract Awarded To: R B JERGENS CONTRACTORS INC
Award Amount: $3,326,914.85

Engineer's Estimate: $3,489,000.00

Bidder 1
R B JERGENS CONTRACTORS INC
11418 N DIXIE DR
Montgomery
VANDALIA, OH 45377
Bid $3,326,914.85

Bidder 2
Performance Site Development
1342 Spangler Road
Greene
Fairborn, Oh 45324
Bid $3,483,569.11

Bidder 3
EAGLE BRIDGE CO
800 S VAN DEMARK RD
Shelby
SIDNEY, OH 45365
Bid $3,783,787.95

Bidder 4
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $3,905,908.78

Bidder 5
JOHN R JURGENSEN COMPANY
11641 MOSTELLER RD
Hamilton
CINCINNATI, OH 45241
Bid $3,962,725.55

Bidder 6
BRUMBAUGH CONSTRUCTION INC
3520 St Rt 49 North
Darke
ARCANUM, OH 45304
Bid $4,097,216.00

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$28,578.39	$28,578.39
	2	$49,750.00	$49,750.00
	3	$40,000.00	$40,000.00
	4	$5,000.00	$5,000.00
	5	$11,896.08	$11,896.08
	6	$20,000.00	$20,000.00
Ref #2	**202E11005**	**STRUCTURE REMOVED, AS PER PLAN, (1 EACH)**	
	Awd	$13,600.98	$13,600.98
	2	$6,250.00	$6,250.00
	3	$5,000.00	$5,000.00
	4	$3,000.00	$3,000.00
	5	$4,002.11	$4,002.11
	6	$5,000.00	$5,000.00
Ref #3	**202E23000**	**PAVEMENT REMOVED, (5834 SY)**	
	Awd	$14.67	$85,584.78
	2	$14.80	$86,343.20
	3	$22.00	$128,348.00
	4	$20.00	$116,680.00
	5	$23.14	$134,998.76
	6	$20.00	$116,680.00
Ref #4	**202E30000**	**WALK REMOVED, (220 SF)**	
	Awd	$4.97	$1,093.40
	2	$15.00	$3,300.00
	3	$6.00	$1,320.00
	4	$7.00	$1,540.00
	5	$16.41	$3,610.20
	6	$10.00	$2,200.00
Ref #5	**202E32000**	**CURB REMOVED, (72 FT)**	
	Awd	$23.10	$1,663.20
	2	$11.00	$792.00
	3	$10.00	$720.00
	4	$10.00	$720.00
	5	$29.00	$2,088.00
	6	$30.00	$2,160.00
Ref #6	**202E32500**	**CURB AND GUTTER REMOVED, (60 FT)**	
	Awd	$11.04	$662.40
	2	$12.00	$720.00
	3	$10.00	$600.00
	4	$11.00	$660.00
	5	$34.16	$2,049.60
	6	$47.00	$2,820.00
Ref #7	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (99 FT)**	
	Awd	$24.38	$2,413.62
	2	$28.50	$2,821.50
	3	$20.00	$1,980.00
	4	$75.00	$7,425.00
	5	$146.84	$14,537.16
	6	$75.00	$7,425.00

Ref #8	**202E38000**	**GUARDRAIL REMOVED, (954 FT)**	
	Awd	$2.90	$2,766.60
	2	$2.25	$2,146.50
	3	$3.00	$2,862.00
	4	$2.00	$1,908.00
	5	$6.00	$5,724.00
	6	$7.00	$6,678.00
Ref #9	**202E75000**	**FENCE REMOVED, (533 FT)**	
	Awd	$5.18	$2,760.94
	2	$3.20	$1,705.60
	3	$6.00	$3,198.00
	4	$3.00	$1,599.00
	5	$7.00	$3,731.00
	6	$8.00	$4,264.00
Ref #10	**202E98100**	**REMOVAL MISC.:UTILITY PULL BOX REMOVED AND CAPPED, (1 EACH)**	
	Awd	$115.98	$115.98
	2	$550.00	$550.00
	3	$250.00	$250.00
	4	$245.00	$245.00
	5	$500.00	$500.00
	6	$500.00	$500.00
Ref #11	**203E10000**	**EXCAVATION, (4963 CY)**	
	Awd	$17.37	$86,207.31
	2	$27.65	$137,226.95
	3	$30.00	$148,890.00
	4	$40.00	$198,520.00
	5	$25.01	$124,124.63
	6	$30.00	$148,890.00
Ref #12	**203E20000**	**EMBANKMENT, (4117 CY)**	
	Awd	$7.21	$29,683.57
	2	$10.25	$42,199.25
	3	$17.00	$69,989.00
	4	$15.00	$61,755.00
	5	$15.13	$62,290.21
	6	$25.00	$102,925.00
Ref #13	**204E10000**	**SUBGRADE COMPACTION, (9016 SY)**	
	Awd	$3.97	$35,793.52
	2	$1.00	$9,016.00
	3	$3.00	$27,048.00
	4	$3.00	$27,048.00
	5	$2.09	$18,843.44
	6	$2.00	$18,032.00
Ref #14	**204E13000**	**EXCAVATION OF SUBGRADE, (730 CY)**	
	Awd	$40.26	$29,389.80
	2	$32.50	$23,725.00
	3	$25.00	$18,250.00
	4	$48.00	$35,040.00
	5	$51.24	$37,405.20
	6	$32.00	$23,360.00

Ref #15	**204E30020**	**GRANULAR MATERIAL, TYPE C, (730 CY)**	
	Awd	$62.63	$45,719.90
	2	$68.00	$49,640.00
	3	$80.00	$58,400.00
	4	$65.00	$47,450.00
	5	$125.62	$91,702.60
	6	$60.00	$43,800.00
Ref #16	**204E45000**	**PROOF ROLLING, (2 HOUR)**	
	Awd	$325.78	$651.56
	2	$450.00	$900.00
	3	$150.00	$300.00
	4	$350.00	$700.00
	5	$248.55	$497.10
	6	$300.00	$600.00
Ref #17	**204E50000**	**GEOTEXTILE FABRIC, (1976 SY)**	
	Awd	$5.68	$11,223.68
	2	$2.55	$5,038.80
	3	$1.75	$3,458.00
	4	$2.00	$3,952.00
	5	$3.70	$7,311.20
	6	$2.50	$4,940.00
Ref #18	**512E10001**	**SEALING OF CONCRETE SURFACES, AS PER PLAN, (1002 SY)**	
	Awd	$12.95	$12,975.90
	2	$14.00	$14,028.00
	3	$12.50	$12,525.00
	4	$12.50	$12,525.00
	5	$12.50	$12,525.00
	6	$5.50	$5,511.00
Ref #19	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (1387.5 FT)**	
	Awd	$22.28	$30,913.50
	2	$21.45	$29,761.88
	3	$21.00	$29,137.50
	4	$20.40	$28,305.00
	5	$21.00	$29,137.50
	6	$23.00	$31,912.50
Ref #20	**606E26050**	**ANCHOR ASSEMBLY, MGS TYPE B, (1 EACH)**	
	Awd	$2,590.97	$2,590.97
	2	$2,710.00	$2,710.00
	3	$2,700.00	$2,700.00
	4	$2,580.00	$2,580.00
	5	$2,700.00	$2,700.00
	6	$3,000.00	$3,000.00
Ref #21	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (1 EACH)**	
	Awd	$1,243.67	$1,243.67
	2	$1,429.00	$1,429.00
	3	$1,250.00	$1,250.00
	4	$1,360.00	$1,360.00
	5	$1,250.00	$1,250.00
	6	$1,400.00	$1,400.00

Ref #22	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (1 EACH)**	
	Awd	$2,590.97	$2,590.97
	2	$2,782.55	$2,782.55
	3	$2,400.00	$2,400.00
	4	$2,650.00	$2,650.00
	5	$2,400.00	$2,400.00
	6	$2,700.00	$2,700.00
Ref #23	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (1 EACH)**	
	Awd	$518.19	$518.19
	2	$610.00	$610.00
	3	$425.00	$425.00
	4	$2,280.00	$2,280.00
	5	$425.00	$425.00
	6	$470.00	$470.00
Ref #24	**607E23000**	**FENCE, TYPE CLT, (527 FT)**	
	Awd	$31.09	$16,384.43
	2	$34.70	$18,286.90
	3	$21.00	$11,067.00
	4	$37.00	$19,499.00
	5	$21.00	$11,067.00
	6	$23.00	$12,121.00
Ref #25	**608E10000**	**4" CONCRETE WALK, (3302 SF)**	
	Awd	$8.49	$28,033.98
	2	$8.75	$28,892.50
	3	$9.25	$30,543.50
	4	$14.00	$46,228.00
	5	$10.03	$33,119.06
	6	$11.00	$36,322.00
Ref #26	**608E12001**	**5" CONCRETE WALK, AS PER PLAN, (5238 SF)**	
	Awd	$8.82	$46,199.16
	2	$9.55	$50,022.90
	3	$11.00	$57,618.00
	4	$12.00	$62,856.00
	5	$11.40	$59,713.20
	6	$13.00	$68,094.00
Ref #27	**608E52000**	**CURB RAMP, (588 SF)**	
	Awd	$27.83	$16,364.04
	2	$22.00	$12,936.00
	3	$21.00	$12,348.00
	4	$25.00	$14,700.00
	5	$32.26	$18,968.88
	6	$22.00	$12,936.00
Ref #28	**608E53020**	**DETECTABLE WARNING, (36 SF)**	
	Awd	$165.77	$5,967.72
	2	$45.00	$1,620.00
	3	$50.00	$1,800.00
	4	$40.00	$1,440.00
	5	$50.00	$1,800.00
	6	$58.00	$2,088.00

Ref #29	**622E10160**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE D, (150 FT)**	
	Awd	$402.01	$60,301.50
	2	$217.00	$32,550.00
	3	$225.00	$33,750.00
	4	$150.00	$22,500.00
	5	$225.00	$33,750.00
	6	$250.00	$37,500.00
Ref #30	**622E25000**	**CONCRETE BARRIER END SECTION, TYPE D, (2 EACH)**	
	Awd	$6,044.52	$12,089.04
	2	$4,250.00	$8,500.00
	3	$6,000.00	$12,000.00
	4	$4,800.00	$9,600.00
	5	$6,373.85	$12,747.70
	6	$5,000.00	$10,000.00
Ref #31	**623E40520**	**RIGHT-OF-WAY MONUMENT, TYPE B, (4 EACH)**	
	Awd	$1,174.57	$4,698.28
	2	$1,577.00	$6,308.00
	3	$650.00	$2,600.00
	4	$410.00	$1,640.00
	5	$939.67	$3,758.68
	6	$500.00	$2,000.00

Section 1 - ROADWAY - Totals

Awd	**$618,780.98**
2	**$632,562.53**
3	**$720,777.00**
4	**$741,405.00**
5	**$748,673.31**
6	**$736,328.50**

Ref #32	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (5 SY)**	
	Awd	$221.14	$1,105.70
	2	$175.00	$875.00
	3	$250.00	$1,250.00
	4	$200.00	$1,000.00
	5	$311.00	$1,555.00
	6	$175.00	$875.00
Ref #33	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$77.73	$155.46
	2	$79.00	$158.00
	3	$200.00	$400.00
	4	$135.00	$270.00
	5	$60.00	$120.00
	6	$135.00	$270.00
Ref #34	**659E00300**	**TOPSOIL, (1100 CY)**	
	Awd	$64.26	$70,686.00
	2	$65.20	$71,720.00
	3	$30.00	$33,000.00
	4	$80.00	$88,000.00
	5	$30.15	$33,165.00
	6	$80.00	$88,000.00

Ref #35	**659E10000**	**SEEDING AND MULCHING, (6806 SY)**	
	Awd	$1.35	$9,188.10
	2	$1.40	$9,528.40
	3	$2.50	$17,015.00
	4	$1.34	$9,120.04
	5	$1.60	$10,889.60
	6	$2.00	$13,612.00
Ref #36	**659E14000**	**REPAIR SEEDING AND MULCHING, (341 SY)**	
	Awd	$1.35	$460.35
	2	$1.40	$477.40
	3	$3.00	$1,023.00
	4	$1.34	$456.94
	5	$1.60	$545.60
	6	$1.50	$511.50
Ref #37	**659E15000**	**INTER-SEEDING, (341 SY)**	
	Awd	$1.35	$460.35
	2	$1.40	$477.40
	3	$3.00	$1,023.00
	4	$1.00	$341.00
	5	$1.00	$341.00
	6	$1.00	$341.00
Ref #38	**659E20000**	**COMMERCIAL FERTILIZER, (0.95 TON)**	
	Awd	$787.65	$748.27
	2	$800.00	$760.00
	3	$2,000.00	$1,900.00
	4	$900.00	$855.00
	5	$850.00	$807.50
	6	$900.00	$855.00
Ref #39	**659E31000**	**LIME, (1.41 ACRE)**	
	Awd	$51.82	$73.07
	2	$52.75	$74.38
	3	$10.00	$14.10
	4	$75.00	$105.75
	5	$35.00	$49.35
	6	$75.00	$105.75
Ref #40	**659E35000**	**WATER, (39 MGAL)**	
	Awd	$31.09	$1,212.51
	2	$31.75	$1,238.25
	3	$20.00	$780.00
	4	$1.00	$39.00
	5	$1.00	$39.00
	6	$1.00	$39.00
Ref #41	**670E00700**	**DITCH EROSION PROTECTION, (2795 SY)**	
	Awd	$4.15	$11,599.25
	2	$4.25	$11,878.75
	3	$2.50	$6,987.50
	4	$3.10	$8,664.50
	5	$1.80	$5,031.00
	6	$4.00	$11,180.00

Ref #42	**670E00720**	**DITCH EROSION PROTECTION MAT, TYPE B, (289 SY)**	
	Awd	$4.15	$1,199.35
	2	$4.25	$1,228.25
	3	$3.50	$1,011.50
	4	$4.80	$1,387.20
	5	$1.80	$520.20
	6	$4.00	$1,156.00
Ref #43	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$2,590.97	$2,590.97
	2	$4,150.00	$4,150.00
	3	$3,500.00	$3,500.00
	4	$2,500.00	$2,500.00
	5	$2,345.00	$2,345.00
	6	$3,000.00	$3,000.00
Ref #44	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$3,109.16	$3,109.16
	2	$7,850.00	$7,850.00
	3	$22,000.00	$22,000.00
	4	$9,000.00	$9,000.00
	5	$5,820.00	$5,820.00
	6	$10,000.00	$10,000.00
Ref #45	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$8,291.11	$8,291.11
	2	$9,150.00	$9,150.00
	3	$10,000.00	$10,000.00
	4	$8,000.00	$8,000.00
	5	$6,783.12	$6,783.12
	6	$8,000.00	$8,000.00
Ref #46	**832E30000**	**EROSION CONTROL, (10000 EACH)**	
	Awd	$1.00	$10,000.00
	2	$1.00	$10,000.00
	3	$1.00	$10,000.00
	4	$1.00	$10,000.00
	5	$1.00	$10,000.00
	6	$1.00	$10,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$120,879.65**
2	**$129,565.83**
3	**$109,904.10**
4	**$139,739.43**
5	**$78,011.37**
6	**$147,945.25**

Ref #47	**602E20000**	**CONCRETE MASONRY, (0.8 CY)**	
	Awd	$4,653.04	$3,722.43
	2	$2,765.00	$2,212.00
	3	$4,000.00	$3,200.00
	4	$5,000.00	$4,000.00
	5	$4,433.80	$3,547.04
	6	$6,500.00	$5,200.00

Ref #48	**605E11100**	**6" SHALLOW PIPE UNDERDRAINS, (4322 FT)**	
	Awd	$10.89	$47,066.58
	2	$21.00	$90,762.00
	3	$14.00	$60,508.00
	4	$16.00	$69,152.00
	5	$22.90	$98,973.80
	6	$18.00	$77,796.00
Ref #49	**605E13300**	**6" UNCLASSIFIED PIPE UNDERDRAINS, (200 FT)**	
	Awd	$16.58	$3,316.00
	2	$23.00	$4,600.00
	3	$16.00	$3,200.00
	4	$27.00	$5,400.00
	5	$58.50	$11,700.00
	6	$26.00	$5,200.00
Ref #50	**605E14000**	**6" BASE PIPE UNDERDRAINS, (1699 FT)**	
	Awd	$16.58	$28,169.42
	2	$21.00	$35,679.00
	3	$16.00	$27,184.00
	4	$20.00	$33,980.00
	5	$31.02	$52,702.98
	6	$20.00	$33,980.00
Ref #51	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (100 FT)**	
	Awd	$31.33	$3,133.00
	2	$26.00	$2,600.00
	3	$25.00	$2,500.00
	4	$43.00	$4,300.00
	5	$59.38	$5,938.00
	6	$36.00	$3,600.00
Ref #52	**611E00900**	**6" CONDUIT, TYPE B-707.33, (100 FT)**	
	Awd	$40.19	$4,019.00
	2	$32.00	$3,200.00
	3	$7.00	$700.00
	4	$43.00	$4,300.00
	5	$70.42	$7,042.00
	6	$36.00	$3,600.00
Ref #53	**611E01500**	**6" CONDUIT, TYPE F-707.33, (200 FT)**	
	Awd	$40.13	$8,026.00
	2	$32.00	$6,400.00
	3	$5.00	$1,000.00
	4	$43.00	$8,600.00
	5	$65.62	$13,124.00
	6	$36.00	$7,200.00
Ref #54	**611E04400**	**12" CONDUIT, TYPE B-706.02, (436 FT)**	
	Awd	$68.66	$29,935.76
	2	$91.00	$39,676.00
	3	$110.00	$47,960.00
	4	$145.00	$63,220.00
	5	$152.64	$66,551.04
	6	$118.00	$51,448.00

Ref #55	**611E04600**	**12" CONDUIT, TYPE C-706.02, (100 FT)**	
	Awd	$89.17	$8,917.00
	2	$88.00	$8,800.00
	3	$105.00	$10,500.00
	4	$142.00	$14,200.00
	5	$135.80	$13,580.00
	6	$60.00	$6,000.00
Ref #56	**611E07400**	**18" CONDUIT, TYPE B-706.02, (89 FT)**	
	Awd	$135.87	$12,092.43
	2	$139.75	$12,437.75
	3	$175.00	$15,575.00
	4	$205.00	$18,245.00
	5	$216.07	$19,230.23
	6	$150.00	$13,350.00
Ref #57	**611E07600**	**18" CONDUIT, TYPE C-706.02, (12 FT)**	
	Awd	$247.72	$2,972.64
	2	$160.00	$1,920.00
	3	$300.00	$3,600.00
	4	$340.00	$4,080.00
	5	$2,031.89	$24,382.68
	6	$240.00	$2,880.00
Ref #58	**611E98150**	**CATCH BASIN, NO. 3, (2 EACH)**	
	Awd	$3,781.66	$7,563.32
	2	$4,035.00	$8,070.00
	3	$4,500.00	$9,000.00
	4	$6,000.00	$12,000.00
	5	$3,704.50	$7,409.00
	6	$4,100.00	$8,200.00
Ref #59	**611E98470**	**CATCH BASIN, NO. 2-2B, (1 EACH)**	
	Awd	$2,301.79	$2,301.79
	2	$1,500.00	$1,500.00
	3	$2,500.00	$2,500.00
	4	$3,000.00	$3,000.00
	5	$1,599.86	$1,599.86
	6	$2,200.00	$2,200.00
Ref #60	**611E99574**	**MANHOLE, NO. 3, (2 EACH)**	
	Awd	$4,125.27	$8,250.54
	2	$3,850.00	$7,700.00
	3	$6,500.00	$13,000.00
	4	$6,000.00	$12,000.00
	5	$8,444.23	$16,888.46
	6	$7,000.00	$14,000.00
Ref #61	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (7 EACH)**	
	Awd	$472.67	$3,308.69
	2	$500.00	$3,500.00
	3	$425.00	$2,975.00
	4	$515.00	$3,605.00
	5	$721.05	$5,047.35
	6	$522.00	$3,654.00

Ref #62	**611E99900**	**DRAINAGE STRUCTURE, MISC.: FERNCO COUPLER WITH SHE, (2 EACH)**	
	Awd	$1,247.04	$2,494.08
	2	$1,275.00	$2,550.00
	3	$800.00	$1,600.00
	4	$1,160.00	$2,320.00
	5	$1,227.72	$2,455.44
	6	$800.00	$1,600.00
Ref #200	**611E05900**	**15" CONDUIT, TYPE B-706.02, (44 FT)**	
	Awd	$92.75	$4,081.00
	2	$122.00	$5,368.00
	3	$120.00	$5,280.00
	4	$195.00	$8,580.00
	5	$196.72	$8,655.68
	6	$102.00	$4,488.00

Section 3 - DRAINAGE - Totals

Awd	**$179,369.68**
2	**$236,974.75**
3	**$210,282.00**
4	**$270,982.00**
5	**$358,827.56**
6	**$244,396.00**

Ref #63	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (164 CY)**	
	Awd	$459.93	$75,428.52
	2	$352.50	$57,810.00
	3	$300.00	$49,200.00
	4	$410.00	$67,240.00
	5	$410.00	$67,240.00
	6	$330.00	$54,120.00
Ref #64	**304E20000**	**AGGREGATE BASE, (1507 CY)**	
	Awd	$72.96	$109,950.72
	2	$73.35	$110,538.45
	3	$85.00	$128,095.00
	4	$100.00	$150,700.00
	5	$92.27	$139,050.89
	6	$60.00	$90,420.00
Ref #65	**407E20000**	**NON-TRACKING TACK COAT, (109 GAL)**	
	Awd	$5.61	$611.49
	2	$8.50	$926.50
	3	$1.00	$109.00
	4	$5.00	$545.00
	5	$5.00	$545.00
	6	$1.00	$109.00
Ref #66	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (44 CY)**	
	Awd	$684.28	$30,108.32
	2	$469.30	$20,649.20
	3	$400.00	$17,600.00
	4	$610.00	$26,840.00
	5	$610.00	$26,840.00
	6	$445.00	$19,580.00

Ref #67	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (50 CY)**	
	Awd	$600.15	$30,007.50
	2	$411.50	$20,575.00
	3	$350.00	$17,500.00
	4	$535.00	$26,750.00
	5	$535.00	$26,750.00
	6	$388.00	$19,400.00
Ref #68	**452E16020**	**13" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P , (7034 SY)**	
	Awd	$125.09	$879,883.06
	2	$123.00	$865,182.00
	3	$165.00	$1,160,610.00
	4	$166.00	$1,167,644.00
	5	$178.63	$1,256,483.42
	6	$175.00	$1,230,950.00
Ref #69	**609E12001**	**COMBINATION CURB AND GUTTER, TYPE 2, AS PER PLAN (, (822 FT)**	
	Awd	$52.94	$43,516.68
	2	$38.50	$31,647.00
	3	$46.00	$37,812.00
	4	$43.00	$35,346.00
	5	$49.54	$40,721.88
	6	$51.00	$41,922.00
Ref #70	**609E26000**	**CURB, TYPE 6, (74 FT)**	
	Awd	$36.56	$2,705.44
	2	$61.00	$4,514.00
	3	$42.00	$3,108.00
	4	$54.00	$3,996.00
	5	$48.58	$3,594.92
	6	$52.00	$3,848.00

Section 4 - PAVEMENT - Totals

Awd	**$1,172,211.73**
2	**$1,111,842.15**
3	**$1,414,034.00**
4	**$1,479,061.00**
5	**$1,561,226.11**
6	**$1,460,349.00**

Ref #71	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (6 EACH)**	
	Awd	$322.10	$1,932.60
	2	$337.00	$2,022.00
	3	$143.50	$861.00
	4	$120.00	$720.00
	5	$143.50	$861.00
	6	$159.00	$954.00
Ref #72	**625E23200**	**NO. 4 AWG 2400 VOLT DISTRIBUTION CABLE, (2613 FT)**	
	Awd	$1.67	$4,363.71
	2	$1.75	$4,572.75
	3	$3.80	$9,929.40
	4	$3.50	$9,145.50
	5	$3.80	$9,929.40
	6	$4.00	$10,452.00

Ref #73	**625E25400**	**CONDUIT, 2", 725.04, (785 FT)**	
	Awd	$13.09	$10,275.65
	2	$13.66	$10,723.10
	3	$14.65	$11,500.25
	4	$33.00	$25,905.00
	5	$14.65	$11,500.25
	6	$16.00	$12,560.00
Ref #74	**625E25500**	**CONDUIT, 3", 725.04, (66 FT)**	
	Awd	$28.88	$1,906.08
	2	$30.15	$1,989.90
	3	$31.35	$2,069.10
	4	$45.00	$2,970.00
	5	$31.35	$2,069.10
	6	$35.00	$2,310.00
Ref #75	**625E29000**	**TRENCH, (851 FT)**	
	Awd	$22.65	$19,275.15
	2	$23.65	$20,126.15
	3	$11.90	$10,126.90
	4	$10.00	$8,510.00
	5	$11.90	$10,126.90
	6	$13.00	$11,063.00
Ref #76	**625E30706**	**PULL BOX, 725.08, 24", (3 EACH)**	
	Awd	$844.49	$2,533.47
	2	$881.00	$2,643.00
	3	$1,290.00	$3,870.00
	4	$1,500.00	$4,500.00
	5	$1,290.00	$3,870.00
	6	$1,425.00	$4,275.00
Ref #77	**625E31506**	**PULL BOX REMOVED AND REPLACED, (1 EACH)**	
	Awd	$503.27	$503.27
	2	$526.00	$526.00
	3	$530.00	$530.00
	4	$1,800.00	$1,800.00
	5	$530.00	$530.00
	6	$580.00	$580.00
Ref #78	**625E31510**	**PULL BOX REMOVED, (3 EACH)**	
	Awd	$352.29	$1,056.87
	2	$367.55	$1,102.65
	3	$221.00	$663.00
	4	$250.00	$750.00
	5	$221.00	$663.00
	6	$245.00	$735.00

Section 5 - LIGHTING - Totals

Awd	**$41,846.80**
2	**$43,705.55**
3	**$39,549.65**
4	**$54,300.50**
5	**$39,549.65**
6	**$42,929.00**

Ref #79	**621E00100**	**RPM, (143 EACH)**	
	Awd	$57.00	$8,151.00
	2	$57.76	$8,259.68
	3	$55.00	$7,865.00
	4	$55.00	$7,865.00
	5	$55.00	$7,865.00
	6	$60.00	$8,580.00
Ref #80	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (143 EACH)**	
	Awd	$12.65	$1,808.95
	2	$15.76	$2,253.68
	3	$15.00	$2,145.00
	4	$22.00	$3,146.00
	5	$17.93	$2,563.99
	6	$22.00	$3,146.00
Ref #81	**625E32000**	**GROUND ROD, (1 EACH)**	
	Awd	$125.82	$125.82
	2	$131.26	$131.26
	3	$255.00	$255.00
	4	$325.00	$325.00
	5	$255.00	$255.00
	6	$285.00	$285.00
Ref #82	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (182 FT)**	
	Awd	$16.24	$2,955.68
	2	$16.81	$3,059.42
	3	$16.00	$2,912.00
	4	$16.00	$2,912.00
	5	$16.00	$2,912.00
	6	$18.00	$3,276.00
Ref #83	**630E06400**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, S4X7.7, (28 FT)**	
	Awd	$29.54	$827.12
	2	$47.26	$1,323.28
	3	$39.25	$1,099.00
	4	$45.00	$1,260.00
	5	$39.25	$1,099.00
	6	$44.00	$1,232.00
Ref #84	**630E08004**	**ONE WAY SUPPORT, NO. 3 POST, (112 FT)**	
	Awd	$16.24	$1,818.88
	2	$17.34	$1,942.08
	3	$18.00	$2,016.00
	4	$16.50	$1,848.00
	5	$18.00	$2,016.00
	6	$20.00	$2,240.00
Ref #85	**630E09000**	**BREAKAWAY STRUCTURAL BEAM CONNECTION, (2 EACH)**	
	Awd	$364.81	$729.62
	2	$666.76	$1,333.52
	3	$390.00	$780.00
	4	$635.00	$1,270.00
	5	$390.00	$780.00
	6	$430.00	$860.00

Ref #86	**630E72340**	**OVERHEAD SIGN SUPPORT, TYPE TC-12.31, DESIGN 12, (1 EACH)**	
	Awd	$36,273.59	$36,273.59
	2	$50,243.00	$50,243.00
	3	$40,000.00	$40,000.00
	4	$47,850.00	$47,850.00
	5	$40,000.00	$40,000.00
	6	$40,000.00	$40,000.00
Ref #87	**630E79100**	**SIGN HANGER ASSEMBLY, MAST ARM, (10 EACH)**	
	Awd	$441.36	$4,413.60
	2	$414.80	$4,148.00
	3	$355.00	$3,550.00
	4	$395.00	$3,950.00
	5	$355.00	$3,550.00
	6	$390.00	$3,900.00
Ref #88	**630E80100**	**SIGN, FLAT SHEET, (334 SF)**	
	Awd	$18.72	$6,252.48
	2	$17.35	$5,794.90
	3	$20.25	$6,763.50
	4	$16.50	$5,511.00
	5	$20.25	$6,763.50
	6	$22.00	$7,348.00
Ref #89	**630E80200**	**SIGN, GROUND MOUNTED EXTRUSHEET, (30 SF)**	
	Awd	$25.91	$777.30
	2	$25.00	$750.00
	3	$48.00	$1,440.00
	4	$23.80	$714.00
	5	$48.00	$1,440.00
	6	$53.00	$1,590.00
Ref #90	**630E80224**	**SIGN, OVERHEAD EXTRUSHEET, (160 SF)**	
	Awd	$27.98	$4,476.80
	2	$24.70	$3,952.00
	3	$51.00	$8,160.00
	4	$23.50	$3,760.00
	5	$51.00	$8,160.00
	6	$55.00	$8,800.00
Ref #91	**630E84500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT FOUNDATION, (2 EACH)**	
	Awd	$518.19	$1,036.38
	2	$1,023.80	$2,047.60
	3	$1,200.00	$2,400.00
	4	$975.00	$1,950.00
	5	$1,200.00	$2,400.00
	6	$1,300.00	$2,600.00
Ref #92	**630E84510**	**RIGID OVERHEAD SIGN SUPPORT FOUNDATION, (1 EACH)**	
	Awd	$12,436.66	$12,436.66
	2	$8,846.30	$8,846.30
	3	$7,890.00	$7,890.00
	4	$8,425.00	$8,425.00
	5	$7,890.00	$7,890.00
	6	$8,700.00	$8,700.00

Ref #93	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (2 EACH)**	
	Awd	$22.67	$45.34
	2	$26.30	$52.60
	3	$15.00	$30.00
	4	$25.00	$50.00
	5	$15.00	$30.00
	6	$16.00	$32.00
Ref #94	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (23 EACH)**	
	Awd	$30.23	$695.29
	2	$21.25	$488.75
	3	$25.00	$575.00
	4	$20.00	$460.00
	5	$25.00	$575.00
	6	$27.00	$621.00
Ref #95	**630E87400**	**REMOVAL OF OVERHEAD MOUNTED SIGN AND DISPOSAL, (1 EACH)**	
	Awd	$778.33	$778.33
	2	$400.00	$400.00
	3	$175.00	$175.00
	4	$380.00	$380.00
	5	$175.00	$175.00
	6	$190.00	$190.00
Ref #96	**630E87520**	**REMOVAL OF POLE MOUNTED SIGN AND REERECTION, (25 EACH)**	
	Awd	$147.13	$3,678.25
	2	$204.80	$5,120.00
	3	$110.00	$2,750.00
	4	$195.00	$4,875.00
	5	$110.00	$2,750.00
	6	$120.00	$3,000.00
Ref #97	**630E89706**	**REMOVAL OF OVERHEAD SIGN SUPPORT AND DISPOSAL, TYP, (3 EACH)**	
	Awd	$3,109.16	$9,327.48
	2	$1,968.80	$5,906.40
	3	$1,400.00	$4,200.00
	4	$1,875.00	$5,625.00
	5	$1,400.00	$4,200.00
	6	$1,550.00	$4,650.00
Ref #98	**642E50000**	**PAVEMENT MARKING, MISC.: BLACK CONTRAST, (1.11 MILE)**	
	Awd	$1,969.14	$2,185.75
	2	$1,996.00	$2,215.56
	3	$1,900.00	$2,109.00
	4	$1,900.00	$2,109.00
	5	$1,900.00	$2,109.00
	6	$2,100.00	$2,331.00
Ref #99	**644E00104**	**EDGE LINE, 6", (1.2 MILE)**	
	Awd	$3,316.44	$3,979.73
	2	$3,361.00	$4,033.20
	3	$3,200.00	$3,840.00
	4	$3,200.00	$3,840.00
	5	$3,200.00	$3,840.00
	6	$3,500.00	$4,200.00

Ref #100	**644E00204**	**LANE LINE, 6", (1.11 MILE)**	
	Awd	$2,072.78	$2,300.79
	2	$2,105.00	$2,336.55
	3	$2,000.00	$2,220.00
	4	$2,000.00	$2,220.00
	5	$2,000.00	$2,220.00
	6	$2,200.00	$2,442.00
Ref #101	**644E00300**	**CENTER LINE, (0.08 MILE)**	
	Awd	$4,249.25	$339.94
	2	$4,310.00	$344.80
	3	$4,100.00	$328.00
	4	$4,100.00	$328.00
	5	$4,100.00	$328.00
	6	$4,500.00	$360.00
Ref #102	**644E00400**	**CHANNELIZING LINE, 8", (963 FT)**	
	Awd	$1.81	$1,743.03
	2	$1.90	$1,829.70
	3	$1.75	$1,685.25
	4	$1.75	$1,685.25
	5	$1.75	$1,685.25
	6	$2.00	$1,926.00
Ref #103	**644E00500**	**STOP LINE, (44 FT)**	
	Awd	$7.25	$319.00
	2	$7.40	$325.60
	3	$7.00	$308.00
	4	$7.00	$308.00
	5	$7.00	$308.00
	6	$8.00	$352.00
Ref #104	**644E00620**	**CROSSWALK LINE, 12", (550 FT)**	
	Awd	$4.15	$2,282.50
	2	$4.25	$2,337.50
	3	$4.00	$2,200.00
	4	$4.00	$2,200.00
	5	$4.00	$2,200.00
	6	$4.00	$2,200.00
Ref #105	**644E01300**	**LANE ARROW, (15 EACH)**	
	Awd	$98.46	$1,476.90
	2	$99.80	$1,497.00
	3	$95.00	$1,425.00
	4	$95.00	$1,425.00
	5	$95.00	$1,425.00
	6	$105.00	$1,575.00
Ref #106	**644E30000**	**REMOVAL OF PAVEMENT MARKING, (765 FT)**	
	Awd	$2.07	$1,583.55
	2	$2.15	$1,644.75
	3	$2.00	$1,530.00
	4	$2.00	$1,530.00
	5	$2.00	$1,530.00
	6	$2.00	$1,530.00

Ref #107	**644E30020**	**REMOVAL OF PAVEMENT MARKING, (1 EACH)**	
	Awd	$103.64	$103.64
	2	$106.00	$106.00
	3	$100.00	$100.00
	4	$100.00	$100.00
	5	$100.00	$100.00
	6	$111.00	$111.00
Ref #108	**646E10010**	**EDGE LINE, 6", (0.55 MILE)**	
	Awd	$6,529.25	$3,591.09
	2	$6,616.00	$3,638.80
	3	$6,300.00	$3,465.00
	4	$6,300.00	$3,465.00
	5	$6,300.00	$3,465.00
	6	$7,000.00	$3,850.00
Ref #109	**646E10310**	**CHANNELIZING LINE, 12", (1026 FT)**	
	Awd	$5.70	$5,848.20
	2	$5.80	$5,950.80
	3	$5.50	$5,643.00
	4	$5.50	$5,643.00
	5	$5.50	$5,643.00
	6	$6.00	$6,156.00
Ref #110	**646E10400**	**STOP LINE, (49 FT)**	
	Awd	$20.73	$1,015.77
	2	$21.25	$1,041.25
	3	$20.00	$980.00
	4	$20.00	$980.00
	5	$20.00	$980.00
	6	$22.00	$1,078.00
Ref #111	**646E10620**	**CHEVRON MARKING, (110 FT)**	
	Awd	$18.65	$2,051.50
	2	$18.95	$2,084.50
	3	$18.00	$1,980.00
	4	$18.00	$1,980.00
	5	$18.00	$1,980.00
	6	$20.00	$2,200.00
Ref #112	**646E20300**	**LANE ARROW, (12 EACH)**	
	Awd	$124.37	$1,492.44
	2	$127.00	$1,524.00
	3	$120.00	$1,440.00
	4	$120.00	$1,440.00
	5	$120.00	$1,440.00
	6	$130.00	$1,560.00
Ref #113	**646E20320**	**WRONG WAY ARROW, (3 EACH)**	
	Awd	$207.28	$621.84
	2	$215.00	$645.00
	3	$200.00	$600.00
	4	$200.00	$600.00
	5	$200.00	$600.00
	6	$220.00	$660.00

Ref #114	**646E20504**	**DOTTED LINE, 6", (794 FT)**	
	Awd	$1.55	$1,230.70
	2	$1.60	$1,270.40
	3	$1.50	$1,191.00
	4	$1.50	$1,191.00
	5	$1.50	$1,191.00
	6	$1.50	$1,191.00

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$128,774.94**
2	**$138,877.88**
3	**$126,049.75**
4	**$133,220.25**
5	**$126,468.74**
6	**$134,772.00**

Ref #115	**625E25408**	**CONDUIT, 2", 725.051, (320 FT)**	
	Awd	$1.31	$419.20
	2	$1.40	$448.00
	3	$6.10	$1,952.00
	4	$12.00	$3,840.00
	5	$6.10	$1,952.00
	6	$7.00	$2,240.00
Ref #116	**625E25504**	**CONDUIT, 3", 725.051, (109 FT)**	
	Awd	$2.41	$262.69
	2	$2.55	$277.95
	3	$9.30	$1,013.70
	4	$15.00	$1,635.00
	5	$9.30	$1,013.70
	6	$10.00	$1,090.00
Ref #117	**625E25604**	**CONDUIT, 4", 725.051, (70 FT)**	
	Awd	$3.32	$232.40
	2	$3.50	$245.00
	3	$9.15	$640.50
	4	$21.00	$1,470.00
	5	$9.15	$640.50
	6	$10.00	$700.00
Ref #118	**625E25902**	**CONDUIT, JACKED OR DRILLED, 725.04 2" CONDUIT, (297 FT)**	
	Awd	$35.23	$10,463.31
	2	$36.76	$10,917.72
	3	$50.25	$14,924.25
	4	$50.00	$14,850.00
	5	$50.25	$14,924.25
	6	$55.00	$16,335.00
Ref #119	**625E25906**	**CONDUIT, JACKED OR DRILLED, 725.051, 4" CONDUIT, (602 FT)**	
	Awd	$55.36	$33,326.72
	2	$57.76	$34,771.52
	3	$47.50	$28,595.00
	4	$55.00	$33,110.00
	5	$47.50	$28,595.00
	6	$52.00	$31,304.00

Ref #120	**625E29000**	**TRENCH, (371 FT)**	
	Awd	$22.65	$8,403.15
	2	$23.64	$8,770.44
	3	$11.90	$4,414.90
	4	$10.00	$3,710.00
	5	$11.90	$4,414.90
	6	$13.00	$4,823.00
Ref #121	**625E29400**	**TRENCH IN PAVED AREA, (36 FT)**	
	Awd	$32.21	$1,159.56
	2	$33.61	$1,209.96
	3	$50.00	$1,800.00
	4	$48.00	$1,728.00
	5	$50.00	$1,800.00
	6	$55.00	$1,980.00
Ref #122	**625E30700**	**PULL BOX, 725.08, 18", (10 EACH)**	
	Awd	$646.20	$6,462.00
	2	$674.11	$6,741.10
	3	$1,080.00	$10,800.00
	4	$1,325.00	$13,250.00
	5	$1,080.00	$10,800.00
	6	$1,200.00	$12,000.00
Ref #123	**625E30706**	**PULL BOX, 725.08, 24", (2 EACH)**	
	Awd	$844.49	$1,688.98
	2	$881.00	$1,762.00
	3	$1,240.00	$2,480.00
	4	$1,550.00	$3,100.00
	5	$1,240.00	$2,480.00
	6	$1,350.00	$2,700.00
Ref #124	**625E31510**	**PULL BOX REMOVED, (11 EACH)**	
	Awd	$352.29	$3,875.19
	2	$367.51	$4,042.61
	3	$221.00	$2,431.00
	4	$250.00	$2,750.00
	5	$221.00	$2,431.00
	6	$250.00	$2,750.00
Ref #125	**625E32000**	**GROUND ROD, (16 EACH)**	
	Awd	$125.82	$2,013.12
	2	$131.30	$2,100.80
	3	$255.00	$4,080.00
	4	$325.00	$5,200.00
	5	$255.00	$4,080.00
	6	$280.00	$4,480.00
Ref #126	**632E05006**	**VEHICULAR SIGNAL HEAD, (LED), 3-SECTION, 12" LENS,, (13 EACH)**	
	Awd	$805.24	$10,468.12
	2	$841.00	$10,933.00
	3	$1,163.00	$15,119.00
	4	$1,000.00	$13,000.00
	5	$1,163.00	$15,119.00
	6	$1,300.00	$16,900.00

Ref #127	**632E05064**	**VEHICULAR SIGNAL HEAD, (LED), 4-SECTION, 12" LENS,, (2 EACH)**	
	Awd	$996.48	$1,992.96
	2	$1,040.00	$2,080.00
	3	$1,372.00	$2,744.00
	4	$1,200.00	$2,400.00
	5	$1,372.00	$2,744.00
	6	$1,525.00	$3,050.00
Ref #128	**632E05086**	**VEHICULAR SIGNAL HEAD, (LED), 5-SECTION, 12" LENS,, (2 EACH)**	
	Awd	$1,592.36	$3,184.72
	2	$1,661.15	$3,322.30
	3	$1,923.00	$3,846.00
	4	$1,700.00	$3,400.00
	5	$1,923.00	$3,846.00
	6	$2,130.00	$4,260.00
Ref #129	**632E20731**	**PEDESTRIAN SIGNAL HEAD (LED), TYPE D2, COUNTDOWN, , (12 EACH)**	
	Awd	$437.85	$5,254.20
	2	$456.80	$5,481.60
	3	$783.00	$9,396.00
	4	$875.00	$10,500.00
	5	$783.00	$9,396.00
	6	$870.00	$10,440.00
Ref #130	**632E26000**	**PEDESTRIAN PUSHBUTTON, (12 EACH)**	
	Awd	$146.96	$1,763.52
	2	$153.35	$1,840.20
	3	$447.00	$5,364.00
	4	$325.00	$3,900.00
	5	$447.00	$5,364.00
	6	$500.00	$6,000.00
Ref #131	**632E40500**	**SIGNAL CABLE, 5 CONDUCTOR, NO. 14 AWG, (2524 FT)**	
	Awd	$1.03	$2,599.72
	2	$1.10	$2,776.40
	3	$2.70	$6,814.80
	4	$3.00	$7,572.00
	5	$2.70	$6,814.80
	6	$3.00	$7,572.00
Ref #132	**632E40700**	**SIGNAL CABLE, 7 CONDUCTOR, NO. 14 AWG, (2684 FT)**	
	Awd	$1.41	$3,784.44
	2	$1.50	$4,026.00
	3	$3.30	$8,857.20
	4	$3.50	$9,394.00
	5	$3.30	$8,857.20
	6	$3.50	$9,394.00
Ref #133	**632E64011**	**SIGNAL SUPPORT FOUNDATION, AS PER PLAN, (6 EACH)**	
	Awd	$6,794.20	$40,765.20
	2	$7,088.00	$42,528.00
	3	$7,890.00	$47,340.00
	4	$12,000.00	$72,000.00
	5	$7,890.00	$47,340.00
	6	$8,800.00	$52,800.00

Ref #134	**632E64020**	**PEDESTAL FOUNDATION, (10 EACH)**	
	Awd	$1,207.86	$12,078.60
	2	$1,261.00	$12,610.00
	3	$1,115.00	$11,150.00
	4	$1,700.00	$17,000.00
	5	$1,115.00	$11,150.00
	6	$1,240.00	$12,400.00
Ref #135	**632E68300**	**POWER CABLE, 3 CONDUCTOR, NO. 6 AWG, (2425 FT)**	
	Awd	$3.47	$8,414.75
	2	$3.63	$8,802.75
	3	$4.90	$11,882.50
	4	$6.00	$14,550.00
	5	$4.90	$11,882.50
	6	$5.00	$12,125.00
Ref #136	**632E70000**	**POWER SERVICE, (2 EACH)**	
	Awd	$2,868.66	$5,737.32
	2	$2,992.51	$5,985.02
	3	$5,080.00	$10,160.00
	4	$6,000.00	$12,000.00
	5	$5,080.00	$10,160.00
	6	$5,600.00	$11,200.00
Ref #137	**632E70400**	**CONDUIT RISER, 2" DIAMETER, (2 EACH)**	
	Awd	$875.70	$1,751.40
	2	$913.51	$1,827.02
	3	$870.00	$1,740.00
	4	$1,900.00	$3,800.00
	5	$870.00	$1,740.00
	6	$950.00	$1,900.00
Ref #138	**632E72140**	**SIGNAL SUPPORT, TYPE TC-81.22, DESIGN 13, (2 EACH)**	
	Awd	$19,723.31	$39,446.62
	2	$20,574.76	$41,149.52
	3	$22,320.00	$44,640.00
	4	$21,000.00	$42,000.00
	5	$22,320.00	$44,640.00
	6	$24,000.00	$48,000.00
Ref #139	**632E72150**	**SIGNAL SUPPORT, TYPE TC-81.22, DESIGN 14, (2 EACH)**	
	Awd	$22,029.56	$44,059.12
	2	$22,980.60	$45,961.20
	3	$24,245.00	$48,490.00
	4	$22,500.00	$45,000.00
	5	$24,245.00	$48,490.00
	6	$26,000.00	$52,000.00
Ref #140	**632E81700**	**COMBINATION SIGNAL SUPPORT, MISC.: TC-12.31 DESIGN, (2 EACH)**	
	Awd	$61,902.71	$123,805.42
	2	$64,576.00	$129,152.00
	3	$43,510.00	$87,020.00
	4	$43,000.00	$86,000.00
	5	$43,510.00	$87,020.00
	6	$48,000.00	$96,000.00

Ref #141	**632E90000**	**PEDESTAL, 11', TRANSFORMER BASE, (10 EACH)**	
	Awd	$1,065.93	$10,659.30
	2	$1,112.00	$11,120.00
	3	$1,025.00	$10,250.00
	4	$1,600.00	$16,000.00
	5	$1,025.00	$10,250.00
	6	$1,150.00	$11,500.00
Ref #142	**632E90100**	**REMOVAL OF TRAFFIC SIGNAL INSTALLATION, (2 EACH)**	
	Awd	$6,039.29	$12,078.58
	2	$6,315.00	$12,630.00
	3	$6,100.00	$12,200.00
	4	$3,800.00	$7,600.00
	5	$6,100.00	$12,200.00
	6	$6,750.00	$13,500.00
Ref #143	**633E65511**	**CABINET, TYPE TS-2, AS PER PLAN, (2 EACH)**	
	Awd	$19,951.80	$39,903.60
	2	$20,815.00	$41,630.00
	3	$19,405.00	$38,810.00
	4	$18,000.00	$36,000.00
	5	$19,405.00	$38,810.00
	6	$21,500.00	$43,000.00
Ref #144	**633E67100**	**CABINET FOUNDATION, (2 EACH)**	
	Awd	$2,768.01	$5,536.02
	2	$2,888.00	$5,776.00
	3	$1,600.00	$3,200.00
	4	$4,000.00	$8,000.00
	5	$1,600.00	$3,200.00
	6	$1,750.00	$3,500.00
Ref #145	**633E67200**	**CONTROLLER WORK PAD, (2 EACH)**	
	Awd	$1,006.55	$2,013.10
	2	$1,051.00	$2,102.00
	3	$1,115.00	$2,230.00
	4	$2,000.00	$4,000.00
	5	$1,115.00	$2,230.00
	6	$1,250.00	$2,500.00
Ref #146	**633E75001**	**UNINTERRUPTIBLE POWER SUPPLY (UPS), 1000 WATT, AS , (2 EACH)**	
	Awd	$5,678.94	$11,357.88
	2	$5,924.20	$11,848.40
	3	$5,680.00	$11,360.00
	4	$5,000.00	$10,000.00
	5	$5,680.00	$11,360.00
	6	$6,300.00	$12,600.00
Ref #147	**633E99000**	**CONTROLLER ITEM, MISC.: REUSE OF SPREAD SPECTRUM R, (1 EACH)**	
	Awd	$2,269.77	$2,269.77
	2	$2,367.80	$2,367.80
	3	$3,880.00	$3,880.00
	4	$2,850.00	$2,850.00
	5	$3,880.00	$3,880.00
	6	$4,300.00	$4,300.00

Ref #148	**809E60040**	**CCTV IP-CAMERA SYSTEM, QUAD MULTI-VIEW FIXED WITH , (2 EACH)**	
	Awd	$10,635.19	$21,270.38
	2	$11,095.00	$22,190.00
	3	$11,540.00	$23,080.00
	4	$11,100.00	$22,200.00
	5	$11,540.00	$23,080.00
	6	$12,800.00	$25,600.00
Ref #149	**809E69001**	**ADVANCE RADAR DETECTION, AS PER PLAN, (6 EACH)**	
	Awd	$10,065.48	$60,392.88
	2	$10,501.00	$63,006.00
	3	$9,200.00	$55,200.00
	4	$8,500.00	$51,000.00
	5	$9,200.00	$55,200.00
	6	$10,200.00	$61,200.00
Ref #150	**809E69101**	**STOP LINE RADAR DETECTION, AS PER PLAN, (7 EACH)**	
	Awd	$10,065.48	$70,458.36
	2	$10,501.00	$73,507.00
	3	$8,870.00	$62,090.00
	4	$8,100.00	$56,700.00
	5	$8,870.00	$62,090.00
	6	$9,800.00	$68,600.00
Ref #151	**809E69123**	**ATC CONTROLLER, AS PER PLAN, (2 EACH)**	
	Awd	$6,450.97	$12,901.94
	2	$6,730.00	$13,460.00
	3	$6,340.00	$12,680.00
	4	$5,000.00	$10,000.00
	5	$6,340.00	$12,680.00
	6	$7,000.00	$14,000.00

Section 7 - TRAFFIC SIGNALS - Totals

Awd	**$622,254.24**
2	**$649,399.31**
3	**$622,674.85**
4	**$651,509.00**
5	**$622,674.85**
6	**$684,743.00**

Ref #152	**512E74500**	**REMOVAL OF EXISTING PAVEMENT MARKING, (130 FT)**	
	Awd	$10.36	$1,346.80
	2	$15.00	$1,950.00
	3	$10.00	$1,300.00
	4	$10.00	$1,300.00
	5	$10.00	$1,300.00
	6	$11.00	$1,430.00
Ref #153	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (80 HOUR)**	
	Awd	$126.75	$10,140.00
	2	$88.00	$7,040.00
	3	$105.00	$8,400.00
	4	$130.00	$10,400.00
	5	$140.43	$11,234.40
	6	$130.00	$10,400.00

Ref #154	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (1 EACH)**	
	Awd	$2,090.83	$2,090.83
	2	$3,625.00	$3,625.00
	3	$2,050.00	$2,050.00
	4	$6,000.00	$6,000.00
	5	$3,631.88	$3,631.88
	6	$2,250.00	$2,250.00
Ref #155	**614E12800**	**WORK ZONE RAISED PAVEMENT MARKER, (72 EACH)**	
	Awd	$12.52	$901.44
	2	$12.70	$914.40
	3	$12.25	$882.00
	4	$55.00	$3,960.00
	5	$47.69	$3,433.68
	6	$13.50	$972.00
Ref #156	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (3 SNMT)**	
	Awd	$982.24	$2,946.72
	2	$996.00	$2,988.00
	3	$1,000.00	$3,000.00
	4	$1,700.00	$5,100.00
	5	$1,150.00	$3,450.00
	6	$1,050.00	$3,150.00
Ref #157	**614E20110**	**WORK ZONE LANE LINE, CLASS I, 6", 642 PAINT, (1.1 MILE)**	
	Awd	$373.10	$410.41
	2	$1,429.00	$1,571.90
	3	$1,360.00	$1,496.00
	4	$1,360.00	$1,496.00
	5	$1,360.00	$1,496.00
	6	$1,500.00	$1,650.00
Ref #158	**614E22100**	**WORK ZONE EDGE LINE, CLASS I, 4", 642 PAINT, (0.38 MILE)**	
	Awd	$1,026.03	$389.89
	2	$1,040.00	$395.20
	3	$990.00	$376.20
	4	$990.00	$376.20
	5	$990.00	$376.20
	6	$1,100.00	$418.00
Ref #159	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (1.09 MILE)**	
	Awd	$1,409.49	$1,536.34
	2	$1,429.00	$1,557.61
	3	$1,360.00	$1,482.40
	4	$1,360.00	$1,482.40
	5	$1,360.00	$1,482.40
	6	$1,500.00	$1,635.00
Ref #160	**616E10000**	**WATER, (10 MGAL)**	
	Awd	$141.92	$1,419.20
	2	$80.00	$800.00
	3	$25.00	$250.00
	4	$200.00	$2,000.00
	5	$177.55	$1,775.50
	6	$5.00	$50.00

Ref #161	**622E41011**	**PORTABLE BARRIER, 50", AS PER PLAN, (1755 FT)**	
	Awd	$50.13	$87,978.15
	2	$51.20	$89,856.00
	3	$30.00	$52,650.00
	4	$35.00	$61,425.00
	5	$56.05	$98,367.75
	6	$54.00	$94,770.00
Ref #162	**626E00102**	**BARRIER REFLECTOR, TYPE 1 (ONE WAY), (42 EACH)**	
	Awd	$12.06	$506.52
	2	$14.00	$588.00
	3	$15.00	$630.00
	4	$26.00	$1,092.00
	5	$35.31	$1,483.02
	6	$13.00	$546.00

Section 8 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$109,666.30**
2	**$111,286.11**
3	**$72,516.60**
4	**$94,631.60**
5	**$128,030.83**
6	**$117,271.00**

Ref #163	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$12,811.90	$12,811.90
	2	$75,555.00	$75,555.00
	3	$50,000.00	$50,000.00
	4	$22,060.00	$22,060.00
	5	$19,176.24	$19,176.24
	6	$70,000.00	$70,000.00
Ref #164	**108E30000**	**CPM PROGRESS SCHEDULE SHORT DURATION PROJECTS, (LUMP SUM)**	
	Awd	$5,281.08	$5,281.08
	2	$40,450.00	$40,450.00
	3	$12,500.00	$12,500.00
	4	$16,000.00	$16,000.00
	5	$6,990.51	$6,990.51
	6	$17,000.00	$17,000.00
Ref #165	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$138,717.28	$138,717.28
	2	$125,900.00	$125,900.00
	3	$130,000.00	$130,000.00
	4	$50,000.00	$50,000.00
	5	$45,061.27	$45,061.27
	6	$160,000.00	$160,000.00
Ref #166	**619E16010**	**FIELD OFFICE, TYPE B, (12 MNTH)**	
	Awd	$2,640.54	$31,686.48
	2	$4,250.00	$51,000.00
	3	$2,750.00	$33,000.00
	4	$2,000.00	$24,000.00
	5	$2,263.51	$27,162.12
	6	$2,900.00	$34,800.00

Ref #167	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$44,633.79	$44,633.79
	2	$88,950.00	$88,950.00
	3	$55,000.00	$55,000.00
	4	$34,000.00	$34,000.00
	5	$13,372.99	$13,372.99
	6	$52,000.00	$52,000.00
Ref #168	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$47,500.00	$47,500.00
	3	$187,500.00	$187,500.00
	4	$195,000.00	$195,000.00
	5	$187,500.00	$187,500.00
	6	$194,682.25	$194,682.25

Section 9 - INCIDENTALS - Totals

Awd	**$333,130.53**
2	**$429,355.00**
3	**$468,000.00**
4	**$341,060.00**
5	**$299,263.13**
6	**$528,482.25**