Ohio Department of Transportation
Official Bid Tabulation
Pamela Boratyn, Director

Project No. 250442
PID 99804
TRU-W Reserve Greenway Phase 4
Federal
Type: BIKEWAYS
Letting Date: 9/25/2025
Completion Date: 9/26/2026

Contract Awarded To: MARUCCI & GAFFNEY EXCAVATING CO
Award Amount: $3,566,662.04

Engineer's Estimate: $3,571,000.00

Bidder 1
MARUCCI & GAFFNEY EXCAVATING CO
18 HOGUE ST
Mahoning
YOUNGSTOWN, OH 44502
Bid $3,566,662.04

Bidder 2
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $3,916,687.35

Bidder 3
S E T INC
235 EAST WATER ST
Mahoning
LOWELLVILLE, OH 44436
Bid $4,085,000.00

Ref #1	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$75,000.00	$75,000.00
	2	$281,000.00	$281,000.00
	3	$50,000.00	$50,000.00
Ref #2	**202E20010**	**HEADWALL REMOVED, (1 EACH)**	
	Awd	$500.00	$500.00
	2	$230.00	$230.00
	3	$1,000.00	$1,000.00
Ref #3	**202E23000**	**PAVEMENT REMOVED, (113 SY)**	
	Awd	$20.00	$2,260.00
	2	$7.50	$847.50
	3	$20.00	$2,260.00
Ref #4	**202E30000**	**WALK REMOVED, (139 SF)**	
	Awd	$15.00	$2,085.00
	2	$4.00	$556.00
	3	$4.00	$556.00
Ref #5	**202E30700**	**CONCRETE BARRIER REMOVED, (54 FT)**	
	Awd	$15.00	$810.00
	2	$20.00	$1,080.00
	3	$24.00	$1,296.00
Ref #6	**202E32001**	**CURB REMOVED, AS PER PLAN, (44 FT)**	
	Awd	$10.00	$440.00
	2	$9.00	$396.00
	3	$20.00	$880.00
Ref #7	**202E35100**	**PIPE REMOVED, 24" DIAMETER AND UNDER, (40 FT)**	
	Awd	$20.00	$800.00
	2	$12.00	$480.00
	3	$22.00	$880.00
Ref #8	**202E35200**	**PIPE REMOVED, OVER 24" DIAMETER, (33 FT)**	
	Awd	$30.00	$990.00
	2	$17.00	$561.00
	3	$34.00	$1,122.00
Ref #9	**202E38000**	**GUARDRAIL REMOVED, (16 FT)**	
	Awd	$7.00	$112.00
	2	$30.00	$480.00
	3	$14.00	$224.00
Ref #10	**202E70110**	**SPECIAL - PIPE CLEANOUT, 24" AND UNDER, (250 FT)**	
	Awd	$5.00	$1,250.00
	2	$24.00	$6,000.00
	3	$30.00	$7,500.00
Ref #11	**202E70120**	**SPECIAL - PIPE CLEANOUT, 27" TO 48", (250 FT)**	
	Awd	$5.00	$1,250.00
	2	$35.00	$8,750.00
	3	$50.00	$12,500.00
Ref #12	**202E75001**	**FENCE REMOVED, AS PER PLAN, (206 FT)**	
	Awd	$3.00	$618.00
	2	$15.00	$3,090.00
	3	$6.00	$1,236.00

Ref #13	**202E75251**	**GATE REMOVED, AS PER PLAN, (1 EACH)**	
	Awd	$300.00	$300.00
	2	$900.00	$900.00
	3	$1,000.00	$1,000.00
Ref #14	**202E98000**	**REMOVAL MISC.: CONCRETE BARRIER, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$900.00	$900.00
	3	$3,000.00	$3,000.00
Ref #15	**202E98100**	**REMOVAL MISC.: CEMENT PILLAR REMOVED, (1 EACH)**	
	Awd	$250.00	$250.00
	2	$840.00	$840.00
	3	$1,000.00	$1,000.00
Ref #16	**202E98100**	**REMOVAL MISC.: CONCRETE BLOCK REMOVED, (1 EACH)**	
	Awd	$250.00	$250.00
	2	$400.00	$400.00
	3	$600.00	$600.00
Ref #17	**202E98100**	**REMOVAL MISC.: CONCRETE PAD REMOVED, (2 EACH)**	
	Awd	$500.00	$1,000.00
	2	$1,400.00	$2,800.00
	3	$700.00	$1,400.00
Ref #18	**202E98100**	**REMOVAL MISC.: POLE REMOVED, (3 EACH)**	
	Awd	$250.00	$750.00
	2	$1,020.00	$3,060.00
	3	$500.00	$1,500.00
Ref #19	**202E98100**	**REMOVAL MISC.: POST REMOVED, (4 EACH)**	
	Awd	$100.00	$400.00
	2	$100.00	$400.00
	3	$300.00	$1,200.00
Ref #20	**203E10000**	**EXCAVATION, (5610 CY)**	
	Awd	$24.64	$138,230.40
	2	$14.00	$78,540.00
	3	$25.00	$140,250.00
Ref #21	**203E20000**	**EMBANKMENT, (11198 CY)**	
	Awd	$32.90	$368,414.20
	2	$25.00	$279,950.00
	3	$22.00	$246,356.00
Ref #22	**203E20001**	**EMBANKMENT, AS PER PLAN, (50 CY)**	
	Awd	$20.00	$1,000.00
	2	$65.00	$3,250.00
	3	$60.00	$3,000.00
Ref #23	**204E10000**	**SUBGRADE COMPACTION, (21748 SY)**	
	Awd	$1.50	$32,622.00
	2	$2.50	$54,370.00
	3	$2.00	$43,496.00
Ref #24	**204E13000**	**EXCAVATION OF SUBGRADE, (8503 CY)**	
	Awd	$24.64	$209,513.92
	2	$28.00	$238,084.00
	3	$25.00	$212,575.00

Ref #25	**204E30010**	**GRANULAR MATERIAL, TYPE B, (8503 CY)**	
	Awd	$33.00	$280,599.00
	2	$65.00	$552,695.00
	3	$70.00	$595,210.00
Ref #26	**204E45000**	**PROOF ROLLING, (7 HOUR)**	
	Awd	$100.00	$700.00
	2	$270.00	$1,890.00
	3	$200.00	$1,400.00
Ref #27	**204E50000**	**GEOTEXTILE FABRIC, (18385 SY)**	
	Awd	$3.00	$55,155.00
	2	$0.70	$12,869.50
	3	$2.00	$36,770.00
Ref #28	**204E51000**	**GEOGRID, (22385 SY)**	
	Awd	$3.00	$67,155.00
	2	$0.75	$16,788.75
	3	$2.00	$44,770.00
Ref #29	**607E98000**	**FENCE, MISC.: WOOD FENCE, (3227 FT)**	
	Awd	$95.00	$306,565.00
	2	$95.00	$306,565.00
	3	$92.00	$296,884.00
Ref #30	**608E10000**	**4" CONCRETE WALK, (2249 SF)**	
	Awd	$8.65	$19,453.85
	2	$10.00	$22,490.00
	3	$9.00	$20,241.00
Ref #31	**608E10001**	**4" CONCRETE WALK, AS PER PLAN, (1000 SF)**	
	Awd	$7.00	$7,000.00
	2	$13.50	$13,500.00
	3	$12.00	$12,000.00
Ref #32	**608E13000**	**6" CONCRETE WALK, (91 SF)**	
	Awd	$9.00	$819.00
	2	$15.00	$1,365.00
	3	$11.00	$1,001.00
Ref #33	**608E15000**	**8" CONCRETE WALK, (225 SF)**	
	Awd	$11.50	$2,587.50
	2	$15.00	$3,375.00
	3	$12.00	$2,700.00
Ref #34	**608E52001**	**CURB RAMP, AS PER PLAN, (1721 SF)**	
	Awd	$30.00	$51,630.00
	2	$35.00	$60,235.00
	3	$32.00	$55,072.00
Ref #35	**608E53020**	**DETECTABLE WARNING, (122 SF)**	
	Awd	$40.00	$4,880.00
	2	$35.00	$4,270.00
	3	$45.00	$5,490.00
Ref #36	**623E40500**	**REFERENCE MONUMENT, TYPE A, (7 EACH)**	
	Awd	$500.00	$3,500.00
	2	$250.00	$1,750.00
	3	$1,100.00	$7,700.00

Ref #37	**623E40520**	**RIGHT-OF-WAY MONUMENT, TYPE B, (1 EACH)**	
	Awd	$500.00	$500.00
	2	$1,000.00	$1,000.00
	3	$500.00	$500.00
Ref #38	**690E50600**	**SPECIAL - BOLLARD, (8 EACH)**	
	Awd	$500.00	$4,000.00
	2	$500.00	$4,000.00
	3	$1,100.00	$8,800.00
Ref #39	**690E91000**	**SPECIAL - AS-BUILT CONSTRUCTION PLANS, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$7,200.00	$7,200.00
	3	$12,000.00	$12,000.00
Ref #40	**690E98400**	**SPECIAL - PRECONSTRUCTION VIDEO TAPING, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$2,900.00	$2,900.00
	3	$2,000.00	$2,000.00
Ref #41	**690E98400**	**SPECIAL - SURVEY CONTROL VERIFICATION, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$3,000.00	$3,000.00
	3	$5,500.00	$5,500.00

Section 1 - ROADWAY - Totals

Awd	**$1,652,889.87**
2	**$1,982,857.75**
3	**$1,842,869.00**

Ref #42	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (35 CY)**	
	Awd	$150.00	$5,250.00
	2	$250.00	$8,750.00
	3	$150.00	$5,250.00
Ref #43	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$50.00	$100.00
	2	$135.00	$270.00
	3	$150.00	$300.00
Ref #44	**659E00300**	**TOPSOIL, (4753 CY)**	
	Awd	$30.00	$142,590.00
	2	$9.00	$42,777.00
	3	$70.00	$332,710.00
Ref #45	**659E10000**	**SEEDING AND MULCHING, (42824 SY)**	
	Awd	$1.55	$66,377.20
	2	$1.00	$42,824.00
	3	$1.25	$53,530.00
Ref #46	**659E14000**	**REPAIR SEEDING AND MULCHING, (2141 SY)**	
	Awd	$0.10	$214.10
	2	$0.90	$1,926.90
	3	$1.00	$2,141.00
Ref #47	**659E15000**	**INTER-SEEDING, (2141 SY)**	
	Awd	$0.10	$214.10
	2	$0.80	$1,712.80
	3	$1.00	$2,141.00

Ref #48	**659E20000**	**COMMERCIAL FERTILIZER, (9.63 TON)**	
	Awd	$250.00	$2,407.50
	2	$700.00	$6,741.00
	3	$800.00	$7,704.00
Ref #49	**659E31000**	**LIME, (8.85 ACRE)**	
	Awd	$40.00	$354.00
	2	$160.00	$1,416.00
	3	$200.00	$1,770.00
Ref #50	**659E35000**	**WATER, (347 MGAL)**	
	Awd	$0.01	$3.47
	2	$1.00	$347.00
	3	$2.00	$694.00
Ref #51	**670E00500**	**SLOPE EROSION PROTECTION, (8601 SY)**	
	Awd	$1.50	$12,901.50
	2	$1.50	$12,901.50
	3	$2.00	$17,202.00
Ref #52	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
	3	$4,504.00	$4,504.00
Ref #53	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$7,000.00	$7,000.00
	2	$13,300.00	$13,300.00
	3	$13,000.00	$13,000.00
Ref #54	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$12,000.00	$12,000.00
	2	$12,000.00	$12,000.00
	3	$18,000.00	$18,000.00
Ref #55	**832E30000**	**EROSION CONTROL, (174400 EACH)**	
	Awd	$1.00	$174,400.00
	2	$1.00	$174,400.00
	3	$1.00	$174,400.00

Section 2 - EROSION CONTROL - Totals

Awd	**$426,811.87**
2	**$322,366.20**
3	**$633,346.00**

Ref #56	**602E20000**	**CONCRETE MASONRY, (21.3 CY)**	
	Awd	$1,800.00	$38,340.00
	2	$2,100.00	$44,730.00
	3	$1,800.00	$38,340.00
Ref #57	**611E04600**	**12" CONDUIT, TYPE C, (298 FT)**	
	Awd	$70.00	$20,860.00
	2	$80.00	$23,840.00
	3	$90.00	$26,820.00
Ref #58	**611E04900**	**12" CONDUIT, TYPE D, (209 FT)**	
	Awd	$85.00	$17,765.00
	2	$80.00	$16,720.00
	3	$85.00	$17,765.00

Ref #59	**611E06100**	**15" CONDUIT, TYPE C, (19 FT)**	
	Awd	$150.00	$2,850.00
	2	$135.00	$2,565.00
	3	$135.00	$2,565.00
Ref #60	**611E06400**	**15" CONDUIT, TYPE D, (220 FT)**	
	Awd	$95.00	$20,900.00
	2	$82.00	$18,040.00
	3	$90.00	$19,800.00
Ref #61	**611E07600**	**18" CONDUIT, TYPE C, (35 FT)**	
	Awd	$80.00	$2,800.00
	2	$110.00	$3,850.00
	3	$115.00	$4,025.00
Ref #62	**611E07900**	**18" CONDUIT, TYPE D, (88 FT)**	
	Awd	$95.00	$8,360.00
	2	$105.00	$9,240.00
	3	$105.00	$9,240.00
Ref #63	**611E10600**	**24" CONDUIT, TYPE C , 706.02, (5 FT)**	
	Awd	$250.00	$1,250.00
	2	$500.00	$2,500.00
	3	$325.00	$1,625.00
Ref #64	**611E10900**	**24" CONDUIT, TYPE D, (25 FT)**	
	Awd	$130.00	$3,250.00
	2	$140.00	$3,500.00
	3	$150.00	$3,750.00
Ref #65	**611E10900**	**24" CONDUIT, TYPE D , 706.02, (47 FT)**	
	Awd	$155.00	$7,285.00
	2	$150.00	$7,050.00
	3	$165.00	$7,755.00
Ref #66	**611E16200**	**36" CONDUIT, TYPE A, (54 FT)**	
	Awd	$160.00	$8,640.00
	2	$170.00	$9,180.00
	3	$255.00	$13,770.00
Ref #67	**611E16600**	**36" CONDUIT, TYPE C, (5 FT)**	
	Awd	$300.00	$1,500.00
	2	$350.00	$1,750.00
	3	$400.00	$2,000.00
Ref #68	**611E16900**	**36" CONDUIT, TYPE D, (96 FT)**	
	Awd	$160.00	$15,360.00
	2	$158.00	$15,168.00
	3	$195.00	$18,720.00
Ref #69	**611E19200**	**42" CONDUIT, TYPE A, (28 FT)**	
	Awd	$230.00	$6,440.00
	2	$230.00	$6,440.00
	3	$330.00	$9,240.00
Ref #70	**611E97400**	**CONDUIT, MISC.: TYPE C FOR DRAINAGE DISCHARGE CON, (50 FT)**	
	Awd	$5.00	$250.00
	2	$44.00	$2,200.00
	3	$105.00	$5,250.00

Ref #71	**611E97400**	**CONDUIT, MISC.: TYPE E FOR DRAINAGE DISCHARGE CON, (50 FT)**	
	Awd	$5.00	$250.00
	2	$44.00	$2,200.00
	3	$95.00	$4,750.00
Ref #72	**611E97400**	**CONDUIT, MISC.: TYPE F FOR DRAINAGE DISCHARGE CON, (50 FT)**	
	Awd	$5.00	$250.00
	2	$44.00	$2,200.00
	3	$95.00	$4,750.00
Ref #73	**611E98470**	**CATCH BASIN, NO. 2-2B, (1 EACH)**	
	Awd	$2,700.00	$2,700.00
	2	$2,900.00	$2,900.00
	3	$3,000.00	$3,000.00
Ref #74	**611E98540**	**CATCH BASIN, NO. 2-4, (1 EACH)**	
	Awd	$3,800.00	$3,800.00
	2	$4,200.00	$4,200.00
	3	$4,000.00	$4,000.00
Ref #75	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$500.00	$500.00
	2	$1,150.00	$1,150.00
	3	$1,000.00	$1,000.00
Ref #76	**611E98644**	**CATCH BASIN GRATE, (12 EACH)**	
	Awd	$300.00	$3,600.00
	2	$300.00	$3,600.00
	3	$1,000.00	$12,000.00
Ref #77	**611E99574**	**MANHOLE, NO. 3, (3 EACH)**	
	Awd	$5,850.00	$17,550.00
	2	$5,300.00	$15,900.00
	3	$6,000.00	$18,000.00
Ref #78	**611E99574**	**MANHOLE, NO. 3 (72" DIA. BASE), (1 EACH)**	
	Awd	$7,500.00	$7,500.00
	2	$7,500.00	$7,500.00
	3	$8,000.00	$8,000.00

Section 3 - DRAINAGE - Totals

Awd	**$192,000.00**
2	**$206,423.00**
3	**$236,165.00**

Ref #79	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (108 FT)**	
	Awd	$5.00	$540.00
	2	$7.00	$756.00
	3	$15.00	$1,620.00
Ref #80	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (58 CY)**	
	Awd	$345.00	$20,010.00
	2	$345.00	$20,010.00
	3	$350.00	$20,300.00
Ref #81	**304E20000**	**AGGREGATE BASE, (4042 CY)**	
	Awd	$82.00	$331,444.00
	2	$82.00	$331,444.00
	3	$70.00	$282,940.00

Ref #82	**407E10000**	**TACK COAT, (928 GAL)**	
	Awd	$3.05	$2,830.40
	2	$3.05	$2,830.40
	3	$4.00	$3,712.00
Ref #83	**408E10000**	**PRIME COAT, (7194 GAL)**	
	Awd	$3.50	$25,179.00
	2	$3.50	$25,179.00
	3	$4.00	$28,776.00
Ref #84	**441E50101**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), AS, (577 CY)**	
	Awd	$308.20	$177,831.40
	2	$277.00	$159,829.00
	3	$285.00	$164,445.00
Ref #85	**441E50300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (448, (808 CY)**	
	Awd	$225.40	$182,123.20
	2	$215.00	$173,720.00
	3	$220.00	$177,760.00
Ref #86	**452E12010**	**8" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (84 SY)**	
	Awd	$95.00	$7,980.00
	2	$90.00	$7,560.00
	3	$110.00	$9,240.00
Ref #87	**609E26000**	**CURB, TYPE 6, (44 FT)**	
	Awd	$50.00	$2,200.00
	2	$40.00	$1,760.00
	3	$50.00	$2,200.00

Section 4 - PAVEMENT - Totals

Awd	**$750,138.00**
2	**$723,088.40**
3	**$690,993.00**

Ref #88	**620E00501**	**DELINEATOR, POST GROUND MOUNTED, AS PER PLAN, (4 EACH)**	
	Awd	$200.00	$800.00
	2	$205.00	$820.00
	3	$300.00	$1,200.00
Ref #89	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (358.4 FT)**	
	Awd	$17.50	$6,272.00
	2	$18.00	$6,451.20
	3	$20.00	$7,168.00
Ref #90	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (112 FT)**	
	Awd	$18.50	$2,072.00
	2	$19.00	$2,128.00
	3	$20.00	$2,240.00
Ref #91	**630E80100**	**SIGN, FLAT SHEET, (216.6 SF)**	
	Awd	$32.00	$6,931.20
	2	$33.00	$7,147.80
	3	$40.00	$8,664.00
Ref #92	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (3 EACH)**	
	Awd	$10.00	$30.00
	2	$25.00	$75.00
	3	$25.00	$75.00

Ref #93	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (3 EACH)**	
	Awd	$10.00	$30.00
	2	$25.00	$75.00
	3	$25.00	$75.00
Ref #94	**630E97900**	**SIGNING, MISC.: 4" X 4" SOLID WOOD POST, (108 FT)**	
	Awd	$25.00	$2,700.00
	2	$25.00	$2,700.00
	3	$40.00	$4,320.00
Ref #95	**644E00100**	**EDGE LINE, 4", (0.02 MILE)**	
	Awd	$5,355.00	$107.10
	2	$5,500.00	$110.00
	3	$20,000.00	$400.00
Ref #96	**644E00631**	**CROSSWALK LINE, 24", AS PER PLAN, (110 FT)**	
	Awd	$10.55	$1,160.50
	2	$11.00	$1,210.00
	3	$15.00	$1,650.00
Ref #97	**644E19000**	**SHARED LANE MARKING, (6 EACH)**	
	Awd	$660.00	$3,960.00
	2	$700.00	$4,200.00
	3	$500.00	$3,000.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$24,062.80**
2	**$24,917.00**
3	**$28,792.00**

Ref #98	**616E10000**	**WATER, (50 MGAL)**	
	Awd	$0.01	$0.50
	2	$80.00	$4,000.00
	3	$50.00	$2,500.00
Ref #99	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (50 FT)**	
	Awd	$80.00	$4,000.00
	2	$120.00	$6,000.00
	3	$125.00	$6,250.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$4,000.50**
2	**$10,000.00**
3	**$8,750.00**

Ref #100	**690E65002**	**SPECIAL - WORK INVOLVING HAZARDOUS WASTE, (25 TON)**	
	Awd	$150.00	$3,750.00
	2	$200.00	$5,000.00
	3	$100.00	$2,500.00
Ref #101	**690E65010**	**SPECIAL - WORK INVOLVING SOLID WASTE, (25 TON)**	
	Awd	$250.00	$6,250.00
	2	$175.00	$4,375.00
	3	$100.00	$2,500.00

Section 7 - ENVIRONMENTAL / REMEDIATION - Totals

Awd	**$10,000.00**
2	**$9,375.00**
3	**$5,000.00**

Ref #102	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$32,000.00	$32,000.00
	3	$10,000.00	$10,000.00
Ref #103	**503E21100**	**UNCLASSIFIED EXCAVATION, (58 CY)**	
	Awd	$75.00	$4,350.00
	2	$33.00	$1,914.00
	3	$115.00	$6,670.00
Ref #104	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (4320 LB)**	
	Awd	$2.00	$8,640.00
	2	$2.00	$8,640.00
	3	$3.00	$12,960.00
Ref #105	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (22 EACH)**	
	Awd	$75.00	$1,650.00
	2	$60.00	$1,320.00
	3	$40.00	$880.00
Ref #106	**511E46211**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL INCLUDING F, (40 CY)**	
	Awd	$1,890.00	$75,600.00
	2	$2,300.00	$92,000.00
	3	$1,400.00	$56,000.00
Ref #107	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (25 SY)**	
	Awd	$40.00	$1,000.00
	2	$75.00	$1,875.00
	3	$45.00	$1,125.00
Ref #108	**512E33000**	**TYPE 2 WATERPROOFING, (112 SY)**	
	Awd	$40.00	$4,480.00
	2	$37.00	$4,144.00
	3	$35.00	$3,920.00
Ref #109	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (22 SF)**	
	Awd	$20.00	$440.00
	2	$6.00	$132.00
	3	$15.00	$330.00
Ref #110	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (9 CY)**	
	Awd	$175.00	$1,575.00
	2	$285.00	$2,565.00
	3	$150.00	$1,350.00
Ref #111	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (8 CY)**	
	Awd	$150.00	$1,200.00
	2	$240.00	$1,920.00
	3	$200.00	$1,600.00
Ref #112	**611E94733**	**7' X 7' CONDUIT, TYPE A, 706.05, AS PER PLAN, (26 FT)**	
	Awd	$1,775.00	$46,150.00
	2	$1,500.00	$39,000.00
	3	$2,800.00	$72,800.00

Section 8 - MISCELLANEOUS STRUCTURE - Totals

Awd	**$160,085.00**
2	**$185,510.00**
3	**$167,635.00**

Ref #113	**517E74001**	**RAILING, TIMBER, AS PER PLAN, (447 FT)**	
	Awd	$95.00	$42,465.00
	2	$95.00	$42,465.00
	3	$100.00	$44,700.00
Ref #114	**607E39931**	**VANDAL PROTECTION FENCE, 12' CURVED, COATED FABRIC, (363 FT)**	
	Awd	$243.00	$88,209.00
	2	$195.00	$70,785.00
	3	$250.00	$90,750.00

Section 9 - STRUCTURE OVER 20 FOOT SPAN - Totals

Awd	**$130,674.00**
2	**$113,250.00**
3	**$135,450.00**

Ref #115	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$21,500.00	$21,500.00
	3	$35,000.00	$35,000.00
Ref #116	**614E11001**	**MAINTAINING TRAFFIC, AS PER PLAN, (LUMP SUM)**	
	Awd	$29,000.00	$29,000.00
	2	$48,000.00	$48,000.00
	3	$80,000.00	$80,000.00
Ref #117	**619E16010**	**FIELD OFFICE, TYPE B, (14 MNTH)**	
	Awd	$1,000.00	$14,000.00
	2	$3,600.00	$50,400.00
	3	$1,500.00	$21,000.00
Ref #118	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$43,000.00	$43,000.00
	2	$24,000.00	$24,000.00
	3	$50,000.00	$50,000.00
Ref #119	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$195,000.00	$195,000.00
	3	$150,000.00	$150,000.00

Section 10 - INCIDENTALS - Totals

Awd	**$216,000.00**
2	**$338,900.00**
3	**$336,000.00**